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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73) 
(APR 1984) DEVIATION 

(a) The Contractor shall perform all work and provide all required reports 
within the level of effort specified below. The Government will order 10,000 
direct labor hours for the base period which represents the Government's best 
estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, 
draftsmen, technicians, statisticians, and programmers and not support 
personnel such as company management, typists, and key punch operators even 
though such support personnel are normally treated as direct labor by the 
Contractor. The level of effort specified in paragraph (a) includes 
Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor 
provides less than 90 percent of the level of effort specified for the base 
period or any optional period exercised, an equitable downward adjustment of 
the fixed fee, if any, for that period will be made. The Government may 
require the Contractor to provide additional effort up to 110 percent of the 
level of effort for any period until the estimated cost for that period has 
been reached. However, this additional effort shall not result in any 
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee 
(CPIF) contract, the term "fee" in this paragraph means "base fee and 
incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term 
"fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or 
option period is not ordered during that period, that level of effort may not 
be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either 
the "Limitation of Cost" or "Limitation of Funds" clauses. 

B.2 WORK ASSIGNMENTS (EPAAR 1552.211-74) (APR 1984) ALTERNATE I (APR 1984) 
DEVIATION 

(a) The Contractor shall perform work under this contract as specified in 
written work assignments issued by the Contracting Officer. 

(b) Each work assignment will include (1) a numerical designation, (2) the 
estimate of required labor hours, (3) the period of performance and schedule 
of deliverables, (4) expenditure limit, (5) the Statement of Work, and (6) the 
name and phone number of the Contracting Officer Representative(COR). 

(c) The Contractor shall acknowledge receipt of each work assignment by 
returning to the Contracting Officer a signed copy of the work assignment 
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within 5 calendar days after its receipt. The Contractor shall 
begin work immediately upon receipt of a work assignment. 

Within 30 calendar days after receipt of a work assignment, the 
Contractor-shall submit 2 copy(ies) of a work plan to the COR and 

l copy to the Contracting Officer. The work plan shall include a 
detailed technical and staffing plan and a detailed cost estimate. 

Within 30 calendar days after receipt of the work plan, the Contracting 
Officer will provide written approval or disapproval of it to the Contractor. 

If the Contractor has not received approval on a work plan within 45 ________ _ 
calendar days after its submission, the Contractor shall stop work on that 
work assignment. Also, if the Contracting Officer disapproves a work plan, 
the Contractor shall stop work until the problem causing the disapproval is 
resolved. In either case, the Contractor shall resume work only when the 
Contracting Officer finally approves the work plan. 

{d) This clause does not change the requirements of the "Level of Effort" 
clause, nor the notification requirements of either the "Limitation of Cost" 
or "Limitation of Funds" clauses. 

(e) Work assignments shall not allow for any change to the terms or 
conditions of the contract. Where any language in the work assignment may 
suggest a change to the terms or conditions, the Contractor shall immediately 
notify the Contracting Officer. 

{f) Within 20 days of receipt of the work assignment or similar tasking 
document, the Contractor shall provide a conflict of interest certification. 
Where work assignments or similar tasking documents are issued under this 
contract for work on or directly related to a site, the'Contractor is only 
required to provide a conflict of interest certification for the first work 
assignment issued for that site. For all subsequent work on that site under 
this contract, the Contractor has a continuing obligation to search and report 
any actual or potential conflicts of interest, but no additional conflict of 
interest certifications are required . 

. Before submitting the conflict of interest certification, the contractor 
shall search its records accumulated, at a minimum, over the past three years 
immediately prior to the receipt of the work assignment or similar tasking 
document. In the COl certification, the Contractor must certify to the best 
of the Contractor's knowledge and belief, that all actual or potential 
organizational conflicts of interest have been reported to the Contracting 
Officer or that to .the best of the Contractor's knowledge and belief, no 
actual or potential organizational conflicts of interest exist. In addition, 
the Contractor must certify that its personnel who perform work under this 
work assignment or relating to this work assignment have been informed of 
their obligation to report personal and organizational conflicts of interest 
to the Contractor. The certification shall also include a statement that the 
Contractor recognizes its continuing obligation to identify and report any 
actual or potential conflicts of interest arising during per'formance of this 
work assignment or other work related ~o this site. 

If the government proposes to issue a work assignment as a unilateral workplan 
approval the following will be stated on the Work Assignment Form: 
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This is a Unilateral WorkPlan Approval. ·If the contractor agrees with 
the Funding/LOE to complete this action, all work may begin immediately. 
Contractor will sign and return the WAF immediately. 

If the contractor disagrees with the Funding/LOE to complete this work 
assignment, then a budget must be agreed upon before any work can begin. 

B.3 ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984) 

(a) The estimated cost of this contract is TBD 

(b) The fixed fee is TBD 

(c) The total estimated cost and fixed fee is TBD 

B.4 SUBCONTRACTING POOL (TERM FORM SEGMENT) 

(a)This subcontracting pool is separate and distinct from amounts negotiated 
for subcontractors which constitute part of the prime contractor's permanent 
contract team. All subcontracting which is to be accomplished through this 
subcontracting pool must be competed by each prime contractor, unless written 
approval to the contrary is obtained from the EPA Contracting Officer. 
Specific activities which generally necessitate utilization of the pool 
include, but are not limited to: initial response actions,.well-drilling, 
analytical 
services (when not provided by the Government), special consultants to support 
technical projects or to serve as expert witnesses, aerial mapping, surveying, 
fencing, construction activities associate with a Remedial Action (RA). 
(b) All subcontracting pertaining to specific activities required under Term 
Form work assignments shall not exceed: 
Base Period: $0.00, inclusive of fee. 
Option Period 1:$0.00, inclusive of fee. 
This amount represents the total award value of all sites specific 
subcontracts issued under the term form segment, and contains all direct or 
indirect costs allocations of the prime contractor. The contractor shall not 
exceed this amount without first obtaining the prior written approval of the 
EPA Contracting Officer. If additional subcontracting pool incremental options 
are required in either the base or option period, the EPA 
Contracting Officer can unilaterally increase the number of incremental 
options available as necessary. 
(c) The Government assumes that subcontracts issued under this clause will be 
either performance-basedor fixed price. In cases to the contrary, the Prime 
Contractor must request and receive concurrence from the 
administrative contracting officer prior to proceeding with work. If the full 
subcontracting pool dollars are under-utilized, there may be a unilateral 
decrease in the subcontracting pool representing the unused portion of the 
subcontracting pool inclusive of associated costs. 

B.5 LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984) 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the 
amount of TBD is allotted to cover estimated cost. Funds in the amount of TBD 
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are provided to cover the corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the contractor's performance through 
TBD. 

(b) When the contract is fully funded as specified in the Estimated Coit and 
Fixed Fee Clause (EP 52.216-190), the Limitation of Cost clause shall become 
applicable. 

B.6 Initial Funding Information 

BFYS APPR 
NUMBER 

ORG PROGRAM 
ELEMENT 

SITE/ 
PROJECT 

COST 
ORG 

OBJ 
CLASS 

AMOUNT 

B.7 ESTLMATED COST, BASE FEE AND AWARD FEE (EP 52.216-200) (APR 1984) 

TERM FORM(Less Subcontracting Pool) 
ESTIMATED COSTS 
TBD 

Subcontracting Pool TBD 

Total Term Form TBD 

Total Base Period TBD 

FEE 
TBD 

TBD 

TBD 

TBD 

COST 
TBD 

TBD 

TBD 

TBD 

(a) This contract will be modified to reflect the award fee earned as award fee 
determinations are made. 
(b) The Pollution Liability Insurance (PLI) is included under the estimated costs. 

p 

I 
c 

{c) The subcontracting pool, although listed separately within this clause for clarity, is a 
sub-element of the Term Form Segment of the contract. 

B.B Other Direct Costs 

Under the Term Form Segment for the categories listed, cumulative direct costs in excess of 
the following are not allowable as a charge to this contract without the prior written 
approval of the Contracting Officer" 

Period Item Maximum Amount 

Base Travel TBD 

Computer TBD 

ODCs TBD 

8.9 PERFORMANCE BASED WORK ASSIGNMENTS 

PERFORMANCE BASED WORK ASSIGNMENTS 
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~me work assignments under this contract may be negotiated and issued on a performance 
uased basis. The issuance of a performance based work assignment means the contractor will 
have greater flexibility in its approach to accomplishing the work assignments, and that the 
Government will exert less direction on how the work is to be performed. This concept should 
allow the contractor greater latitude to work in a manner best suited for innovation and 
creativity, while ultimately providing services that meet or exceed the performance 
sta.ndards. The primary emphasis will be on the satisfactory completion of the work 
assignments, not the Government directing the Contractor in the methodology used in 
performing the services. 

Under such a performance based work assignments, the Government will define its performance 
requirements in the statement of work. Specific performance standards will be established 
for those performance requirements. Specific tasks will be left to the contractor's 
discretion as to how the work is to be accomplished in the most effective, desirable and cost 
efficient manner. A surveillance plan to measure performance will be established. 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.l NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL PROTECTION AGENCY 
(EPA) CONTRACTS (EP 52. 000-000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of EPA in 
connection with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment .at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determin.ation of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in 
and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative 
correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, a-.J 

work performed are reasonable. 

10.· The preparation of Statements of Work, Work Assignments, Technical Direction Documents, 
Delivery Orders, or any other work issuance document under a contract that the contractor is 
performing or may perform. Such a work issuance document, prepared by an EPA prime 
contractor under an EPA prime contract for its subcontractor, is exempt from this 
prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, General 
Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, other than 
routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to outside 
parties. ' 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 
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STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR DELIVERY 
ORDERS (EP 52 .210-110) (APR 1984) 

The Contractor shall furnish the necessary personnel, material, equipment, services and 
facilities (except as otherwise specified), to perform the Statement of Work/Specifications 
included in Attachment A. 

The Contractor shall perform work under this contract only as directed in work assignments 
issued by the Contracting Officer. 

C.3 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 1552.211-79) 
(OCT 2000) 

(a) Definition. Information Resources Management (IRM) is defined as any planning, 
budgeting, organizing, directing, training, promoting, controlling, and managing activities 
associated with the burden, collection, creation, use and dissemination of information. IRM 
includes both information itself, and the management of information and related resources 
such as personnel, equipment, funds, and technology. Examples of these services include but 
are not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or automated data 
base for delivery to EPA or use by EPA or contractors operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation of 
alternatives for, or design and development of a computer program or automated data base for 
use by EPA or contractors operating EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or word processing 
~~uipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data communications; 
electronic messaging services or capabilities; electronic bulletin boards, or other forms of 
electronic information dissemination; electronic record-keeping; or any other automated 
information services. 

(b) General. The Contractor shall perform any IRM related work under this contract in 
accordance with the IRM policies, standards and procedures set forth in this clause and noted 
below. Upon receipt of a work request (i.e. delivery order or work assignment), the 
Contractor shall check this listing of directives (see paragraph (d) for electronic access). 
The applicable directives for performance of the work request are those in effect on the date 
of issuance of the work request. 

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199) of the 
Agency's Directive System contains the majority of the Agency's IRM policies, standards and 
procedures. 

(2) Groundwater Program IRM Requirement. A contractor performing any work related to 
collecting Groundwater data; or developing or enhancing data bases containing Groundwater 
quality data shall comply with EPA Order 7500.1A -Minimum Set of Data Elements for 
Groundwater. 

(3) EPA Computing and Telecommunications Services. The Enterprise Technology Services 
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Division (ETSD) Operational Directives Manual contains procedural information about the 
operation of the Agency's computing and telecommunications services. Contractors performiLJ 
work for the Agency's National Computer Center or those who are developing systems which will 
be 
operating on the Agency's national platforms must comply with procedures established in the 
Manual. (This document may be found at: 
http://basin.rtpnc.epa.gov:9876/etsd/directives.nsf.) 

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be obtained from: 

U.S. Environmental Protection Agency 
Office of Administration 
Facilities Management and Services Division 
Distribution Section 
Mail Code: 3204 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone: (202) 260-5797 

(d) Electronic Access. Electronic access. A complete listing, including full text, of 
documents included in the 2100 Series of the Agency's Directive System is maintained on the 
EPA Public Access Server on the Internet at http://epa.gov/docs/irmpoli8/. 

C.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES (EP~s 97-1) 
(MAY 1999) 

(a) Executive Order 13101 of September 14, 1998, entitled "Greening the Government through 
Waste Prevention, Recycling, and Federal Acquisition" and Section 6002 of the Resource 
Conservation and Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6962, Pub L. 94-580, ~ 

Stat. 2822) require Federal agencies to procure designated items with the highest recovere~ 
materials content practicable. 

(b) In the performance of this contract, the Contractor shall comply with the requirements 
of the following issuances: 

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive Guideline for 
Procurement of Products Containing Recovered Materials (CPG), which designates items that are 
or can be made with recovered materials, and its companion pieces, the Recovered Materials 
Advisory Notices (RMANs). The CPG and RMANs provide recommended procurement practices, 
including recommended recovered material content levels, for purchasing products designated 
in the CPG. The Contractor shall comply with these recommendations, and such other CPG 
revisions and RMANs as the Environmental Protection Agency (EPA) may issue with respect to 
the procurement of products that contain recovered materials. (Copies of the CPG or RMANs, 
as well as information on manufacturers and vendors of designated items may be obtained by 
calling EPA's RCRA Hotline at (800) 424-9346, or, in the Washington, D.C., metropolitan area, 
at (703) 412-9810.) 

(2) In c'omplying with the requirements of paragraph (b), the Contractor shall 
coordinate its concerns and program guidance with EPA's Recycling Coordinator. 

(c) The Contractor shall prepare and submit reports on the purchase of products containing 
recovered materials from time to time in accordance with written direction (e.g., in 
specified format) from the EPA Recycling Coordinator through the Contracting Officer. 
Reports shall be submitted to the EPA Recycling Coordinator, with a copy to the Contracting 
Officer, Mail Code. 3204, Washington, D.C. 20460. 
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SECTION D - PACKAGING AND MARKING 

D,l SECTION D - PACKAGING AND MARKING 

(a) At the request of the Contracting Officer or as directed in the individual work 
assignments, the Contractor 
shall submit deliverables electronically and shall be packaged in accordance with standard 
commercial 
practice for ADP software. The electronic media shall be labeled to indicate: 
1) Name of deliverable 
2) Contractor Name 
3) Contract Number 
4) Date written 
5) Indication of draft or final version 
(b) For each deliverable, data shall be separated by category and submitted on the diskettes 
using the following categories: 
ASCII CONVERTED TO DATA CATEGORY AN ORIGINAL IN 
1) Narratives As specified in the work assignments 
2) Spreadsheets As specified in the work assignments 
3) Data Bases As specified in the work assignments 
4) PC to PC Communications As specified in the work assignments 
5) Graphics As specified in the work assignments 
(c) All data submitted in accordance with this clause shall be in the version of the software 
aoplications as directed for use by the Contracting Officer. 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.l NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are 
hereby incorporated by referel!ce: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT 

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984) 

(a) The Contracting Officer or the duly authorized representative will perform inspection 
and acceptance of materials and services to be provided. 

(b) For the purposes of this clause, the Work Assignment Manager and Project Officer is the 
authorized representative of the Contracting Officer. 

(c) Inspection and acceptance will be performed at: 

as specified in individual work assignments. 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are 
hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE I (APR 1984) 

F.2 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150) (JUN 1991) 

(a) If the Contractor is required under this contract to deliver any of the paper and paper 
products listed below, all such items delivered shall meet the minimum content standards for 
recovered materials, postconsumer recovered materials, or waste paper set forth below in 
paragraph (b) . 

(1) Recovered materials are defined as waste material and by- products that have been 
;vered or diverted from solid waste, not including those materials and by-products 

~~11erated from, and commonly reused within, an original manufacturing process. 

(2) Postconsumer recovered materials are defined as waste materials recovered from 
retail stores, office buildings, homes, and so forth after they passed through their end 
usage as a consumer item. 

(3) Waste paper is defined as all items from·the first two categories above in addition 
to forest residues, and manufacturing and other wastes. 

(b) Unless otherwise directed by the Contracting Officer, the Contractor shall use "High 
Grade Bleached Printing and Writing Papers" as defined in this clause to produce all progress 
reports, draft reports, final reports, any other products required to be delivered to the. 
Government under this contract. · 

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER 
PRODUCTS 

Minimum % 
Recovered 
Materials 

Minimum % 
Post consumer 
Recovered 
Materials 

Minimum% 
Waste 
Paper 

NEWSPRINT ............................................. 40 

HIGH GRADE BLEACHED PRINTING AND WRITING PAPERS: 
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Offset printing ....................................... 50 
Mimeo and duplicator paper ............................ 50 
Writing (stationery) .................................. 50 
Office paper (e.g., note pads) ......................... 50 
Paper for high speed copiers .......................... 50 
Envelopes ............................................. 50 
Form bond including computer .......................... 50 
paper and carbonless 
Book papers .............. , ............................ 50 
Bond papers ........................................... 50 
Ledger .................. , ............................. 50 
Cover stock ........................................... 50 
Cotton Fiber papers .......... 25 ...................... 50 

TISSUE PRODUCTS: 
Toilet tissue . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 
Paper towels ............................. 40 
Paper napkins . . . . . . . . . . . . . . . . . . . . . . . . . . . . 30 
Facial tissue . . . . . . . . . . . . . . . . . . . . . . . . . . . . 5 
Doilies .................................. . 
Industrial wipes ........................ . 

UNBLEACHED PACKAGING: 

40 
0 

Corrugated boxes ....... · .................. 35 
Fiber boxes .............................. 35 
Brown papers (e.g. bags) .................. 5 

RECYCLED PAPERBOARD: 
Recycled paperboard products ............. 80 
Pad backing . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 90 

F.3 REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) DEVIATION 

PR-R3-06-10086 

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, 
analyses and manuals in accordance with Attachment B. Each report shall cite the contract 
number, identifying the U.S. Environmental Protection Agency as the sponsoring agency, and 
identify the name of the contractor preparing the report. 

The OMS clearance number for progress reports delivered under this contract is 2030-0005 
with an expiration date of March 31, 2006. 

F.4 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) 

(a) The Contractor shall furnish 3 copies of the combined monthly technical and 
financial progress report stating the progress made, including the percentage of the project 
completed, and a description of the work accomplished to support the cost. If the work is 
ordered using work assignments or delivery orders, include the estimated percentage of task 
completed during the reporting period for each work assignment or delivery order. 

(b) Specific discussions shall include difficul~ies encountered and remedial action taken 
during the reporting period, and anticipated activity with a schedule of deliverables for the 
subsequent reporting period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer 
authorization, noted with the corresponding work assignment, such as subcontractor/consultant 
consents, overtime approvals, and work plan approvals. 
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(d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: the amount 
obligated, amount originally invoiced, amount paid, amount suspended, amount disallowed, and 
remaining approved amount. The remaining approved amount is defined as the total obligated 
amount, less the total amount originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for 
the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours and 
costs broken out by EPA contract labor hour category for the prime contractor and each 
subcontractor and consultant. 

(iii) For the cumulative contract period and the cumulative contract life display: 
the negotiated, expended and remaining direct labor hours and costs broken out by EPA 
contract labor hour category for the prime contractor, and each subcontractor and consultant. 

(iv) Display the estimated direct labor hours and costs to be expended during the 
next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and 
remaining amounts for the following categories: Direct labor hours, total estimated cost, 

xd fee pool (if applicable), subcontracts by individual subcontractor, travel, program 
3gement, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the 
current reporting period and cumulative for the contract. 

(6) Average cost of direct labor. Compare the actual average cost per hour to date 
with the average cost per hour of the approved work plans for the current contract period. 

(e) The report shall specify financial status at the work assignment or delivery order 
level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest work 
assignment/delivery order amendment amount (whichever is later); amount currently claimed; 
amount paid; amount suspended; amount disallowed; and remaining approved amount. The 
remaining approved amount is defined as: the workplan amount or latest work assignment or 
delivery order amount (whichever is later), less total amounts originally invoiced, plus 
total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for 
the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours and 
costs broken out by EPA contract labor hour category for the prime contractor and each 
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subcontractor and consultant. 

(iii) For the current reporting period, cumulative contract period, and the 
cumulative contract life display: the negotiated, expended and remaining direct labor hours 
and costs broken out by EPA contract labor hour category for the prime contractor and each 
subcontractor and consultant. 

Giv) Display the estimated direct labor hours and costs to be expended during the 
next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to 
complete the work assignment or delivery order. 

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the 
current reporting period and cumulative for the work assignment. 

(5) Average cost of direct labor. Display the actual average cost per hour with the 
cost per hour estimated in the workplan. 

(6) A list of deliverables for each work assignment or delivery order during the 
reporting period. 

(f) This submission does not change the notification requirements of the "Limitation of 
Cost" or "Limitation of Funds" clauses requiring separate written notice to the Contracting 
Officer. 

(g) The reports shall be submitted to the following addresses on or before the 
of each month following the first complete reporting period of the contract. 

See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for details on the timing of 
submittals. Distribute reports as follows: 

F.S WORKING FILES (EPAAR 1552.211-75) (APR 1984) 

The Contractor shall maintain accurate working files (by task or work assignment) on all 
work documenta~ion including calculations, assumptions, interpretations of regulations, 
sources of information, and other raw data ·required in the performance of this contract. The 
Contractor shall provide the information contained in its working files upon request of the 
Contracting Officer. 

F.6 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 

The period of performance of this contract shall be from TBD through TBD inclusive of all 
required reports. 

F.7 SUBCONTRACT REPORTING UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM 
(EP 52. 219-140) (JAN 1994) 

(a) In accordance with this clause and the reporting form and instructions, included as an 
attachment to this contract, the Contractor shall submit a completed Form XXX to the 
Contracting Officer with a copy to the EPA Office of Small and Disadvantaged Business 
Utilization, Washington, DC 20460. This form shall be submitted on a quarterly basis within 
30 days of the end of the reporting period. 
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~) The Contractor shall include subparagraph (a) of this clause in subcontracts with an 
~~timated value over $25,000 awarded under this contract, excluding subcontracts with small 
business and small disadvantaged business firms, non-profits, educational institutions, and 
state and local governments. The Contractor shall also include this subparagraph (b), or its 
equivalent, in any such subcontract so that these requirements will be binding upon 
subcontracts awarded through the second tier. 

(c) The Contractor shall include the prime contract number in its subcontracts and require 
its subcontractors through the second tier (except small business and small disadvantaged 
business firms, non-profit, educational institutions, and state and local governments) to 
include both the prime contract number and their subcontract number in their subcontracts. 
(Note: The prime contract number shall be the identifier used to track all subcontract 
activity under the prime contract.) 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991) 

(a) The term "fee" in this clause refers to either the fixed fee under a 
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee type contract. 

(b) The Government will make provisional fee payments on the basis of percentage of work 
completed. Percentage of work completed is the ratio of direct labor hours performed to the 
direct labor hours set forth in clause 1552.211-73, "Level of Effort--Cost-Reimbursement Term 
Contract." 

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION 

In order to be considered properly submitted, an invoice or request for contract financing 
payment must meet the following requirements in addition to the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract 
financing payment shall be submitted as an original and five copies. The contractor shall 
submit the invoice or request for contract financing payment to the following 
offices/individuals in the contract: the original and two copies to the Accounting Operations 
office shown in Block on the cover of the contract; two copies to the Project Officer 
(the Project Officer may direct one of these copies to a separate address); and one copy to 
the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing paymt 
on the prescribed Government forms. Standard Forms Number 1034, Public Voucher for Purcha~~~ 
and Services other than Personal, shall be used by contractors to show the amount claimed for 
reimbursement. Standard Form 1035, Public Voucher for Purchases and Services other than 
Personal -Continuation Sheet, shall be used to furnish the necessary supporting detail or 
additional information required by the Contracting Officer. The Contractor may submit 
self-designed forms which contain the required information. 

(c) (1) The Contractor shall prepare a contract level invoice or request for contract 
financing payment in accordance with the invoice preparation instructions identified as a 
separate attachment in Section F of the contract. If contract work is authorized by 
individual work assignments, the invoice or request for contract financing payment shall also 
include a summary of the current and cumulative amounts claimed by cost element for each work 
assignment and for the contract total, as well as any supporting data for each work 
assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and 
cumulative charges by major cost element such as direct labor, overhead, travel, equipment, 
and other direct costs. For current costs., each major cost element shall include the 
appropriate supporting schedule identified in the invoice preparation instructions. 
Cumulative charges represent the net sum of current charges by cost element for the contract 
period. 

(d) (1) The charges for subcontracts shall be further detailed in a supporting schedule 
showing the major cost elements for each subcontract. 
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(d) (2) On a case-by-case basis, when needed to verify the reasonableness of 
~uocontractor costs, the Contracting Officer may require that the contractor obtain from the 
subcontractor cost information in the detail set forth in (c) (2). This information should be 
obtained through a means which maintains subcontractor confidentiality (for example, via 
sealed envelopes), if the subcontractor expresses CBI concerns. 

(e) Invoices or requests for contract financing payment must clearly indicate the 
period of performance for which payment is requested. Separate invoices or requests for 
contract financing payment are required for charges applicable to the basic contract and each 
option period. 

(f) (1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, 
Allowable Cost and Payment, invoices or requests for contract financing payment shall be 
submitted once per month unless there has been a demonstrated need and Contracting Officer 
approval for more frequent billings. When submitted on a monthly basis, the period covered 
by invoices or requests for contractor financing payments shall be the same as the period for 
monthly progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one 
submittal each month shall have the same ending period of performance as the monthly progress 
report. 

(3) Where cumulative amounts on the monthly progress report differ from the aggregate 
amounts claimed in the invoice(s) or request(s) for contract financing payments covering the 
same period, the contractor shall provide a reconciliation of the difference as part of the 
payment request. 

INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 

1al In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, the final 
indirect cost rates applicable to this contract shall be established between the Contractor 
and the appropriate Government representative (EPA, other Government agency, or auditor), as 
provided by FAR 42.703-1(a}. EPA's procedures require a Contracting Officer determination of 
indirect cost rates for its contracts. In those cases where EPA is the cognizant agency (see 
FAR 42.705-1), the final rate proposal shall be submitted to the cognizant audit activity and 
to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R} 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures prescribed in 
paragraph (b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the 
above-cited address, to the cognizant audit agency, and to the designated Contracting Officer 
of the cognizant agency. Upon establishment of the final indirect cost rates, the Contractor 
shall submit an executed Certificate of Current Cost or Pricing Data ~see FAR 15.406-2) 
applicable to the data furnished in connection with the final rates to the cognizant audit 
agency. The final rates shall be contained in a written understanding between the Contractor 
and the appropriate Government representative. Pursuant to the "Allowable Cost and Payment" 
clause, the allowable indirect costs under this contract shall be obtained by applying the 
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final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the Government 
shall reimburse the Contractor at billing rates established by the appropriate Government 
representative in accordance with FAR 42.704, by means of a separate indirect cost rate 
agreement or a contract modification subject to adjustment when the final rates are 
established. The established billing rates are currently as follows: 

Cost Center TBD 
Period 
Rate 
Base 

These billing rates may be .prospectively or retroactively revised by mutual agreement, at 
the request of either the Government or the Contractor, to prevent substantial overpayment or 
underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect costs already 
billed), including final indirect cost rate adjustments, the Contractor shall provide to the 
Cost Policy and Rate Negotiation Section, with copies to the current EPA Contracting Officers 
of active contracts, a cost impact statement showing the effect of the indirect cost rate 
changes for each contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor shall notify 
the current EPA Contracting Officers of the new proposed rates when it proposes rates to the 
Cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, the 
Contractor shall provide the Cost Policy and Rate Negotiation Section with the names of tl 
current EPA Contracting Officers for the affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings are hereby 
established on indirect costs reimbursable under this contract. The Government shall not be 
obligated to pay the Contractor any additional amount on account of indirect costs in excess 
of the ceiling rates listed below: 

Cost Center TBD 
Period 
Rate 
Base 

The ceiling rates specified above are applicable from the ef£ective date of the contract 
through the end of the period of performance including any option periods. 

G.4 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Project Officer(s) for this contract: 

Project Officer: 
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JE IDENTIFIED AT TIME OF CONTRACT AWARD 

Contract Specialist(s) responsible for administering this contract: 

Administrative Contracting Officer: 

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD 

G.S ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310} (OCT 1991} 

(a) The contractor shall submit an allocation report annually on a Federal fiscal year (FY) 
basis. The purpose of this report is to allocate all payments made by EPA to the contractor 
for non-site-specific activities to the sites worked on by the contractor during the FY. 
Examples of non-site-specific activities include program management, contract fees (base, 
fixed, and award), and other tasks given to the contractor for non-site-specific work. 

(b) Within 90 days after the end of each FY, EPA will provide the contractor the total 
amount of all invoices 'for the annual allocation period. The contractor shall submit two 
draft copies of the Annual Allocation Report to EPA within 60 days after receipt of the 
invoice amounts. The paragraph below titled, "Annual Allocation Report", lists the required 
submissions for the Annual Allocation Report. Attachment to the contract, titled, 
"Instructions for Performing the Annual Allocation of Non-Site- Specific Costs" provides a 
detailed explanation of each schedule type and steps for completing each schedule. 

(c) The Superfund Accounting Branch of the Financial Management Division (FMD) will review 
the draft report and notify the contractor in writing of any corrections required for the 

'1 report. Two copies of the final report incorporating all of the necessary corrections 
'due 30 days after receipt of this notice. The final report shall also include a signed 

~~dtement certifying that the data provided to EPA is supported by the contractor's 
accounting records. NOTE: These allocations represent changes to EPA's accounting system. 
No changes should be made to the contractor's accounting system. 

(d) In addition to the two copies of the final reports, the contractor shall also submit 
the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS computer disk in a Lotus 1-2-3 or 
ASCII format. The reports shall be sent to: 

Chief, Superfund Accounting Branch 
Environmental Protection Agency 
Financial Management Division (3303F) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 

(e) When the contract performance period ends at other than the end of the FY, EPA will 
provide the amount to be allocated 90 days after submission of the last invoice following 
contract expiration. The time requirements for submission of draft and final reports noted 
in the paragraphs above will apply. 

(f) If the contractor is submitting Annual Allocation Reports on costs incurred during FY 
1991 and earlier, the contractor may combine each FY's report into one report. Approval must 
be granted by the Chief, Superfund Accounting Branch, FMD before the reports can be combined. 

Allocation Methodology 
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Initial Steps: 

Before beginning the allocation process, the contractor must perform four tasks: 

1) Reconcile the paid amounts provided by EPA with contractor records, 

2) Identify costs charged to sites with SSIDs and without SSIDs, 

3) Redistribute costs for sites which initially did not have SSIDs, but which were 
subsequently assigned an EPA SSID, and 

4) Identify which of the non-site activity costs should be allocated to sites: 

The contractor shall delineate the amount of non-site- specific costs into the following 
non-site categories: 

Program Management - (National & Regional, if applicable) -
Payments made to the contractor for the specific management 
and administration of the contract as a whole. This 
includes contract fees except for fees applicable to 
individual sites. 

Site Support Non-Site Activities - payments for activities 
which relate to, support, and/or benefit the sites worked on 
by the contractor. 

Program Wide Non-Site Activities - payments for activities 
which support the overall Superfund program beyond the sites 
worked on under this contract; they are global in nature and 
purpose. These costs will not be allocated to sites in the 
annual allocation process. 

Capital Equipment - equipment with an individual cost over 
$5,000.00 and a useful life of greater than one year. 

Start-up Costs - costs incurred generally in the first year 
and associated with efforts benefiting the entire contract 
term, e.g., quality assurance plans. 

(g) The contractor shall allocate the non-site activity costs to sites, program wide 
non-site costs, and other appropriations using an allocation method that reflects the 
causal/beneficial relationship of the non-site costs to site costs. The preferred allocation 
method is a total cost base. However, with the approval of the Chief, Superfund Accounting 
Branch, FMD, the contractor may use an alternate methodology. 

In addition, special allocations may be required as follows: 

All equipment with a unit value of $5,000.00 or greater 
and a useful life of greater than one year shall be 
depreciated over its useful life and allocated to 
sites. The allocation of amortized equipment costs 
should reflect equipment usage on the sites. The 
preferred depreciation procedure is either a straight
line or actual usage basis. A depreciation schedule 
shall be maintained and submitted to EPA at contract 
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expiration. 

Start-up costs, if applicable, shall be amortized over 
the life of the contract. 

Payments made for costs incurred in previous fiscal 
years, if material, shall be allocated in a separate 
report. If the contractor is unsure whether a paid 
amount is material, the contractor should contact the 
Chief, Superfund Accounting Branch, FMD. 

Annual Allocation Report 

Required: 

Summary of Allocation 
Master Allocation Schedule 
Statement of Allocation Methodology 
Listing of all invoices paid during the Federal fiscal 
year (with invoice numbers and amounts) 
Certification of Contractor Records - (final report 
only) 

Required if applicable: 

Schedule of Start-up Costs 
SChedule of Capital Equipment Depreciation 
Schedule of Non-Site Activities 

PR-RJ-06-10086 

,n) The contractor should refer to "Instructions for Performing the Annual Allocation of 
Non-Site-Specific Costs" for a detailed explanation and illustration of the allocation 
process and methodology. Questions regarding any Annual Allocation requirements should be 
referred to the Chief, Superfund Accounting Branch, FMD at (202) 260-9268. 

G.6 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984) 

The Contractor shall submit the information required by the "Subcontracts," 
clause to the Contracting Officer and assigned Work Assignment Manager and Project Officer. 
The Contracting Officer will provide written notice to the Contractor of his decision. 

Consent is given to issue the following subcontracts: 

TBD ____________ _ 

G.7 DECONTAMINATION OF GOVERNMENT PROPERTY (EPAAR 1552.245-70) (APR 1984) 

In addition to the requirements of the "Government Property" clause, the Contractor shall 
certify in writing that any Government-furnished property or Contractor-acquired property is 
returned to the Government free from contamination by any hazardous or toxic substances. 

G. 8 GOVERNMENT-FURNISHED DATA (EPAAR 1552. 245-71) (APR 1984) 

P.age G-6 of 16 



PR-R3-06-10086 

(a) The Government shall deliver to the Contractor the Government-furnished data descri 
in the contract. If the data, suitable for its intended use, is not delivered to the 
Contractor, the Contracting Officer shall equitably adjust affected provisions of this 
contract in accordance with the "Changes" clause when: 

(1) The Contractor submits a timely written request for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in connection with this 
contract. 

(d) The data will be furnished to the Contractor as specified in the work assignment. 

G.9 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

Original Date of this clause is Oct 2000 

(a) The contractor shall not fabricate or acquire, on behalf of the Government, either 
directly or indirectly through a subcontract, any item of property without written approval 
from the Contracting officer. 

(b) In accordance with paragraph (a) above, the contractor is authorized to acquire and/or 
fabricate the equipment listed below for use in the performance of this contract. The 
equipment is subject to the provisions of the "Government Property" clause. 

(c) The Government will provide the following item(s) of Government property to the 
contractor for use in the performance of this contract. This property shall be used and 
maintained by the contractor in accordance with the provisions of the "Government Property 
clause. 

(d) The "EPA Contract Property Administration Requirements" provided below apply to·this 
contract. 

U.S. Environmental Protection Aqency 
Property Administration Requirements (PAR) 

1. PURPOSE. This document sets forth the requirements for Environmental Protection Agency 
(EPA) contractors in the performance of their Government property management responsibilities 
under contracts with EPA. These requirements supplement those contained in the Government 
property clause(s) in this contract, and part 45 of the Federal Acquisition Regulation (FAR). 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 

a. Upon award of a contract, the EPA CO delegates the functions of property administration 
and plant clearance (disposal) for the contract to the EPA Property Administration Office. 

b. For contracts containing significant dollar amounts of Government property or contracts 
that present a high risk to the Government, the EPA Contract Property Coordinator (CPC) will 
re-delegate the contract to the Defense Contract Management Agency (DCMA) for property 
administration and plant clearance. Upon acceptance of that delegation, DCMA will provide 
notification to the contractor, identifying the assigned property administrator (PAl and 
plant clearance. officer (PLCO). Once delegated to DCMA, the DCMA PA is available to the 
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:ractor for assistance in all matters of property administration. 

c. If the contract is not delegated to DCMA for administration and/or plant clearance, any 
reference to PA and/or PLCO shall be construed to mean EPA CPC. 

d. Notwithstanding the delegation, as necessary, the contractor may contact the cognizant 
EPA CO. In the event of disagreement between ~he contractor and the EPA CPC or the DCMA 
PA/PLCO, the contractor should seek resolution from the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the contractor shall furnish all property required for 
performing Government contracts. If a contractor believes that Government facilities are 
required for performance of the contract, the contractor shall submit a written request to 
the CO. At a minimum, the request shall contain the following elements: 

1. Contract number for which the facilities are required. 

2. An item(s) description, quantity and estimated cost. 

3. Certification that no like contractor facilities exist which could be utilized. 

4. A detailed description of the task-re.lated purpose of the facilities. 

5. Explanation of negative impact if facilities are not provided by the Government. 

6. If applicable, recommend the exception under FAR 45.302-l(a) or any applicable EPA 
class deviation (available upon request), and provide any other information which would 

>ort the furnishing of facilities, includinq contractor-acquired property (CAP). 

7. Except when the request is for material, a lease versus purchase analysis shall be 
furnished with the request to acquire property on behalf of the Government. 

The contractor may not proceed with acquisition of facilities on behalf of the Government 
until receipt of written authorization from the EPA CO. 

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-furnished 
property (GFP), the contractor should receive, from the transferor, (either EPA or another 
contractor) all of the applicable data elements (Attachment 1 of this clause) needed to 
maintain the required records. If this informa~ion is not provided at the time of receipt of 
the property, the contractor shall request it from the EPA CO. The CO will attempt to obtain 
the data from the previous property holder, or, if data does not exist, will assist the 
current property holder in estimating the elements. Prior to signing an acceptance document 
for the property, the receiving contractor should perform a complete inventory of the 
property. Responsibility, as well as accountability, passes with the signed acceptance. 

When, at the written direction of the EPA CO, the contractor transfers GFP to another 
contractor, or another Agency, the contractor shall provide the applicable data elements 
(Attachment 1 of this clause). Upon return of ~he property to EPA, the same data must be 
provided by the contractor to the EPA CO. 

5. RECORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall establish and maintain 
adequate property records for all Government property, regardless of value, including 
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property provided to and in the possession of a subcontractor. Material (supplies) provia 
by the Government or acquired by the contractor and billed as a direct charge to the 
Government is Government 
property and records must be established as such. 

b. The contractor shall establish and maintain the official Government property record. 
(If the contract contains the FAR Clause 52.245-1, the Government will maintain the official 
Government property records.) Such records shall contain the applicable data elements 
(Attachment 1 of this clause) for all items of Government property regardless of cost. 

c. The Contractor shall identify all Superfund property and designate it as such both on 
the item and on the official Government property record. If it is not practicable to tag the 
item, the contractor shall write the ID number on a tag, card or other 8ntity that may ue 
kept with the item or in a file. 

d. Support documentation used for posting entries to the property record shall provide 
complete, current and auditable data. Entries shall be posted to the record in a timely 
manner following an action. 

e. For Government vehicles, in addition to the data elements required by EPA, the 
contractor shall also comply with the General Services Administration (GSA) and Department of 
Energy (DOE) record and report requirements supplied with all EPA provided motor vehicles. If 
the above requirements were not provided with the vehicle, the contractor shall notify the 
EPA CO. 

f. When Government property is disclosed to be in the possession or control of the 
contractor but not provided under any contract, the contractor shall record and report the 
property in accordanc~ with FAR 45.502(f) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete physical 
inventory of EPA property at least once per year, unless otherwise directed by the PA. 
Reconciliation shall be completed within 30 calendar days of inventory completion. The 
contractor shall report the results of the inventory, including any discrepancies, to the 
DCMA PA upon completion of the reconciliation. The contractor's records shall indicate the 
completion date of the inventory. 

See section 9 herein, Contract Closeout, for information on final inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA requires an annual 
summary report, for each contract, by contract number, of Government property in the 
contractor's possession as of September 30 each year. 

a. For each classification listed in FAR 45.505-14(a), except material, the contractor 
shall provide the total acquisition cost and total quantity. If there are zero items in a 
classification, or if there is an ending balance of zero, the classification must be listed 
with zeros in the quantity and acquisition cost columns. 

b. For material, the contractor shall provide the total acquisition cost only. 

c. Property classified as equipment, Superfund site equipment, and special test equipment, 
for the purpose of this report, must be reported on two separate lines. The first line shall 
include the toial acquisition cost and quantity of all items or systems with a unit 
acquisition cost of $25,000 or more. The second line shall include the total acquisition cost 
and quantity of all items with a unit acquisition cost of less than $25,000. 
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i. For items comprising a system, which is defined as "a group of interacting items 
~~r1ctioning as a complex whole,u the contractor may maintain the record as a system noting 
all components of the system under the main component or waintain individual records for each 
item. However, for the annual report of Government property the components must be reported 
as a system with one total dollar amount for the system, if that system total is $25,000 or 
more. 

e. These reports are due at EPA no later than October 5 of each year. If October 5 is not 
a business day, the report is due on the first business day following October 5. 

f. Distribution shall be as follows: 

Original to: EPA CPC 

1 copy: DCMA PA, if contract is administered by DCMA 

g. EPA Contractors are required to comply with GSA's and DOE's special reporting 
requirements for motor vehicles. A statement of these requirements will be provided by the 
EPA Facility Management and Services Division (FMSD) concurrent with receipt of each vehicle. 

h. The contractor shall provide detailed reports on an as-needed basis, as may be 
requested by the CO or the PA. 

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of three distinct 
phases: identification of excess property, reporting of excess property, and final 
disposition. 

a. Identification of Excess Property. The disposition process begins with the contractor 
~tifying Government property that is excess to its contract. Effective contractor property 
:rol systems provide for disclosing excesses as they occur. Once inactive Government 

~~uperty has been determined to be excess to the contract to which it is accountable, it must 
be screened against the contractor's other EPA contracts for further use. If the property may 
be reutilized~ the contractor shall notify the CO in writing. Government property will be 
trapsferred to other contracts only when the COs on both the current contract and the 
receiving contract authorize such a transfer in writing. 

b. Reporting Excess Government Property. Excess Government property shall be reported in 
accordance with FAR Subpart 45.6. Inventory schedules A-E (SF Forms 1426-1434) provide the 
format for reporting of excess Government property. Instructions for completing the forms are 
located at FAR 45.606-5 and samples may be found in FAR 53.301-1426 thru 1434. Inventory 
schedules shall be forwarded to the DCMA PLCO with a copy to the EPA CO. The cover letter, 
which accompanies the inventory schedules, must include the EPA CO's name, address and 
telephone number. Inventory schedules must also contain 
a notification if the property is Superfund property. If the property is Superfund property, 
the contractor must also prominently include the following language on the inventory 
schedule: "Note to PLCO: Reimbursement to the EPA Superfund is required." When requested, by 
the PLCO or the CO, the contractor will provide the fair market value for those items 
requested. 

c. Disposition Instructions. 

1. If directed in writing by the EPA CO, the contractor will retain all or part of the 
excess Government property under the current contract for possible future requirements. The 
contractor shall request, from the PLCO, withdrawal from the inventory schedule of those 
items to be retained. 

Page G-10 of 16 



PR-R3-06-10086 

2. If directed in writing by the EPA CO, the contractor shall transfer the property 
another EPA contractor. The contractor will transfer the property by shipping it in 
accordance with the instructions provided by the CO. The contractor shall request, from the 
PLCO, withdrawal from the inventory schedule of those items to be transferred. Further, the 
contractor shall notify the CO when the transfer is complete. 

3. If directed in writing by the EPA CO, the contractor shall transfer the property to 
EPA. The contractor shall ship/deliver the property in accordance with the instructions 
provided by the CO. The contractor will request, from the PLCO, withdrawal from the inventory 
schedule of those items to be transferred to EPA. Further, the contractor shall notify the CO 
when the transfer is complete. 

4. The contractor will ship the property elsewhere if direct~~. in writing, by the 
PLCO. 

5. The PLCO will either conduct the sale or instruct the contractor to conduct a sale 
of surplus property. The contractor will allow prospective bidders access to property offered 
for sale. 

6. Property abandoned by the PLCO on the contractor's site must be disposed of in a 
manner that does not endanger the health and safety of the public. 

7. To effect transfer of accountability, the contractor shall provide the recipient of 
the property with the applicable data elements set forth in Attachment 1 of this clause. The 
contractor shall also obtain either a signed receipt from the recipient, or proof of 
shipment. The contractor shall update the official Government property record to indicate the 
disposition of the item and to close the record. 

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of all Government 
property at contract completion and the results, including any discrepancies, shall be 
reported to the DCMA PA. In the case of a terminated contract, the contractor shall ~omply 
with the inventory requirements set forth in the applicable termination clause. The results 
of the inventory, as well as a detailed inventory listing, must be forwarded to the CO. For 
terminated contracts, the contractor will conduct and report the 
inventory results as directed by the CO. 

However, in order to expedite the disposal process, contractors may be required to, or may 
elect to submit to the CO, an inventory schedule for disposal purposes up to six (6) months 
prior to contract completion. If such an inventory schedule is prepared, the contractor must 
indicate the earliest date that each item may be disposed. 

The contractor shall update all property records to show disposal action. The contractor 
shall notify the DCMA PA, in writing, when all work has been completed under the contract and 
all Government property accountable to the contract has been disposed. 
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direct labor ceiling rates cites above shall apply to effort performed under work 
~~~ignments for sites within the EPA Region III geographical area. 

SENIOR LEVEL (SL)/PROFESSIONAL LEVEL 4 (P-4) 

This individual plans, conducts and supervises projects of major significance, necessitating 
proven managerial skill and specific working knowledge of the contract requirements. These 
skills may include a demonstrated knowledge and understanding of enforcement support. Must 
demonstrate the ability to originate and apply new and/or unique methods and procedures. 
Supplies advice and counsel to other professionals. Generally operates with wide latitude 
for unreviewed action. 

Typical Title: 
Senior Project Leader, Regional Team Leader, Chief Engineer or Scientist 

Normal Qualifications and Experience: 
Ph.D. Degree or equivalent, with 10 years or more experience; or 
M.S./M.A. Degree or equivalent, with 12 years or more experience; or 

- B.S./B.A. Degree with 14 years or more experience 

Experience Factors: 
Demonstrated experience in managing complex projects involving a diverse workforce. Technical 
experience in chemical waste site investigations, or chemical cleanup activities, solid waste 
management, water pollution control, or other discipline directly related to the requirements 
of this contract. In addition, a Senior Project Leader must have a minimum of four years 
experience in supervising multi-disciplinary professionals and office management including 
budgetary requirements. 

·LEVEL (ML) /PROFESSIONAL LEVEL 3 (P-3) 

This individual plans, conducts and supervises assignments involving smaller or less complex 
projects, under on a project-by-project basis. Assignments are varied and require some 
originality and ingenuity. Estimates budgets and schedules work to meet completion dates. 
Directs assistance, reviews progress and evaluates results. Makes changes in methods or 
project design, if necessary. Responsible for safety and designing cost effective approaches 
to define the extent of contamination and develops feasible remedial options. Operates with 
latitude for unreviewed action or decision. 

Typical Title: 
- Project Manager, Project Engineer or Project Scientist 

Normal Qualifications: 
Ph.D. Degree or equivalent, with 4-10 years experience; or 

- M.S./M.A. with 6-12 years experience; or 
- B.S./B.A. degree with 8-14 years experience. 

Experience Factors: 
Minimum of four (4) years of experience related to the contract statement of work or 
equivalent. Technical experience in chemical waste site investigations, or chemical cleanup 
activities, solid waste management, water pollution control, or other discipline directly 
related to the requirements of this contract. In addition, a Project Leader must demonstrate 
experience in managing groups of multi-disciplinary professionals and office personnel 
including reviewing budgetary requirements. 

JUNIOR LEVEL (JL)/PROFESSIONAL LEVEL 2 (P-2) 

Page G-14 of 16 



PR-R3-06-10086 

Under supervision of a senior or project leader, carries out assignments associated with 
projects related to the contract statement of work. Work assignments are varied and require 
some originality and.ingenuity. Applies training of professional discipline to assigned 
projects and translates technical guidance and training received into usable deliverables. 
Evaluates information associated with various projects for use in making recommendations to 
the client. Other duties as assigned. 

Typical Title: 
- Biochemist, Geologist, Geological Engineer, Civil Engineer, Environmental Engineer, 
Hydrologist, Chemist (analytical, environmental, organic, inorganic}, Biologist, Ecologist, 
Environmental Scientist, Earth Scientist, Toxicologist, , Public Health Specialist (health 
specialist, industrial hygienist}, Hazardous Waste Specialist, Chemical Enginecr1 and other 
professional disciplines which are directly related to and experienced in the requirements of 
the statement of work. 

Normal Qualifications and Experience: 
M.S./M.A. Degree or equivalent, with 2-6 years experience in discipline; or 

- B.S./B.A. Degree or equivalent, with 4-8 years experience in discipline. 

Experience Factor: 
- Minimum of 2 to 4 years in the professional discipline as detailed above. 

ENTRY LEVEL (ELl/PROFESSIONAL LEVEL 1 (P-1} 

Entry Level for professional classification. This individual works under supervision of team 
or project leader. Gathers and correlates basic data and performs routine tasks and other 
duties as assigned. Makes recommendations on work assignments and on variables which affect 
project implementation. Performs other duties as assigned. 

Typical Title: 
- Junior, Associate in any of the disciplines listed in Level 2 above. 

Normal Qualifications and Experience: 
-B.S./B.A. degree or equivalent; with 0-3 years experience 

Experience Factor: None. 

TECHNICIAN LEVEL 2 

Performs non-routine and complex tasks in addition to routine assignments. Works at the 
direction of the team or project leader. Gathers and correlates basic data and performs 
routine analyses. May also perform experiments or tests which may require non-standard 
procedures and complex instrumentation. May construct components or subassemblies or 
prototype models. May troubleshoot malfunctioning equipment and make simple repairs as 
authorized by team or project leader. 

Typical Title: 
-Senior Technician 

Normal Qualifications and Experience: 
2 to 6 years experience in discipline or equivalent. 

Experience F~ctor: Related to scgpaof the contract. 

TECHNICIAN LEVEL 1 
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Attachment 1 

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to material) the 
contractor is required to maintain, at a minimum, the information related to the following 
data elements for EPA Government property: 

Contractor Identification/Tag Number; 
Description; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 
Date received; 
Acquisition Cost*; 
Acquisition Document Number; 
Location; 
Contract Number; 
Account Number (if supplied); 
Superfund (Yes/No); 
Inventory Performance Date; 
Disposition Date. 

* Acquisition cost shall include the price of the item plus all taxes, transportation and 
installation charges allocable to that item. 

NOTE: For items comprising a system which is defined as, "a group of interacting ite 
functioning as a complex whole," the contractor may maintain the record as a system n 

components of the system under the main component or maintain individual records or 
h. However, for the Annual Report of Government Property, the components must be rep 
a system with one total dollar amount for the system, if that system total is $25,000 o, 

more. 

G.10 DESIGNATION OF PROPERTY ADMINISTRATOR (EP 52.245-140) (SEP 1994) 

The contract property administrator 

Defense Contract Management Agency (DCMA) 

is the Contracting Officer's designated representative on property matters. The Contractor 
shall furnish all required information on property to the property administrator. 

G.11 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT (3G-3) 

With regard to equipment provided by the Contractor, the On-Scene Coordinator (OSC) may 
direct that such equipment be decontaminated either at the site of the removal or at the 
contractor's facilities. Labor charges and charges for decontamination equipment (equipment 
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used to decontaminate other equipment) for decontamination efforts directed by the Govern 
will be considered allowable charges under this contract and will be paid in accordance Wl~-

the applicable rate(s) specified in Clause 8.1. Charges for the equipment while it is being 
decontaminated will not be allowable charges under this contract. If the OSC directs any 
portion of the decontamination process to be performed at the contractor's facilities, a 
reasonable charge for the decontamination labor and decontamination equipment not to exceed 
one day shall be allowed for the time equipment is being decontaminated. Expenses for 
additional decontamination efforts not authorized by the OSC shall be borne by the 
Contractor. 

G.12 CEILING ON DIRECT LABOR COSTS 

a) Notwithstanding any other Provision, Clause, or Term and Condition of this contract, 
ceilings are hereby established on the Direct labor Costs (excluding effort associated with 
the Program Manager) reimbursable under the contract. If the contractor decides to pay an 
employee from any of the professional, technical, or clerical classifications at a higher 
rate than specified below for work performed under this contract, the government will not be 
obligated to pay in excess of the ceiling amounts. In such cases the contractor will be paid 
the ceiling amount applicable to the particular labor classification. The following ceilings 
shall apply to direct labor charges. 

BASE PERIOD 
DIRECT LABOR HOURLY CEILINGS 

LABOR c T-1 T-2 P-1 P-2 P-3 P-4 
CLASSIFICATION 

YEAR 1 

YEAR 2 

YEAR 3 

YEAR 4 

YEAR 5 

OPTION PERIOD 
DIRECT LABOR HOURLY CEILINGS 

LABOR c T-1 T-2 P-1 P-2 P-3 P-4 
CLASSIFICATION 

YEAR 6 

YEAR 7 

YEAR 8 

YEAR 9 

YEAR 10 
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_ -~ry level; performs simple, routine tasks under supervision as established in chain of 
command procedures. Performs routine maintenance and may install, set-up or operate field 
equipment of moderate complexity. Provides a wide variety of support functions during field 
operations. 

Typical Title: 
-Junior Technician 

Normal Qualifications and Experience: 
None. 

Experience Factor: None. 

EXPERIENCE/QUALIFICATIONS SUBSTITUTE 

(l) B.S. Degree - Any combination of additional years or experience in the proposed field of 
expertise plus full time college level study in the particular field totaling four years will 
be an acceptable substitute for a B.S. Degree. 

(2) Masters Degree - A B.S. Degree plus any combination of additional years of experience and 
graduate level study in the proposed field of expertise totaling two years will be an 
acceptable substitute for a Masters Degree. 

(3) Ph. D. Degree - A B.S. Degree plus any combination of additional years of experience and 
graduate level study in the proposed field of expertise totaling four years or a Masters 
Degree plus two years of either additional experience or graduate level study in the proposed 
field of expertise will be an acceptable substitute for a Ph. D. Degree. 

IAdditional years of graduate level study in an appropriate field will be considered equal 
years of experience on a one-to-one basis. 

(5) For the technician categories, each year of full time college level study will be 
considered equivalent to a year of practical experience. 

G .. 13 TEAM SUBCONTRACT CEILING RATE 

The contractor will not be reimbursed for payments to it's team subcontractors for payments 
over the amounts specified below: 

Team Subcontractor Name: TBD 
Cost Center Overhead 
Period 
Base 
Rate 

Term of the contract including option period if exercised 
Direct Labor 

G.14 MANDATORY MEETING DURING MOBILIZATION PERIOD 

One (1) meeting after award. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 1552.203-71) (AUG 
2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract options, the 
contractor shall prominently display EPA Office of Inspector General Hotline posters in 
contractor facilities where the work is performed under the contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA Office of 
Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, NW, Washington, DC 
20460, or by calling (202) 260-5113. 

(c) The Contractor need not comply with paragraph (a) of this clause i{ it has established 
a mechanism, such as a hotline, by which employees may report suspected instances of improper 
conduct, and provided instructions that encourage employees to make such reports. 

H.2 PRINTING (DEC 2005) (EPAAR 1552.208-70) (DEC 2005) 

(a) Definitions. 
~Printing" is the process of composition, plate making, presswork, binding and microform; 

or the end items produced by such processes and equipment. Printing services include 
newsletter production and periodicals which are prohibited under EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo typesetting, or 
ctronic character generating devices for the purpose of producing camera copy, negatives, 
~ate or image to be used in the production of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document 
suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the final output or 
generation of camera copy done by a color inkjet or color laser printer. This is not 
considered "printirig." However, if the output from desktop publishing is being sent to a 
typesetting device (i.e., Linotronic) with camera copy being produced in either paper or 
negative format, these services are considered "printing". 

"Microform" is any product produced in a miniaturized image format, for mass or general 
distribution and as a substitute for conventionally printed material. Microform services are 
classified as printing services and includes microfiche and microfilm. The contractor may 
make up to two sets of microform files for archival purposes at the end of the contract 
period of performance. 

"Duplication" means the making of copies on photocopy machines employing electrostatic, 
thermal, or other processes without using an intermediary such as a negative or plate. 

"Requirement" means an individual photocopying task. (There may be multiple requirements 
under a Work Assignment or Delivery Order. Each requirement would be subject to the 
photocopying limitation of 5,000 copies of one page or 25,000 copies of multiple pages in the 
aggregate per requirement). 

"Incidental" means a draft and/or proofed document (not a final document) that is not 
prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor subcontract for, any printing in 

connection with the performance of work under this contract. Duplication of more than 5,000 
copies of one page or more than 25,000 copies·of multiple pages in the aggregate per 
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requirement constitutes printing. The intent of the limitation is eliminate duplication c 
final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review Procedure, the Office 
of Communications, Education, and Media Relations is responsible for the review of materials 
generated under a contract published or issued by the Agency under a contract intended for 
release to the public. 

(.c) Affirmative Requirements. 
{1) Unless otherwise directed by the contracting officer, the contractor shall use 

double-sided copying to produce any progress report, draft report or final report. 

(2} Unless otherwise directed by the contracting officer, the contractor shall use 
recycled paper for reports delivered to the Agency which meet the minimum content standards 
for paper and paper products as set forth in EPA's Web site for the Comprehensive Procurement 
Guidelines at: http://www.epa.gov/cpg/. 

(d) Permitted Contractor Activities. 
(1) The prohibitions contained in paragraph (b) do not preclude writing, editing, or 

preparing manuscript copy, or preparing related illustrative material to a final document 
(camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication of less than 
5,000 copies of only one page, or less than 25,000 copies of multiple pages in the aggregate, 
using one color (black), such pages shall not exceed the maximum image size of 10\3/4\ by 
14\1/4\ inches, or 11 by 17 paper stock. Duplication services below these thresholds are not 
considered rrinting. If performance of the contract will require duplication in excess of 
these thresholds, contractors'must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S. Congress Joint Committee on Printing if it is deemed appropriate to exceed the 
duplication thresholds. Duplication services of "incidentals" in excess of the thresholds, 
are allowable. 

(3) The contractor may perform a requirement involving the multi-color duplication of 
no more than 100 pages in the aggregate using color copier technology, such pages shall not 
exceed the maximum image size of 10\3/4\ by 14\1/4\ inches, or 11 by 17 paper stock. 
Duplication services below these thresholds are not considered printing. If performance of 
the contract will require duplication in excess of these limits, contractors must immediately 
notify the contracting officer in writing. The contracting officer must obtain a waiver from 
the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total of 100 diskettes 
or CD-ROM's. Duplication services below these thresholds are not considered printing. If 
performance of the contract will require duplication in excess of these thresholds, 
contractors must immediately notify the contracting officer in writing. The contracting 
officer must obtain a waiver from the U. S. Congress Joint Committee on Printing. 

(e) Violations. 
The contractor may not engage in, nor subcontract for, any printing in connection with 

the performance of work under the contract. The cost of any printing services in violation of 
this clause will be disallowed, or not accepted by the Government. 

(f) Flowdown Provision. 
The contractor shall include in each subcontract which may involve a requirement for any 

printing/duplicating/copying a provision substantially the same as this clause. 
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ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, 
there are no relevant facts or circumstances which could give rise to an organizational 
conflict of interest, as defined in FAR Subpart 9.5, or that the Contractor has disclosed all 
such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the Contracting 
Officer immediately that, to the best of its knowledge and belief, no actual or potential 
conflict of interest exists or to identify to the Contracting Officer any actual or potential 
conflict of interest the firm may have. In emergency situations, however, work may begin but 
notification shall be made within five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational conflict of 
interest is identified during performance, the Contractor will immediately make a full 
disclosure in writing to the Contracting Officer. This disclosure shall include a 
description of actions which the Contractor has taken or proposes to take, after consultation 
with the Contracting Officer, to avoid, mitigate, or neutralize the actual or potential 
co.nflict of interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in whole or in part, if 
it deems s~ch termination necessary to avoid an organizational conflict of interest. If the 
Contractor was aware of a potential organizational conflict of interest prior to award or 
discovered an actual or potential conflict after award and did not disclose it or 
misrepresented relevant information to the Contracting Officer, the Government may terminate 
the contract for default, debar the Contractor from Government contracting, or pursue such 
other remedies as may be permitted by law or this contract. 

;) The Contractor agrees to insert in each subcontract or consultant agreement placed 
,,_.eunder, except for subcontracts or consultant agreements for well drilling, fence 
erecting, plumbing, utility hookups, security guard services, or electrical services, 
provisions which shall conform substantially to the language of this clause, including this 
paragraph (e), unless otherwise authorized by the Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 1552.209-73) (MAY 
1994) 

(a) In addition to the requirements of the contract clause entitled "Organizational 
Conflicts of Interest," the following provisions with regard to employee personnel performing 
under this contract shall apply until the earlier of the following two dates: the termination 
date of the affected employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and the Contracting 
Officer of (1) any actual or potential personal conflict of interest with regard to any of 
its employees working on or having access to information regarding this contract, or (2) any 
such conflicts concerning subcontrac.tor employees or consultants· working on or having access 
to information regarding this contract, when such conflicts have been reported to the 
Contractor. A personal conflict of interest is defined as a relationship of an employee, 
subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer prior to 
incurring costs for that employee's work when an employee may have a personal conflict of 
interest. In the event that the personal conflict of interest does not become known until 
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after performance on the contract begins, the Contractor shall immediately notify the 
Contract~ng Officer of the personal conflict of interest. The Contractor shall continue 
performance of this contract until notified by the Contracting Officer of the appropriate 
action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement placed 
hereunder, except for subcontracts or consultant agreements for well drilling, fence 
erecting, plumbing, utility hookups, security guard services, or electrical services, 
provisions which shall conform substantially to the language of this clause, including this 
paragraph (d), unless otherwise authorized by the Contracting Officer. 

H.5 LIMITATION OF FUTURE CONTRACTING (RAC) (APR 2004) (EPAAR 1552.209-74) (DEC 2005) 
DEVIATION 

(a} The parties to this contract agree that the Contractor will be restricted in its 
future contracting in the manner described below. Except as specifically provided in this 
clause, the Contractor shall be free to compete for contracts on an equal basis with other 
companies. 

(b) The Contractor will be ineligible to enter into a contract for remedial action 
projects for which the Contractor has developed the statement of work or the solicitation 
package. 

(c) The following applies when work is performed under this contract: Unless prior written 
approval is obtained from the cognizant EPA Contracting Officer, the Contractor, during the 
life of the work assignment, task order, or tasking document and for a period of five (5) 
years after the completion of the work assignment, task order, or tasking document, agrees 
not to enter into a contract with or to represent any party, other than EPA, with respect to: 
(1) any work relating to CERCLA activities which pertain to a site where the Contractor 
previously performed work for EPA under this contract; or (2) any work that may jeopardizt 
CERCLA enforcement actions which pertain to a site where the Contractor previously performe~ 
work for the EPA under this contract. 

(d) The Contractor and any subcontractors, during the life of this contract, shall be 
ineligible to enter into an EPA contract or a subcontract under an EPA contract, which 
supports EPA's performance of Superfund Headquarters policy work including support for the 
analysis and development of regulations, policies, or guidance that govern, affect, or relate 
t0 the conduct of response action activities, unless otherwise authorized by the Contracting 
Officer. Examples of such contracts include, but are not limited to, Superfund Management and 
Analytical support contracts, and Superfund Technical and Analytical support contracts. 

(e) The Contractor agrees in advance that if any bids/proposals are submitted for any work 
that would require written approval of the Contracting Officer prior to entering into a 
contract subject to the restrictions of this clause, then the bids/proposals are submitted at 
the Contractor's own risk. Therefore, no claim shall be made against the Government to 
recover bid/proposal costs as a direct cost whether the request for authorization to enter 
into the contract is denied or approved. 

(f) To the extent that the work under this contract requires access to proprietary or 
confidential business or financial data of other companies, and as long as such data remains 
proprietary or confidential, the Contractor shall protect such data from unauthorized use and 
disclosure. 

(g) The Contractor agrees to insert in each subcontract or consultant agreement placed 
hereunder, except for subcontracts or consultant agreements for nondiscretionary technical or 
engineering services, including treatability studies, well drilling, fence erecting, 
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ming, utility hookups, security guard services, or electrical services, provisions which 
~-.ctll conform substantially to the language of this clause, including this paragraph (g) 
unless otherwise authorized by the Contracting Officer. The Contractor may request in writing 
that the Contracting Officer exempt from this clause a particular subcontract or consultant 
agreement for nondiscretionary technical or engineering services not specifically listed 
above, including laboratory analysis. The Contracting Officer will review and evaluate each 
request on a case-by-case basis before approving or disapproving the request. 

(h) If the Contractor seeks an expedited decision regarding its initial future contracting 
request, the Contractor may submit its request to both the Contracting O~ficer and the next 
administrative level within the Contracting Officer's organization. 

(i) A review process available to the Contractor when an adverse determination is received 
shall consist of a request for reconsideration to the Contracting Officer or a request for 
review submitted to the next administrative level within the Contracting Officer's 
organization. An adverse determination resulting from a request for reconsideration by the 
Contracting Officer will not preclude the contractor from requesting a review by the next 
administrative level. Either a request for review or a request for reconsideration must be 
submitted to the appropriate level within 30 calendar days after receipt of the initial 
adverse determination. 

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002) 

The contracting officer shall complete a Contractor Performance Report (Report) within 
ninety (90) business days after the end of each 12 months of contract performance (interim 
Report) or after the last 12 months (or less) of contract performance (final Report) in 
accordance with EPAAR 1509.170-5. The contractor shall be evaluated based on the following 
ratings: 

0 Unsatisfactory, 
1 Poor, 
2 Fair, 
3 Good, 
4 Excellent, 
5 Outstanding, 
N/A = Not Applicable. 

The contractor may be evaluated based on the following performance categories: 

Quality, 
Cost Control, 
Timeliness of Performance, 
Business Relations, 
Compliance with Labor Standards, 
Compliance with Safety Standards, and 
Meeting Small Disadvantaged Business Subcontracting Requirements. 

(a) The contracting officer shall initiate the process for completing interim Reports 
within five (5) business days after the end of each 12 months of contract performance by 
requesting the project officer to evaluate contractor performance for the interim Report. In 
addition, the contracting officer shall initiate the process for completing final Reports 
within five (5) business days after the last 12 months (or less) of contract performance by 
requesting the project officer to evaluate contractor performance for the final Report. The 
final Report shall cover the last 12 months (or less) of contract performance. Within thirty 
(30) business days after the project officer receives a request from the contracting officer 
to complete an evaluation, the project officer shall: 
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(1) Complete a description of the ~ontract requirements; 

(2) Evaluate contractor performance and assign a rating for quality, cost control, 
timeliness of performance, compliance with labor standards, and compliance with safety 
standards performance categories (including a narrative for each rating); 

(3) Provide any information regarding subcontracts, key personnel, and customer 
satisfaction; 

(4) Assign a recommended rating for the business relations performance category 
(including a narrative for the rating); and 

(5) Provide addition&l information appropriate for the evaluation or future 
evaluations. 

(b) The contracting officer shall: 

(1) Ensure the accuracy of the project officer's evaluation by verifying that the 
information in the contract file corresponds with the designated project officer's ratings; 

(2) Assign a rating for the business relations and meeting small disadvantaged business 
subcontracting requirements performance categories (including a narrative for each rating). 

(3) Concur with or revise the project officer's ratings after consultation with the 
project officer; 

(4) Provide any additional information concerning the quality, cost control, timeliness 
of performance, compliance with labor standards, and compliance with safety standards 
performance categories if deemed appropriate for the evaluation or future evaluations (if 
any), and provide any information regarding subcontracts, key personnel, and customer 
satisfaction; and 

(5) Forward the Report to the contractor within ten (10) business days after the 
contracting officer receives the project officer's evaluation. 

(c) The contractor shall be granted thirty (30) business days from the date of the 
contractor's receipt of the Report to review and provide a response to the contracting 
officer regarding the contents of the Report. The contractor shall: 

(1} Review the Report; 

(2} Provide a response (if any} to the contracting officer on company letter head or 
electronically; 

(3} Complete contractor representation information; and 

(4} Forward the Report to the contracting officer within the designated thirty (30} 
business days. 

(d) The contractor's response to the Report may include written comments, rebuttals 
(disagreements}, or additional information. If the contractor does not respond to the Report 
within the designated thirty (30} business days, the specified ratings in the Report are 
deemed appropriate for the evaluation period. In this instance, the contracting officer shall 
complete the Agency review and sign the Report within three (3} business days after 
expiration of the specified 30 business days. 
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(e) If the contractor submits comments, rebuttals (disagreements), or additional 
~utormation to the contracting officer which contests the ratings, the contracting officer, 
in consultation with the project officer, shall initially try to resolve the disagreement(s) 
with the contractor. 

(f) If the disagreement(s) is (are) not resolved between the contractor and the 
contracting officer, the contracting officer shall provide a written recommendation to one 
level above the contracting officer for resolution as promptly as possible, but no later than 
five (5) business days after the contracting officer is made aware that the disagreement(s). 
has (have) not been resolved with t~ contractor. The individual who is one level above the 
contracting officer shall: 

(1) Review the contracting officer's written recommendation; and 

(2) Provide a written determination to the contracting officer for summary ratings 
(ultimate conclusion for ratings pertaining to the performance period being evaluated) within 
five (5) business days after the individual one level above the contracting officer receives 
the contracting officer's written recommendation. 

(g) If the disagreement is resolved, the contracting officer shall complete the Agency 
review and sign the Report within three (3) business days after consultation. 

(h) The contracting officer shall complete the Agency review and sign the Report within 
three (3) business days after the contracting officer receives a written determination for 
summary ratings from one level above the contracting officer. 

(i) An interim or final Report is considered completed after the contracting officer signs 
the Report. The contracting officer must provide a copy of completed Reports (interim and 

~1) to the contractor within two (2) business days after completion . 

... t OPTION TO EXTEND THE TERM OF THE CONTRACT--COST-TYPE CONTRACT (EPAAR 1552.217-71) (APR 
1984) DEVIATION 

The Government has the option to extend the term of this contract for 1 (one)additional 
period. If more than 60 days remain in the contract period of performance, the Government, 
without prior written notification, may exercise this option by issuing a contract 
modification. To exercise this option within the last 60 days of the period of performance, 
the Government must provide to the Contractor written notification prior to that last 60-day 
period. This preliminary notification does not commit the Government to exercising the 
option. The Government's estimated level of effort is 10,000 direct labor hours for the 
option period. Use of an option will result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period from TBD to 
TBD and the option period from TBD to TBD. 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and 
separate level of effort of TBD for the option period. 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased 
estimated costs and fixed fee for the option period as follows: 

Estimated Cost 
Fixed Fee 
Total 

Option Period 
TBD 
TBD 
TBD 
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(d) If this contract contains "not to exceed amounts" for elements of other direct cost 
(ODC), those amounts will be increased as follows: 

Other Direct 
Cost Item Option Period 

(End of clause) 

H.8 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR 1990) 

(a) (1) "Rural area small business concern," as used in this clause, means a small business 
concern that is located and conducts its principal operations in a rural geographic area 
(county or parish) listed in the Small Business Administration's Listing of Non-Metropolitan 
Rural Counties by State. 

(2) "Small business concern," as used in this clause, means a concern, including its 
affiliates, that is independently owned and operated, not dominant in the field of operation 
in which it is bidding on government contracts, and qualified as a small business unde-r the 
criteria and size standard in 13 CFR 121. 

(b) It is the policy of the Environmental Protection Agency (EPA) that rural area small 
business concerns shall have the maximum practicable opportunity to participate in performing 
contracts awarded by EPA. 

(c) The contractor shall use its best efforts to give rural area small business concern~ 
the opportunity to participate in the subcontracts it awards to the fullest extent consis 
with efficient performance of this contract. 

(d) The contractor shall incorporate the substance of this clause in any subcontract that 
may provide for additional subcontracting opportunities. 

H.9 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP 52.219-115) (JUL 1991) 

(a) It is the Policy of the Environmental Protection Agency that historically black 
colleges and universities shall have the maximum practicable opportunity to participate ·in 
performing contracts awarded by the Agency. 

(b) The Contractor shall use its best efforts to give historically black colleges and 
universities the opportunity to participate in any subcontracts awarded to the fullest extent 
consistent with efficient performance of this contract. 

(c) The contractor shall incorporate the substance of this clause in any subcontract which 
may provide for additional subcontracting opportunities. 

H.lO PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994) 

(a) The Contractor recognizes that Contrac.tor employees in performing this contract may have 
access to data, either provided by the Government or first generated during contract 
performance, of a sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Therefore, the Contractor agrees to obtain 
confidentiality agreements from all of its employees working on requirements under this 
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cract. 

{b) Such agreements shall contain provisions which stipulate that each employee agrees that 
the employee will not disclose, either in whole or in part, to any entity external to EPA, 
the Department of Justice, or the Contractor, any information or data (as defined in FAR 
Section 27.401) provided by the Government or first generated by the Contractor under this 
contract, any site-specific cost information, or any enforcement strategy without first 
obtaining the written permission of the EPA Contracting Officer. If a contractor, through an 
employee or otherwise, is subpoenaed to testiry or produce documents, which could result in 
such disclosure, the Contractor must provide immediate advance notification to the EPA so 
that the EPA can authorize such disclosure or have the opportunity to take action to prevent 
such disclosure. Such agreements shall be effective for the life of the contract and for a 
period of five (5) years after completion of the contract. 

{c) The EPA may terminate this contract for convenience, in whole or in part, if it,deems 
such termination necessary to prevent the unauthorized disclosure of information to outside 
entities. If such a disclosure occurs without the written permission of the EPA Contracting 
Officer, the Government may terminate the contract, for default or convenience, or pursue 
other remedies as may be permitted by law or this contract. 

{d) The Contractor further agrees to ~nsert in any subcontract or consultant agreement 
placed hereunder, except for subcontracts or consultant agreements for well drilling, fence 
erecting, plumbing, utility hookups, security guard services, or electrical services, 
provisions which shall conform substantially to the language of this clause, including this 
paragraph, unless otherwise authorized by the Contracting Officer. 

H.ll INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000) 

(a) {1) Except as provided in subparagraph (2) below, the Contractor shall provide and 
i1tain workers' compensation, employer's liability, comprehensive general liability (bodily 

~ .. Jury), and comprehensive automobile liability (bodily injury and property damage) 
insurance, and such other insurance as the Contracting officer may require under this 
contract. 

(2) The Contractor may, with the approval of the Contracting officer, maintain a self
insurance program; provided that, with respect to workers' compensation, the Contractor is 
qualified pursuant to statutory authority. 

(3) All insurance required by this paragraph shall be in a form and amount and for 
those periods as the Contracting officer may require or approve and with insurers approved by 
the Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, to the extent 
and in the manner required by the Contracting officer, any other insurance that is maintained 
by the Contractor in connectio~ with the performance of this contract and for which the 
Contractor seeks reimbursement. 

(c) The Contractor shall be reimbursed for that portion of the reasonable cost of 
insurance allocable to this contract, and required or approved under this clause, in 
accordance with its established cost accounting practices. 

H.l2 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 1552.235-70) (APR 
1984) 

(a) Whenever collecting information under this contract, the Contractor agrees to comply 
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with the following requirements: 

(1) If the Contractor collects information from public sources, such as books, reports, 
journals, periodicals, public records, or other sources that are available to the public 
without restriction, the Contractor shall submit a list of these sources to the appropriate 
program office at the time the information is initially submitted to EPA. The Contractor 
shall identify the information according to source. 

(2) If the Contractor collects information from a State or local Government or from a 
Federal agency, the Contractor shall submit a list of these sources to the appropriate 
program office at the time the information is initially submitted to EPA. The Contractor 
shall identify the information according to source. 

(3) If the Contractor collects information directly from a business or from a source 
that represents a tusiness or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify itself, 
explain that it is performing contractual work far the Environmental Protection Agency, 
identify the information that it is seeking to collect, explain what will be done with the 
information, and give the following notice: · 

(A) You may, if you desire, assert a business confidentiality claim covering 
part or all of the information. If you do assert a claim, the information will be disclosed 
by EPA only to the extent, and by means of the procedures, set forth in 40 CFR Part 2, 
Subpart B. 

(B) If no such claim is made at the time this information is received by the 
Contractor, it may be made available to the public by the Environmental Protection Agency 
without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute a written 
agreement regarding the limitations of the use of this information and forward a copy of the 
agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a written notation 
that the notice set out above was given to the source, by whom, in what form, and on what 
date. 

(iii) At the time the Contractor initially submits the information to the 
appropriate program office, the Contractor shall submit a list of these sources, identify the 
information according to source, and indicate whether the source made any confidentiality 
claim and the nature and extent of the claim. 

(b) The Contractor shall keep all information collected from nonpublic sources confidential 
in accordance with the clause in this contract entitled "Treatment of Confidential Business 
Information" as if it had been furnished to the Contractor by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting Officer, after a 
written determination by the appropriate program office, prior to entering into any 
subcontract that will require the subcontractor to collect information. The Contractor 
agrees to include this clause, including this paragraph (c), and the clause entitled 
"Treatment of Confidential Business Information" in all subcontracts awarded pursuant to this 
contract that require the subcontractor to collect information. 

H.13 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 1984) 
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.) The Contracting Officer, after a written determination by the appropriate program 
v~~ice, may disclose confidential business information (CBI) to the Contractor necessary to 
carry out the work required under this contract. The Contractor agrees to use the CBI only 
under the following conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI only for the 
purposes of carrying out the work required by the contract; (ii) not disclose the information 
to anyone other than properly cleared EPA employees without the prior written approval of the 
Assistant General Counsel for Contracts and Information Law; and (iii) return to the 
Contracting Officer all copies of the information, and any abstracts or excerpts therefrom, 
upon request by the Contracting Officer, whenever the information is no longer required by 
the Contractor for the performance of the work required by the contract, or upon completion 
of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations from 
each of the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and 
disclosure of CBI are included for the benefit of, and shall be enforceable by, both EPA and 
any affected businesses having a proprietary interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained during performance 
hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a written 
determination by the appropriate program office, prior to entering into any subcontract that 
will involve the disclosure of CBI by the Contractor to the subcontractor. The Contractor 

?.es to include this clause, including this paragraph (b), in all subcontracts awarded 
)uant to this contract that require the furnishing of CBI to the subcontractor. 

H.14 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-73) (APR 1996) 

In order to perform duties under the contract, the Contractor will need to be authorized 
for access to Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) confidential 
business information (CBI). The Contractor and all of its employees handling CBI while 
working under the contract will be required to follow the procedures contained in the 
security manual entitled "FIFRA Information Security Manual." These procedures include 
applying for FIFRA CBI access authorization for each individual working under the contract 
who will have access to FIFRA CBI, execution of confidentiality agreements, and designation 
by the Contractor of an individual to serve as a Document Control Officer. The Contractor 
will be required to abide by those clauses contained in EPAAR 1552.235-70, 1552.235-71, and 
1552.235-77 that are appropriate to the activities set forth in the contract. 

Until EPA has approved the Contractor's security plan, the Contractor may not be authorized 
for FIFRA CBI access away from EPA facilities. 

H.15 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR 1552.235-76) (APR 1996) 

{a) The Project Officer (PO) or his/her designee, after a written determination by the 
appropriate program office, may disclose confidential business information (CBI) to the 
Contractor necessary to carry out the work required under this contract. The Contractor 
agrees to use the CBI only under the following conditions: 
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(1) The Contractor and Contractor's employees shall (i) use the CBI only for the 
purposes of carrying out the work required by the contract; (ii) not disclose the informat __ , 
to anyone other than properly cleared EPA employees without the prior written approval of the 
Assistant General Counsel for Information Law or his/her designee; and (iii) return the CBI 
to the PO or his/her designee, whenever the information is no longer required by the 
Contractor for performance of the work required by the contract, or upon completion of this 
contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations 
from each of the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and 
disclosure of CBI are included for the benefit of, and shall be enforceable by, both EPA and 
any affected businesses having a proprietary interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained during performance 
hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a written 
determination by the appropriate program office, prior to entering into any subcontract that 
will involve the disclosure of CBI by the Contractor to the subcontractor. The Contractor 
agrees to include this clause, including this paragraph (b), in all subcontracts awarded 
pursuant to this con~ract that require the furnishing of CBI to the subcontractor. 

H.16 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-79) (APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to release informatj 
submitted by the Contractor either in response to this solicitation or pursuant to the 
provisions of this contract, to individuals not employed by EPA. Business information tha_ 
is ordinarily entitled to confidential treatment under existing Agency regulations (40 C.F.R. 
Part 2) may be included in the information released to these individuals. Accordingly, by 
submission of this proposal or signature on this contract or other contracts, the Contractor 
hereby consents to a limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI include, but 
are not limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the recovery of 
Federal funds expended pursuant to the Comprehensive Environmental Response, Compensation, 
and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by DOJ for use in 
advising the Agency and representing the Agency in procedures for the recovery of Superfund 
expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 
U.S.C. Sec. 9607), et al, and their insurers (Potentially Responsible Parties) for purposes 
of facilitating settlement or litigation of claims against such parties; 

(4) To other Agency contractors who, for purposes of performing the work required under 
the respective contracts, require access to information the Agency obtained under the Clean 
Air Act (42 U.S.C. 7401 et seq.); the Federal Water Pollution Control Act (33 U.S.C.1251 et 
seq.); the Safe Drinking Water Act (42 U.S.C. 300f et seq.); the Federal Insecticide, 
Fungicide and Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery 
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(42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or 
L •• ~ Comprehensive Environmental Response, CompenBation, and Liability Act (42 U.S.C. 9601 et 
seq.); 

(5) To other Agency contractors tasked with assisting the Agency in handling and 
processing information and documents in the administration of Agency contracts, such as 
providing both preaward and post award audit support and specialized technical support to the 
Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior Environmental Employment 
(SEE) Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a Committee or 
Subcommittee; 

(8) To entities such as the General Accounting Office, boards of contract appeals, and. 
the Courts in the resolution of solicitation or contract protests and disputes; 

(9) To Agency contractor employees engaged in information systems analysis, 
development, operation, and maintenance, including performing data processing and management 
functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the contractor from competitive harm 
that may result from the release of such information to a competitor. (See also the clauses 
in this document entitled "Screening Business Information for Claims of Confidentiality" and 
"Treatment of Confidential Business Information.") Except where otherwise provided by law, 

Agency will permit the release of CBI under subparagraphs (1), {3), (4), (5), (6), or (9) 
pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality agreement. 
With respect to Potentially Responsible Parties, such confidentiality agreements may permit 
further disclosure to other entities where necessary to further settlement or litigation of 
claims under CERCLA. Such entities include, but are not limited to accounting firms and 
technical experts able to analyze the information, provided that they also agree to be bound 
by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public 
pursuant to a request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), in all 
subcontracts at all levels awarded pursuant to this contract that require the furnishing of 
confidential business information by the subcontractor. 

H.17 TECHNICAL DIRECTlON (EPAAR 1552.237-71) (APR 1984) DEVIATION 

(a) The Project Officer is the primary representative of the Contracting Officer authorized 
to provide technical direction on contract performance. 

(b) Individuals other than the Project Officer may be authorized to provide technical 
direction. If individuals other than the Project Officer are authorized to provide technical 
direction, their names will be specified in the contract, delivery order, work assignment or 
technical direction document as appropriate. A Delivery Order Project Officer, Work 
Assignment Manager or Task Manager is authorized to provide technical direction, subject to 
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the limitations set forth below, only on his/her delivery order, work assignment or techn 
direction document. 

(c) Technical direction includes: 

(1) Direction to the contractor which assists the contractor in accomplishing the 
Statement of Work. 

(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, work assignment 
or technical direction document statement of work. The Project Officer or any other 
technical representative of the Contracting Officer does not have the authority to issue 
technical direction which (1) institutes additional work outside the scope of the contract, 
delivery order, work assignment or technical direction document; (2) constitutes a change as 
defined in the "Changes" clause; (3) causes an increase or decrease in the estimated cost of 
the contract, delivery order, work assignment or technical direction document; (4) alters the 
period of performance; or (5) changes any of the other express terms or conditions of the 
contract, delivery order, work assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing within five (5) 
calendar days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Project Officer. 

H.18 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

TBD 

(b) During the first ninety (90) calendar days of performance, the Contractor shall make no 
substitutions of key personnel unless the substitution is necessitated by illness, death, or 
termination of employment. The Contractor shall notify the Contracting Officer within 15 
calendar days after the occurrence of any of these events and provide the information 
required by paragraph (c) of this clause. After the initial 90-day period, the Contractor 
shall submit th8 information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating 
the proposed substitutions, complete resumes for the proposed substitutes, and any additional 
information requested by the Contracting Officer. Proposed substitutes should have 
comparable qualifications to those of the persons being replaced. The Contracting Officer 
will notify the Contractor within 15 calendar days after receipt of all required information 
of the decision on substitutions. This clause will be modified to reflect any approved 
changes of key personnel. 

H.19 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 

If it is established at award or subsequently becomes a contractual requirement to collect 
identical information from ten (10) or more public respondents, the Paperwork Reduction Act 
of 1980, 44 U.S.C. 3501 et seq. applies. In that event, the Contractor shall not take any 
action to solicit information from any of the public respondents until notified in writing by 
the Contracting Officer that the required Office of Management and Budget (OMS) final 
clearance was received. 
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0 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72) (APR 1984) 

The Contractor shall not fabricate nor acquire under this contract, either directly or 
indirectly through a subcontract, any item of nonexpendable property without written approval 
from the Contracting Officer. 

H.21 ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000) 

As authorized by the current EPA Procurement Policy Notice on Electronic Signatures (see 
URL<http://www.epa.gov/oam/ptod/> for latest version), the Government and Contractor agree to 
accept each other's electronic signature on documents transmitted electronically under this 
contract. All electronically signed documents must be reproducible in a human-intelligible 
form and clearly indicate: (1) that the document was electronically signed, (2) who signed 
the document, (3) the title of the electronic signer, and (4) the date and time it was 
signed. The parties shall not deny the legal effect, validity, or enforceability of the 
records containing electronic signatures they transmit and receive on the ground that such 
records, including the signature(s), are in electronic form. 

The receipt date and time of any record shall be the date and time the record is received 
at the EPA external Lotus Notes Gateway. In the event either party experiences a major 
system failure which renders the ability to transmit electronic signatures inoperable for 
more than one business day, the party experiencing the system failure must promptly notify 
the other party by telephone or by facsimile. While the system is inoperable, the parties 
may exchange records by facsimile transmissions, with signed originals and copies sent by 
surface mail or delivered by hand. 

The following types of documents shall be issued as signed, paper originals only. [List 
tvpes of documents, or insert "None."] 

At the request of either party, the other party shall provide a duplicate paper original, 
with a handwritten signature, of the following types of documents. [List types of documents, 
or insert "None. "] 

Each party agrees that it will promptly notify the other party of any unauthorized access 
to, or loss or destruction of electronic records sent or received. Depending on the 
seriousness of the lapse in computer system security, the contracting officer may modify or 
suspend the contractor's authorization to use electronic signatures. 

H.22 OPTION FOR INCREASED QUANTITY - TERM FORM SEGEMENT 

(a) By issuing a contract modification, the Government may increase the estimated level of 
effort as follows: 
(1) Base Period. The Government will issue a minimum guarantee of 10,000 direct labor hours 
and may issue a maximum of 12 orders to increase the level of effort in multiples of 10,000 
direct labor hours during the base period for a maximum of 120,000 .optional direct labor 
hours. Th~ total number of direct labor hours ordered during the Base Period of the contract, 
including all optional quantities, shall not exceed 130,000 direct labor hours. 
{2) Option Period 1.The Government will issue a minimum guarantee of 10,000 direct labor 
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hours and may issue a maximum of 12 orders to increase the level of effort in multiples 
10,000 direct labor hours during the Option period for a maximum of 120,000 optional direcL 
labor hours. The total number of direct labor hours ordered during the Option Period of the 
contract, including all optional quantities, shall not exceed 130,000 direct labor hours. 

(b) The estimated cost, base fee, and award fee pool of each multiple of 10,000 hours is as 
follows: 

Increments Estimated Costs Base Fee Total 

Base Period (1-12) TED ~?U 

Option Period 1 (1-12) TBD TBD TBD 

(c) When these options are exercised, paragraph (a) of the "Level of Effort" clause and the 
"Estimated Cost" clause will be modified accordingly. 

H.23 OPTION FOR INCREASED QUANTITY - SUBCONTRACTING POOL 

(a) Beginning with the base period and continuing with the option period, the Government has 
the unilateral right to increase the Subcontracting Pool as specified below. 

(a) By issuing a contract modification, the Government may increase the estimated level of 
effort as follows: 
(1) Base Period. The subcontract pool will be structured with three(3) $5,000,000 option 
increments and one (1) $2,000,000 increment for the base period. The government may issue 
total of 4 orders to increase the subpool ceiling during the base period of the contract. 
The total Subcontracting Pool dollars provided during the Base Period including all options 
shall not exceed $17,000,000. 

(2) Option Period 1. The subcontract pool will be structured with three(3) $5,000,000 option 
i_ncr~ments and one (1) $2,000,000 increment for the option period. The government may issue 
a total of 4 orders to increase the subpool ceiling during the option period of the contract. 
The total Subcontracting Pool dollars provided during the Option Period including all options 
shall not exceed $17,000,000. 

(b) If the Government exercises these options, the following increases will be incorporated 
into the contract: 

Increments Estimated Costs 

Base Period (1-4) TBD 

Option Period 1 (1-4) TBD 

(c) When these options are exercised, 
be modified accordingly. 

Base Fee Total 

TBD TBD 

TBD TBD 

"Estimated Cost" and "Subcontracting Pool"clause will 
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H. 24 HEALTH AND SAFETY 

The nature of the work to be performed under this contract is inherently hazardous. In 
performance of work under this contract the Contractor shall, as a minimum, satisfy all 
Federal, state, and local statutes, regulations, ordinances, etc., regarding health and 
safety. Beyond this minimum requirement, the Contractor shall develop and submit for review 
to the Contracting Officer its corporate health and safety plan in accordance with the 
statement of work. 

H.25 PUBLIC COMMUNICATION 

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust 
and to not mislead the public, the Contractor shall, when communicating with outside parties, 
explain that it is an Agency Contractor. 

H.26 SIGNING OF UNIFORM HAZARDOUS WASTE MANIFESTS AND LAND BAN NOTIFICATION / CERTIFICATION 

(a) Unless otherwise directed in writing by the EPA Project Officer, the Contractor is 
authorized to sign uniform hazardous waste manifest forms (40 CFR Part 262) ("manifests") and 
land ban notifications/certifications /demonstrations (40 CFR Part 268.7 and .8) ("land ban 
records") for EPA at 

rrfund sites which involve off-site transport of hazardous wastes. The Contractor shall 
~ the manifests and land ban records after writing or printing the phrase "On behalf of 

L.,e United States Environmental Protection Agency" in the signature block. The Contractor 
shall not be considered a generator of hazardous wastes solely as a result of having signed 
the manifests or land ban records of behalf of EPA. Nothing contained in this paragraph shall 
be construed to create an agency relationship between the Contractor and EPA except with 
respect to the authorization to sign the manifests and land ban records. This authorization 
only extends to sites assigned under this contract. (b) This clause may be inserted in 
subcontracts. The Contractor may delegate the authority set forth therein to its 
subcontractors. 

H.27 EPA REGIONAL CROSSOVER 

(a) In the event of the Contractor's potential or actual conflict of interest in conducting a 
specific work assignment (as determined by the Contracting Office~), or when the maximum 
amount of effort has already been ordered or is about to be ordered by the Government, or in 
any other situation in which it is determined to be in the best interest of the Government, 
professional services for this Region may be ordered through another Region's contractor. 
(b) The Contractor agrees to accept work assignments for services within any other Region, 
provided the amount of such services, in addition to other work performed under this 
contract, does not exceed the maximum amounts specified in the Section B clause 8.2 entitled 
"Estimated Cost." 

H.28 UPDATE OF CONFLICT OF INTEREST PLAN 
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The Contractor shall submit an annual report of any changes to the conflict of interest pJ 
submitted with its offer to the Administrative Contracting Officer. This update shall cove~ 
any changes to the conflict of interest plan in the one-year period after the date of 
contract award, and all subsequent reports of any changes shall cover successive annual 
periods thereafter, until expiration or termination of the contract. The report notifying the 
EPA Contracting Officer of any changes to the conflict of interest plan must be received by 
the Contracting Officer no later than 45 calendar days after the close of the annual period. 
If there have been no changes to the conflict of interest plan during the annual period, no 
report notifying the Contracting Officer is required. 

H.29 NOTICE OF AWARD 

Within· 10 working days after the Contractor awards d subcontract for service, it shall 
complete and submit to the Contracting Officer a Standard Form 99, Notice of Award of 
Contract. 

H.30 REQUIREMENT TO SUBMIT NOTICE (SF98/98A) (DEC 2001) DEVIATION 

(a) Upon receipt of work assignment the Contractor shall review the Statement of Work and 
determine whether the principal purpose of the subcontract is for services other than those 
incidental to performance of professional services. If the principal purpose of the work 
assignment is for services other than those incidental to the performance of professional 
services, the resultant subcontract must be a subcontract for services and the Service 
Contract Act (SCA) of 1965, as amended shall be included. The Contractor shall 
complete and submit to the Contracting Officer an SF98/98a "Notice of Intention to Make a 
Service Contract and Response to Notice/Attachment A". The Contractor shall complete the SF 
98/98a in accordance with the instructions on the SF98 and FAR Section 22.1008-2. The 
Contractor may obtain SF98/98As from the Contracting Officer. The Contractor shall submit the 
notice to the Contracting Officer at least 75 days prior to issuance of an invitation to b' 
or request for proposal The Contracting Officer will forward the properly completed SF98/: 
to Department of Labor, Wage and Hour Division. Wage and Hour Division will take one of th~ 
following actions: 
(i) Issue and attach the applicable wage determination(s); 
(ii) Indicate that no wage determination is in effect for the locality or contract 
performance; 
(iii) Indicate that the service contract is not applicable; or 
(iv) Return the Notice for additional information. 
(b) If it is not possible to submit the Notice 75 days prior to issuance of invitation to bid 
or request for proposal the Contractor. 

H.31 DAVIS-BACON ACT WAGE DET~RMINATIONS 

(a) When developing solicitations for construction subcontracts exceeding $2,000 the prime 
Contractor shall identify the applicable Davis Bacon Act Wage Determination from the "General 
Wage Determinations issued under Davis- Bacon and Related·Acts" which are issued by the 
Department of Labor and available through the Government Printing Office (see FAR 22.404(3). 
The prime Contractor shall notify the EPA Contracting Officer of the appropriate wage 
determinations to be used prior to issuance of the solicitation and/or prior to bid/proposal 
receipt. The prime Contractor shall request the EPA Contracting Officer to provide the 
applicable Wage Determination if the prime does not have access to the "General Wage 
Determinations". (b) In instances where a published wage determination does not exist that is 
applicable to the work being performance and /or for the location at which the work is being 
performed, a project wage determination will have to be requested from the Department of 
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Jr. The prime Contractor shall provide the EPA Contracting Officer with sufficient notice 
Lvr him/her to request a project wage determination from the Department of Labor (see FAR 
22.404- 3). The prime Contractor shall forward an SF308, "Request for Determination and 
Response to Request", with the classifications of labor identified. The EPA Contracting 
Officer will verify that the information contained on the SF308 is complete and verify the 
labor classifications requested with the Project Officer and RPM prior to forwarding the 
SF308 to the Department of Labor. 

H.32 NOTIFICATION TO SUBCONTRACTOR AND EMPLOYEES 

The Contractor shall ensure that the subcontractor is aware of the labor standard 
requirements and its esponsibilities under these requirements. 
At time of award the Contractor shall furnish the subcontractor the Department of Labor 
Publication WH-1313, Notice to Employees Working on Government Contracts (obtainable from the 
Contracting Officer) for posting at a prominent and accessible place at the work site before 
Contractor performance begins. 

H.33 DATA 

(a) The Contractor hereby agrees to deliver to the Government, as directed in individual work 
assignments and within the contract period of performance, the following documents: 
(1) All originals and copies, and all abstracts or excerpts therefrom, of all information 
supplied to the Contractor by ~he Government and specifically designated "Confidential 
Business Information," pursuant to the contract clause entitled "Treatment of Confidential 

ormation." 
·All originals and copies, and all abstracts or excerpts therefrom, of all information 

Gv~lected by the Contractor directly from a business or from a source that represents a 
business or businesses, such as a 
trade association, pursuant to the contract clause entitled "Screening Business Information 
for Claims or Confidentiality." 
(3) All originals (if originals are unavailable, copies will be acceptable) of all data, as 
that term is defined in the contract clause entitled "Rights in Data-General," which is 
pertinent to support of the Emergency Response Program and has been furnished to the 
Contractor in performance of this contract. In the event that there is any disagreement as to 
whether certain data is considered pertinent, the Project Officer shall make the final 
determination. This determination shall not be subject to the terms of the clause entitled 
"Disputes" set forth in the contract clauses of this contract. 
(4) Copies of all other types of additional data, including but not limited to, reference 
materials, source lists, field notes, log books, chemical data, maps, and photographs 
pursuant to the contract clause entitled 
"Additional Data Req~irements." 
(b) With regard to all copies of data specifically requested by the Government and supplied 
in response thereto by the Contractor under the FAR contract clause 52.227-16, entitled 
"Additional Data Requirements," 
(Section I, by-reference) the Contractor shall, pursuant to said clause, be entitled to an 
equitable adjustment to cover the cost of collecting, preparing, editing, duplicating, 
assembling and shipping the data requested. 
(c) The Contractor shall not be required to turn over or provide to the Government any of the 
following: 
(1) Contractual agreements for supplies or services. (This exclusion does not apply, however, 
to data resulting from such services.) 
(2)Contractor and personnel performance ratings and evaluations. 
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(3) Data previously developed by parties other than the Contractor which was acquired 
independently of this contract or acquired by the Contractor prior to this contract under 
condition restricting the Contractor's right to such data. 
(d) Upon receipt of all data provided to the Government by the Contractor under Paragraph (a) 
above, the Government shall acknowledge in writing to the Contractor the receipt of all 
confidential or other data. 

H.34 PERFORMANCE AND PAYMENT BONDS 

(a) The Miller Act applies to substantial and segregable construction exceeding $25,000 under 
this contract. The Contractor shall furnish payment and performance bonds with the United 
States as the obligee in amounts specified by the Contracting Officer. Upon request of the 
prime Contractor and with the consent of the Contracting Officer, the performance bond may be 
provided by the subcontractor. 
(b) In all cases, the Contracting Officer has the latitude to determine that the dollar 
amount of the Miller Act performance bond shall be "zero". 

H.35 ADVANCE AGREEMENT ON BONDING 

The Miller Act requires that the prime Contractor obtain performance and payment bonds on 
substantial and segregable construction exceeding $25,000 under this contract. When required 
by the prime Contractor and approved by the Contracting Officer, the prime Contractor may be 
permitted to fulfill this requirement by requiring that the subcontractor furnish the bonds 
with the United States named as the obligee on the bond. In that event, it is hereby 
mutually agreed that there is no intent for the prime Contractor to merely act as the 
Government's purchasing agent and that this contract shall not be construed as a facilitie~ 
management contract. It is further agreed that the privity of contract between the prime and 
the subcontractor and the responsibilities of each is not affected in any way by permitting 
the subcontractor to provide Miller Act bonds in lieu of the prime Contractor. 

H.36 OTHER DIRECT COST AND TRAVEL 

(1) Other Direct Costs--Other Direct Costs (ODCs) are items which are allowable and allocable 
direct costs to the contract for which EPA may reimburse the Contractor. ODCs will be treated 
in accordance with the Clause entitled "Allowable Cost and Payment (FAR 52.216-7) ." Such 
items shall be charged in accordance with the Contractor's established and accepted 
accounting practices except as stated below. 
(2) Travel--Except as explicitly set forth below, the Contractor shall be reimbursed for 
allowable and allocable travel costs actually incurred by and paid to the Contractor's 
employees, provided such costs do not exceed the amount that would be payable to an employee 
of the Environmental Protection Agency conducting the same travel while on Government 
business. In determining the dollar value of allowable contractor employee travel costs, the 
limitation of the Federal Travel Regulations effective on the date of travel will apply to 
contractor employees to the same extent they apply to Federal Government employees. 
(3) The Contractor may be required to furnish to the Contracting Officer documentary proof of 
every travel expenditure that exceeds twenty-five dollars ($25), including receipts for 
common carrier transportation 
expenditures. Bona fide lodging receipts may be required to be submitted by the Contractor 
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1g with the monthly invoices. 
\~! The Contractor may elect to reimburse its employees for meals and incidental expenses (as 
defined in the Federal Travel Regulations) on a per diem basis, and the Contractor will be 
reimbursed for such payments. In no event shall the reimbursement allowed under this 
provision exceed the standard per diem for meals and incidental expenses allowable under the 
Federal Travel Regulations. 
(5) To the maximum extent practicable consistent with travel requirements, the Contractor 
agrees to use the reduced air transportation and hotel/motel rates and services provided 
through available Government discount air fares and lodging rates for bona fide employees' 
travel that is otherwise reimbursable as a direct cost pursuant to this contract when use of 
such rates results in the lowest overall cost. The Contractor shall submit request, including 
pertinent information, for specific authorization to use these rates to the Contracting 
Officer. 

H.37 EXPERT TESTIMONY 

From time to time, the Government may have the need for expert testimony during enforcement 
proceedings for a given site where the Contractor provided services. In the event such 
services are required during the term of this contract, such effort shall be considered 
within the scope of this contract. The individual(s) selected to testify shall be fully 
knowledgeable of the details of the site under litigation, shall be credible, and be an 
expert in their field. The testimony shall normally relate to what actions the contractor 
took at a site. 

l FUTURE EXPERT CONSULTING SERVICES 

~~ is recognized that, subsequent to the performance period of this contract, the need may 
arise to provide expert testimony during hearing and/or court proceedings involving site 
specific activities or other matters, with regard to which personnel provided by the 
Contractor under this contract (including subcontractor personnel) would have gained 
expertise as a result of tasks performed under this contract. Therefore, the Contractor 
agrees to make available expert consulting services in support of such future proceedings, 
and to enter into intent agreements as necessary with subcontractors to ensure the 
availability of subcontractor personnel. These intent agreements to provide such services in 
the future serve as notices of intent only. Such services are not purchased hereby and will 
be obtained through a separate contractual agreement. 

H.39 RIGHTS .OF WAY LAND EASMENT 

The Government shall obtain necessary rights of way, land easements, and any other land 
agreements necessary to fulfill the requirements of this contract. 

H.40 IMPLEMENTATION OF VALUE ENGINEERING ON RACs CONSTRUCTION SUBCONTRACTS 

(a) General. This contract is for architect-engineering services. Accordingly, as set forth 
in FAR 48.104-l(c), the prime contractor shall not share in value engineering savings. 
However, the contractor shall encourage any subcontractor, under a subcontract for 
construction as defined in FAR 36.102, to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily. The subcontractor shall share in any instant contract 
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savings realized from accepted VECPs in accordance with the Value Engineering-Constructioi 
clause contained in its subcontract. 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of 
operations, maintenance, logistic support or Government furnished property."Collateral 
savings" as used in this clause, means those measurable net reductions resulting from a VECP 
in the agency's overall projected collateral costs, exclusive of acquisition savings, whether 
or not the acquisition cost changes. "Contractor development and implementation costs," as 
used in this clause, means those costs the prime contractor incurs on a VECP specifically in 
developing, testing, preparing and submitting the VECP, as well as those costs the Contractor 
incurs to make the contractual changes required by Government acceptance of a VECP. 
"Government costs," as used in this clause, means those agency costs that result directly 
from developing and implementing the VECP, such as any net increases in the cost of testing, 
operati~ns, maintenance, and logistic support. The term does not include the normal 
administrative costs of 
processing the VECP. "Instant contract savings," as used in this clause, means the estimated 
reduction in Contractor or subcontractor cost of performance resulting from acceptance of the 
VECP, minus allowable 
Contractor's development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
"Value engineering change proposal (VECP)" means a proposal that-
(1) Requires a change to the work assignment to implement; and 
(2) Results in reducing the estimated cost of the work assignment without impairing essential 
functions or characteristics; provided, that it does not involve a change--
(i) in deliverable end item quantities only; or 
(ii) to the contract or work assignment type only. 
(c) VECP Preparation. As a minimum, the Contractor shall include in each VECP the information 
described in subparagraphs (1) through (7) below. If the proposed change is affected by 
contractually required configuration management or similar procedures, the instructions in 
those procedures relating to format, identification, and priority assignment shall govern 
VECP preparation. The VECP shall include the following: · 
(1) A description of the difference between the existing work assignment requirement and tli~~ 
proposed, the comparative advantages and disadvantages of each, a justification when an 
item's function or characteristics are being altered, and the effect of the change on the end 
item's performance. 
(2) A list and analysis of the work assignment requirements that must be changed if the VECP 
is 
accepted, including any suggested specification revisions. 
(3) A separate, detailed cost estimate for--
(i) the affected portions of the existing work assignment requirements, and 
(ii) the VECP. 
The cost reduction associated with the VECP shall take into account the Contractor's 
allowable development and implementation costs, including any amount attributable to 
subcontracts under paragraph (h) below. 
(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
(5) A prediction of any effects the proposed change would have on collateral costs to the 
agency. 
(6) A statement of the time by which a work assignment modification accepting the VECP must 
be issued in order to achieve the maximum cost reduction, noting any effect on the work 
assignment 
completion time or delivery schedule. 
(7) Identification of any previous submissions of the VECP, including the dates submitted, 
the agencies and contract or work assignment numbers involved, and previous Government 
actions, if known. 
(d) Submission. The Contractor shall submit VECPs to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
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Government action. 
,~ 1 The Contracting Officer shall notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer shall 
notify the Contractor within the 45-day period and provide the reason for the delay and the 
expected date of the decision. The Government will process VECPs expeditiously; however, it 
shall not be liable for any delay in acting upon a VECP. 
(2} If the VECP is not accepted, the Contracting Officer shall notify the Contractor in 
writing, explaining the reasons for rejection. The Contractor may withdraw any VECP, in whole 
or in part, at any time before it is accepted by the Government. The Contracting Officer may 
require that the 
Contractor provide written notification before undertaking significant expenditures for VECP 
effort. 
(3} Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to a work assignment citing this clause. The Contracting Officer may accept the 
VECP, even though an agreement on price reduction has not bee reached, by issuing the 
Contractor a notice 
to proceed with the change. Until a notice to proceed is issued or a work assignment 
modification applies a VECP to a work assignment, the Contractor shall perform in accordance 
with the existing work assignment. The Contracting Officer's decision to accept or reject all 
or part of any VECP shall 
be final and not subject to the Disputes clause or otherwise subject to litigation under the 
Contract Disputes Act of 1978 (41 U.S.C. 601-613}. 
(f) Sharing. 
(1} The contractor shall not share in any savings attributable to any VECPs. The Government's 
share of savings shall be determined in accordance with in the Value Engineering -
Construction clause contained in the construction subcontract, described in paragraph (h) 
below . In no event shall 

government's share of savings be less than an amount determined by subtracting Government 
~s from instant contract savings and multiplying the r~sult by: 

, , 45 percent for fixed-price subcontracts or 
(ii} 75 percent for cost-reimbursement subcontracts. 
(2} Work Assignment Modifications. Government savings shall be reflected in reductions to the 
estimated costs of the applicable work assignment incorporated in a work assignment 
modification which shall--
(i} Accept the VECP; 
(ii} Reduce the work assignment estimated cost by the amount of instant contract savings 
minus the subcontractor's share of savings; 
(g) Collateral savings. The Contracting Officer shall be the sole determiner of the amount of 
collateral savings attributable to any VECP submitted by a subcontractor, and that amount 
shall not be subject to the Disputes clause or otherwise subject to litigation under 41 
u.s.c. 601-613. 
(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value. This 
clause shall be substantially 
the same as that contained in FAR 52.248-3, modified to reflect the relationship of the 
parties (e.g., change "contractor" to "subcontractor" in appropriate places). Attached to 
this clause is an example of an acceptable subcontract Value Engineering clause. Any 
subcontract containing a Value Engineering clause shall be subject to the provisions of the 
clause of this contract entitled "Subcontracts (Cost-Reimbursement and Letter Contracts}." 
In computing any adjustment in this work assignment's estimated cost under paragraph (f) 
above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering 
incentive payments to a subcontractor; provided, that these payments shall not reduce the 
Government's share of the savings resulting from the VECP. 
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(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or 
supporting data by marking the following legend on the affected parts: 
"These data, furnished under the Value Engineering--Construction clause of contract , shall 
not be disclosed outside the Government or duplicated, used or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted 
under the clause. This 
restriction does not limit the Government's right to use information contained in these data 
if it has been obtained or is otherwise available from the Contractor or from another source 
without limitations." 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the 
VECP and supporting data, except that, with respect to data qualifying and submitted as 
limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data (The terms 
"unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition 
Regulation.} 
(j} The contractor shall include in its monthly reporting the monthly and cumulative amounts 
of savings due to the incorporation of any VECPs under this contract. 
(k} Neither the base or award fee of this contract shall be increased or decreased as a 
result of the incorporation of a VECP submitted by a construction subcontractor pursuant to 
subcontract clause at FAR 
52.248-3. 
ATTACHMENT TO "IMPLEMENTATION OF VALUE ENGINEERING ON RAC CONSTRUCTION 
SUBCONTRACTS" 
Value Engineering--Construction 
(a) General. The subcontractor is encouraged to develop, prepare, and submit value 
engineering change proposals (VECP's} voluntarily. The subcontractor shall share in any 
instant contract savings realized from 
accepted VECPs in accordance with paragraph (f) below. 
(b) Definitions. 
"Collateral costs," as used in this clause, means agency costs of operations, maintenance, 
logistic support or Government or prime contractor furnished property. 
"Collateral savings" as used in this clause, means those measurable net reductions resulting 
from a VECP in the agency's overall projected collateral costs, exclusive of acquisition 
savings, whether or not the acquisition cost changes. "Subcontractor development and 
implementation costs," as used in this clause, means those costs the subcontractor incurs on 
a VECP specifically in developing, testing, preparing and submitting the VECP, as well as 
those costs the subcontractor incurs to make the contractual changes required 
by Government acceptance of a VECP."Contractor development and implementation costs," as used 
in this clause, means those costs the Contractor incurs on a VECP specifically in developing, 
testing, preparing and submitting the 
VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
"Government costs," as used in this clause, means those agency costs that result directly 
from developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support. The term does not include the normal 
administrative costs of 
processing the VECP. "Instant contract savings," as used in this clause, means the estimated 
reduction in subcontractor cost of performance resulting from acceptance of the VECP, minus 
allowable subcontractor and 
Contractor's development and implementation costs, including lower tier subcontractors' 
development and implementation costs (see paragraph (h) below). 
"Value engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to the construction subcontract to implement; and 
(2) Results in reducing the ·subcontract price or estimated cost without impairing essential 
functions or characteristics; provided, that it does not involve a change--
(i) in deliverable end item quantities only; or 
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to the subcontract type only. 
1 ~J VECP Preparation. As a minimum, the subcontractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below. If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
instructions in those procedures relating to 
format, identification, and priority assignment shall govern VECP preparation. The VECP shall 
include the following: 
(1) A description of the difference between the existing subcontract requirement and that 
proposed, the comparative advantages and disadvantages of each, a justification when an 
item's function or characteristics are being altered, and the effect of the change on the end 
item's performance. 
(2) A list and analysis of the subcontract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
(3) A separate, detailed cost estimate for--
(i) the affected portions of the existing subcontract requirements, and 
(ii) the VECP. 
The cost reduction associated with the VECP shall take into account the prime and 
subcontractor's allowable development and implementation costs, including any amount 
attributable to lower tier subcontracts under paragraph (h) below. 
(4) A description and estimate of costs the Government or prime contractor may incur in 
implementing the VECP, such as test and evaluation and operating and support costs. 
(5) A prediction of any effects the proposed change would have on collateral Costs to the 
agency or prime contractor. 
(6) A statement of the time by which a subcontract modification accepting the VECP must be 
issued in order to achieve the maximum cost reduction, noting any effect on the contract 
completion time or delivery schedule. 
(7) Identification of any previous submissions of the VECP, including the dates submitted, 
the agencies and work assignment and/or contract numbers involved, and previous Government 

~ons, if known. 
Submission. The Subcontractor shall submit VECPs to the (insert appropriate 

~-~me contractor representative)at the worksite. 
(e) Prime contractor action. 
(1) The prime contractor shall notify the subcontractor of the status of the VECP within 45 
calendar days after the prime contractor receives it. If additional time is required, the 
prime contractor shall notify the subcontractor within the 45-day period and provide the 
reason for the delay and the expected date of the decision. The prime contractor will process 
VECPs expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
(2) If the VECP is not accepted, the prime contractor shall notify the subcontractor in 
writing, explaining the reasons for rejection. The subcontractor may withdraw any VECP, in 
whole or in part, 
at any time before it is accepted by the prime contractor. The prime contractor may require 
that the subcontractor provide written notification before undertaking significant 
expenditures for VECP effort. 
(3) Any VECP may be accepted, in whole or in part, by the prime contractor's award of a 
modification to this subcontract citing this clause. The prime contractor may accept the 
VECP, even though an agreement on price reduction has not been reached, by issuing the 
subcontractor a notice to proceeu 
with the change. Until such a notice to proceed is issued or a subcontract modification 
applies a VECP to this subcontract, the subcontractor shall perform in accordance with the 
existing subcontract. 
(f) Sharing. 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
(i) 45 percent for fixed-price contracts or 
(ii) 75 percent for cost-reimbursement contracts. 
(2) Payments. Payment of any share due the subcontractor for use of a VECP on this 
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subcontract s shall be authorized by a modification to this subcontract to-
(i) Accept the VECP; 
(ii) Reduce the subcontract price or estimated cost by the amount of instant contract 
savings; and 
(iii) Provide the subcontractor's share of savings by adding ·the amount calculated to the 
subcontract price or fee. 
(g) Collateral savings. If a VECP is accepted, the instant contract amount shall be increased 
by 20 percent of any projected collateral savings determined to be realized in a typical year 
of use after subtracting any 
Government costs not previously offset. However, the Subcontractor's share of collateral 
savings shall not exceed--
(1) the subcontract's firm-fixed-price or estimated cost, at the time the VECP is accepted, 
or 
(2) $100,000, whichever is greater. 
The Government Contracting Officer shall be the sole determiner of the amount of collateral 
savings, and that amount shall not be subject to the Disputes clause or otherwise subject to 
litigation under 41 U.S.C. 601-613. (h) Lower tier Subcontracts. The subcontractor shall 
include an appropriate value engineering clause in any lower tier subcontract of $50,000 or 
more and may include one in lower tier subcontracts of lesser value. In computing any 
adjustment in this subcontract's price under paragraph (f) above, the subContractor's 
allowable development and implementation costs shall include any lower tier subcontractor's 
allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this subcontract, but shall exclude any value engineering incentive payments 
to a lower tier subcontractor; provided, that these payments shall not reduce the 
Government's share of the savings resulting from the VECP. (i) Data. The subcontractor may 
restrict the prime contractor's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: "These data, furnished under the Value 
Engineering--Construction clause of contract , shall not be disclosed (insert either: 
"outside of the prime contractor or the Government" or:"to the prime contractor nor outsi~ 
the Government") or duplicated, used or disclosed, in whole or in part, for any purpose o 
than to evaluate a value engineering change proposal submitted under the clause. This 
restriction does not limit the Government's right to use information contained in these data 
if it has been obtained or is otherwise available from the subcontractor or from another 
source without limitations." 
If ~ VECP is accepted, the subcontractor hereby grants the prime contractor and the 
Government unlimited rights in the VECP and supporting data, except that, with respect to 
data qualifying and submitted as limited rights technical data, the prime contractor and the 
Government shall have the rights specified in the subcontract modification implementing the 
VECP and shall appropriately mark the data (The terms "unlimited rights" and "limited rights" 
are defined in Part 27 of the Federal Acquisition Regulation.) 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.l NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are 
hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER 

52.202-1 
52.203-3 
52.203-5 
52.203-7 
52.203-8 

52.203-10 

52.203-12 

52.204-4 

52.204-7 
52.204-9 

52.215-2 
52.215-10 

52.215-12 
52.215-15 
52.215-17 
52.216-7 
52.216-8 
52.219-4 

52.219-6 
52.219-8 
52.219-14 
52.222-2 
52.222-3 
::2.222-26 
52.222-36 

52.223-6 
52.223-14 

DATE 

JUL 2004 
APR 1984 
APR 1984 
JUL 1995 
JAN 1997 

JAN 1997 

SEP 2005 

AUG 2000 

JUL 2006 
JAN 2006 

JUN 1999 
OCT 1997 

OCT 1997 
OCT 2004 
OCT 1997 
DEC 2002 
MAR 1997 
JUL 2005 

JUN 2003 
MAY 2004 
DEC 1996 
JUL 1990 
JUN 2003 
APR 2002 
JUN 1998 

MAY 2001 
AUG 2003 

TITLE 

DEFINITIONS 
GRATUITIES 
COVENANT AGAINST CONTINGENT FEES 
ANTI-KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (SEP 2005) 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER 
CENTRAL CONTRACTOR REGISTRATION (JUL 2006) 
PERSONAL IDENTITY VERifiCATION OF CONTRACTOR 
PERSONNEL (JAN 2006) 
AUDIT AND RECORDS--NEGOTIATION 
PRICE REDUCTION FOR DEFECTIVE COST OR 
PRICING DATA 
SUBCONTRACTOR COST OR PRICING DATA 
PENSION ADJUSTMENT AND ASSET REVERSIONS 
WAIVER OF FACILITIES CAPITAL COST OF MONEY 
ALLOWABLE COST AND PAYMENT 
FIXED FEE 
NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS (JUL 2005) 
NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE 
UTILIZATION OF SMALL BUSINESS CONCERNS 
LIMITATIONS ON SUBCONTRACTING 
PAYMENT FOR OVERTIME PREMIUMS 
CONVICT LABOR 
EQUAL OPPORTUNITY 
AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 
DRUG-FREE WORKPLACE 
TOXIC CHEMICAL RELEASE REPORTING 
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52.227-1 
52.227-2 

52.232-17 
52.232-20 
52.232-22 
52.232-23 
52.232-25 
52.232-34 

52.233-1 
52.233-3 
52.233-4 
52.242-1 
52.242-3 
52.242-4 
52.242-13 
52.244-2 

52.248-2 

52.249-14 
52.253-1 

JUL 1995 
AUG 1996 

JUN 1996 
APR 1984 
APR 1984 
JAN 1986 
OCT 2003 
MAY 1999 

JUL 2002 
AUG 1996 
OCT 2004 
APR 1984 
MAY 2001 
JAN 1997 
JUL 1995 
AUG 1998 

MAR 1990 

APR 1984 
JAN 1991 
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AUTHORIZATION AND CONSENT 
NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 
INTEREST 
LIMITATION OF COST 
LIMITATION OF FUNDS 
ASSIGNMENT OF CLAIMS 
PROMPT PAYMENT 
PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER 
THAN CENTRAL CONTRACTOR REGISTRATION 
DISPUTES ALTERNATE I (DEC 1991) 
PROTEST AFTER AWARD ALTERNATE I (JUN 1985) 
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
NOTICE OF INTENT TO DISALLOW COSTS 
PENALTIES FOR UNALLOWABLE COSTS 
CERTIFICATION OF FINAL INDIRECT COSTS 
BANKRUPTCY 
SUBCONTRACTS (JAN 2006) ALTERNATE I (JAN 
2006) 
VALUE ENGINEERING 
PROGRAM--ARCHITECT-ENGINEER 
EXCUSABLE DELAYS 
COMPUTER GENERATED FORMS 

I.2 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has occurred, 
is certain to occur, that could result in changes in the valuation of its capitalized asseL
in the accounting records, the Contractor shall notify the Administrative Contracting Officer 
(ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership. 

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their 
costs; 

(2) Provide the ACO or designated repres~ntative ready access to the records upon 
request;. 

(3) Ensure that all individual and grouped assets, their capitalized values, 
accumulated depreciation or amortization, and remaining useful lives are identified 
accurately before and after each of the Contractor's ownership changes; and 

(4) Retain and continue to maintain depreciation and amortization schedules based on 
the asset records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under 
this contract that meet the applicability requirement of FAR 15.408(k). 
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REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING 
DATA--MODIFICATIONS (FAR 52.215-21) (OCT 1997) ALTERNATE I (OCT 1997) 

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data 
for modifications under this contract, for price adjustments expected to exceed the threshold 
set forth at FAR 15.403-4 on the date of the agreement on price or the date of the award, 
whichever is later, the Contractor may submit a written request for exception by submitting 
the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine 
whether an exception should be granted, and whether the price is fair and reasonable--

(i) Identification of the law or regulation establishing the price offered. If the 
price is controlled under law by periodic rulings, reviews, or similar actions of a 
governmental body, attach a copy of the controlling document, unless it was previously 
submitted to the contracting office. 

(A) 
(ii) 

If--
Information on modifications of contracts or subcontracts for commercial items. 

(1) The original contract or subcontract was granted an exception from cost or pricing 
data requirements because the price agreed upon was based on adequate price competition or 
prices set by law or regulation, or was a contract or subcontract for the acquisition of a 
commercial item; and 

(2) The modification (to the contract or subcontract) is not exempted based on one of 
these exceptions, then the Contractor may provide information to establish that the 
modification would not change the contract or subcontract from a contract or subcontract for 
the acquisition of a commercial item to a contract or subcontract for the acquisition of an 
,. -~other than a commercial item. 

(B) For a commercial item exception, the Contractor shall provide, at a minimum, 
information on prices at which the same item or similar items have previously been sold that 
is adequate for evaluating the reasonableness of the price of the modification. Such 
information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the 
appropriate pages for the offered items, or a statement that the catalog is on file in the 
buying office to which the proposal is being submitted. Provide a copy or describe current 
discount policies and price lists (published or unpublished), e.g., wholesale, original 
equipment manufacturer, or reseller. Also explain the basis of each offered price and its 
relationship to the established catalog price, including how the proposed price relates to 
the price of recent sales in quantities similar to the proposed quantities. 

(2) For market-priced items, the source and date or period of the market quotation or 
other basis for market price, the base amount, and applicable discounts. In addition, 
describe the nature of the market. 

(3) For items included on an active Federal Supply Service Multiple Award Schedule 
contract, proof that an exception has been granted for the schedule item. 

(2) The Contractor grants the Contracting Officer or an authorized representative the 
right to examine, at any time before award, books, records, documents, or other directly 
pertinent records to verify any request for an exception under this clause, and the 
reasonableness of price. For items priced using catalog or market prices, or law or 
regulation, access does not extend to cost or profit information or other data relevant 
solely to the Contractor's determination of the prices to be offered in the catalog or 
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marketplace. 
(b) Requirements for cost or pricing data. If the Contractor is not granted an 

exception from the requirement to submit cost or pricing data, the following applies: 

(1) The Contractor shall submit cost or pricing data and supporting attachments 
prepared in the following format: ---------------------------------

(2) As soon as practicable after agreement on price, but before award (except for 
unpriced actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data, 
as prescribed by FAR 15.406-2. 

I.4 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 

(a) "Segregated facilities," as used in this clause, means any waiting rooms, work areas, 
rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees, that are 
segregated by explicit directive or are in fact segregated on the basis of race, color, 
religion, sex, or national origin because of written or oral policies or employee custom. The 
term does not include separate or Bingle~user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy 
between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide for its 
employees any segregated facilities at any of its establishments, and that it does not and 
will not permit its employees to perform their services at any location under its control 
where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal 
Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and purchase order th~ 
is subject to the Equal Opportunity clause of this contrar.t. 

I. 5 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES (FAR 
52.222-39) (DEC 2004) DEVIATION 

The correct date for this clause is (DEC 2004). 

(a) Definition. As used in this clause--

"United States" means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the 
Contractor shall post a notice, in the form of a poster, informing employees of their rights 
concerning union membership and payment of union dues and fees, .in conspicuous places in and 
about all its plants and offices, including all places where notices to employees are 
customarily posted. The notice shall include the following information (except that the 
information pertaining to National Labor Relations Board shall not be included in notices 
posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 
u.s.c. 151-188)). 

Notice to Employees 
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Under Federal law, employees cannot be required to join a union or maintain membership 
in a union in order to retain their jobs. Under certain conditions, the law permits a 
union and an employer to enter into a union-security agreement requiring employees to 
pay uniform periodic dues and initiation fees. However, employees who are not union 
members can object to the use of their payments for certain purposes and can only be 
required to pay their share of union costs relating to collective bargaining, contract 
administration, and grievance adjustment. 

If you do not want to pay that portion of dues or fees used to support activities not 
related to collective bargaining, contract administration, or grievance adjustment, you 
are entitled to an appropriate reduction in your payment. If you believe that you have 
been required to pay dues or fees used in part to support activities not related to 
collective bargaining, contract administration, or grievance adjustment, you may be 
entitled to a refund and to an appropriate reduction in future payments. 

For further information concerning your rights, you may wish to contact the National 
Labor Relations Board (NLRB) either at one of its Regional offices or at the following 
address or toll free number: 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 
2001, and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of 

,r. 

1 ~, In the event that the Contractor does not comply with any of the requirements set forth 
in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, 
terminated, or suspended in whole or in part, and declare the Contractor ineligible for 
further Government contracts in accordance with procedures at 29 CFR part 470, Subpart a-
Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other 
sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements 
Executive Order 13201, or as are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to-

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no union has been 
formally recognized by the Contractor or certified as the exclusive bargaining 
representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction 
named in the definition of the United States in which the law of that jurisdiction 
forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the 
Department of Labor Deputy Assistant Secretary for Labor-Management Programs has 
waived the posting requirements with respect to any of the Contractor's facilities 
if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--
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(i) The facility is in all respects separate and distinct from activities 
the Contractor related to the performance of a contract; and 
(ii) Such a waiver will not interfere with or impede the effectuation of the 
Executive order; or 

(5) Work outside the United States that does not involve the recruitment or 
employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for 
contractors covered by the Railway Labor Act and a second for all Other contractors. The 
Contractor shall-

(1) Obtain the required employee notice poster from the Division of Interpretations and 
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 
Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of 
the Department's Office of Labor-Management Standards or Office of Federal Contract 
Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website 
at http://www.olms.dol.gov; or 

(3)_ Reproduce and use exact duplicate copies of the Department of Labor's official 
poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or 
purchase order that exceeds the simplified acquisition threshold, entered into in connection 
with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for 
Labor-Management Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall 
include the substance of this clause if the value of orders in any calendar year of the 
subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CF~ 
Part 470, Subpart 8--Compliance Evaluations, Complaint Investigations and Enforcement 
Procedures, the Secretary of Labor may direct the Contractor to take such action in the 
enforcement of these regulations, including the imposition of sanctions for noncompliance 
with respect to any such subcontract or purchase order. If the Contractor becomes involved in 
litigation with a subcontractor or vendor, or is threatened with such involvement, as a 
result of such direction, the Contractor may request the United States, through the Secretary 
of Labor, to enter into such litigation to protect the interests of the United States. 

(End of Clause) 

I.6 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees 
expected to be employed under the contract and states the wages and fringe benefits payable 
to each if they were ·employed by the contracting agency subject to the provisions of 5 U.S.C. 
5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION. 

Employee Class Monetary Wage
Fringe Benefits 
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I.7 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52.223-5) (AUG 2003) 

(a) Definitions. As used in this clause--

"Priority chemical" means a chemical identified by the Interagency Environmental 
Leadership Workgroup or, alternatively, by an agency pursuant to section 503 of Executive 
Order 13148 of April 21, 2000, Greening the Government through Leadership in Environmental 
Management. 

"Toxic chemical" means a chemical or chemical caiegory listed in 40 CFR 372.65. 

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) 
and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

(c) The Contractor shall provide all information needed by the Federal facility to comply 
with the following: 

(1) The emergency planning reporting requirements of section 302 of EPCRA. 

(2) The emergency notice requirements of section 304 of EPCRA. 

(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 

(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the 
reduction and recycling information required by section 6607 of PPA. 

(6) The toxic chemical, priority chemical, and hazardous substance release and use 
reduction goals of sections 502 and 503 of Executive Order 13148. 

I.8 IRREVOCABLE LETTER OF CREDIT (FAR 52.228-14) (DEC 1999) 

(a) "Irrevocable letter of credit" (ILC), as used in this clause, means a written 
commitment by a federally insured financial institution to pay all or part of a stated amount 
of money, until the expiration date of the letter, upon presentation by the Government (the 
beneficiary), of a written demand therefor. Neither the financial institution nor the 
offeror/Contractor can revoke or condition the letter of credit. 

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of 
bonds such as performance and payment bonds, the letter of credit and letter of confirmation 
formats in paragraphs (e) and (f) of this clause shall be used. 

(c) The letter of credit shall be irrevocable, shall require presentation of no document 
other than a written demand and the ILC (including confirming letter, if any), shall be 
issued/confirmed by an acceptable federally insured financial institution as provided in 
paragraph (d) of this clause, and --

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the 
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close of the bid acceptance period; 

(2) If used as an alternative to corporate or individual sureties as security for a 
performance or payment bond, the offeror/Contractor may submit an ILC with an initial 
expiration date eStimated to cover the entire period for which financial security is required 
or may submit an ILC with an initial expiration date that is a minimum period of one year 
from the date of issuance. The ILC shall provide that, unless the issuer provides the 
beneficiary written notice of non-renewal at least 60 days in advance of the current 
expiration date, the ILC is automatically extended without amendment for one year from the 
date, or any future expiration date, until the period of required coverage is completed and 
the Contracting Officer provides the financial institution with a written statement waiving 
the right to payment. The period of required coverage shall be: 

(i) For contracts subject to the Miller Act, the later of 

(A) One year following the expected date of final payment; 

(B) .For performance bonds only, until completion of any warranty period; or 

(C) For payment bonds only, until resolution of all claims filed against the 
payment bond during the one-year period following final payment. 

(ii) For contracts not subject to the Miller Act, the later of --

(A) 90 days following final payment; or 

(B) For performance bonds only, until completion of warranty period. 

(d) Only federally insured financial institutions rated investment grade or higher shalJ 
issue or confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a 
credit rating that indicates the financial institution has the required rating(s) as of th~ 
date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of at least $25 million in the past year, ILC's over $5 million must be 
confirmed by another acceptable financial institution that had letter of credit business of 
at least $25 million in the past year. 

(e) The following format shall be used by the issuing financial institution to create an 
ILC: 

[Issuing Financial Institution's Letterhead or Name and Address] 

Issue Date 

Irrevocable Letter of Credit No. 

Account pctrty's name 

Account party's address 

For Solicitation No. (For reference only) 

TO: [U.S. Government agency] 
[U.S. Government agency's address] 
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1. We hereby establish this irrevocable and transferable Letter of Credit in your 
favor for one or more drawings up to United States $ This Letter of Credit is 
payable at [issuing financial institution's and, if any, confirming financial 
institution's] office at [issuing financial institution's address and, if any, 
confirming financial institution's address] and expires with our close of business on 
___________ , or any automatically extended expiration date. 

2. We hereby undertake to honor your or transferee's sight drafts(s) drawn on the 
issuing or, if any, the confirming financial institution, for all or any part of this 
credit if presented with this Letter of Credit on or before the expiration date or any 
automatically extended expiration date. 

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs 
are renumbered.] It is a condition of this Letter of Credit that it is deemed to be 
automatically extended without amendment for one year from the expiration date hereof, 
or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, 
that we elect not to consider this Letter of Credit renewed for any such additional 
period. At the time we notify you, we also agree to notify the account party (and 
confirming financial institution, if any) by the same means of delivery. 

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are 
to be effected without charge to either the beneficiary or the transferee/assignee of 
proceeds. Such transfer or assignment shall be only at the written direction of the 
Government (the beneficiary) in a form satisfactory to the issuing financial 
institution and the confirming financial institution, if any. 

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publicaticn No. 
500, and to the extend not inconsistent therewith, to the laws of [state of 
confirming financial institution, if any, otherwise state of issuing financial 
institution]. 

6. If this credit expires during an interruption of business of this financial 
institution as described in Article 17 of the UCP, the financial institution 
specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 

Sincerely, 
[Issuing financial institution] 

(f) The following format shall be used by the financial institution to confirm an ILC: 

[Confirming Financial Institution's Letterhead or Name and Address] 
(Date) -----------------------
Our Letter of Credit 
Advice Number 
Beneficiary: ~~~~--~--~------------------[U.S. Government Agency] 
Issuing Financial Institution: 

--~~------------------------------------Issuing Financial Institution's LC No.: -------------------------------
Gentlemen= 

1. We hereby confirm the above indicated Letter of Credit, the original of which is 
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attached, issued by [name of issuing financial institution] for drawings c 
to United States dollars /U.S. $ and expiring with our close of 
business on [the expiration date], or any automatically extended expiration 
date. 

2. Draft(s) -drawn under the Letter of Credit and this Confirmation are payable at 
our office located at 

3. We hereby undertake to honor sight draft(s) drawn under and presented with the 
Letter of Credit and this Confirmation at our offices as specified herein. 

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs 
are ren~mbered.] It is a condition of this confirmation that it be deemed automatically 
extended without amendment for one year from the expiration date hereof, or any 
automatically extended expiration date, unless: 

(a) At least 60 days prior to any such expiration date, we shall notify the 
Contracting Officer, or the transferee and the issuing financial institution, by 
registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 

(b) The issuing financial institution shall have exercised its right to notify 
you or the transferee, the account party, and ourselves, of its election not to extend 
the expiration date of the Letter of Credit. 

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publication No. 
500, and to the extent not inconsistent therewith, to the laws .of [state of 
confirming financial institution]. 

6. If this confirmation expires during an interruption of business of this financ~-~ 
institution as described in Article 17 of the UCP, we specifically agree to effect 
payment if this credit is drawn against within 30 days after the resumption of our 
business. 

Sincerely, 

[Confirming financial institution] 

(g) The following format shall be used by the Contracting Officer for a sight draft to draw 
on the Letter of Credit: 

SIGHT DRAFT 

[City, State) 
(Date) __________________________ ~-----

[Name and address of financial institution] 

Pay to the order of [Beneficiary Agency] 
the sum of United States $ 
This draft is drawn under =I_r_r_e_v_o __ c_a7b~l~e--~L-e~t~t-e-r---o~f~C~r--e~d~i~t~N~o--.-

-----------------------------

[Beneficiary Agency] 
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By: 

I.9 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis 
to the maximum practical extent consistent with the objectives and requirements of the 
contract. 

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor
Protege Program (Pub. L. 101-510, section 831 as amended), the Contractor may award 
subcontracts under this contract on a noncompetitive basis to its proteges. 

I.lO SUBCONTRACTS FOR COMMERCIAL ITEMS (FEB 2006) (FAR 52.244-6) (FEB 2006) DEVIATION 

The correct date for this clause is (SEP 2006). 

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, 
Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, 
or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 
~ontractors at all tiers to incorporate, commercial items or nondevelopmental items as 
'onents of items to be supplied under this contract. 

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial 
items: 

(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 
637 (d) (2) (3)), in all subcontracts that offer further subcontracting· opportunities. If the 
subcontract (except subcontracts to small business concerns) exceed $500,000 ($1,000,000 for 
construction of any public facility), the subcontractor must include 52.219-8 in lower tier 
subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the 
Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 u.s.c. 4212 (a)); 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 
u.s.c. 793). 

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or 
Fees (DEC 2004) (E.O. 13201). (Flow down a required in accordance with paragraph (g) of FAR 
clause 52.222-39.) · 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 
2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with 
paragraph (d) of FAR clause 52.247-64). 
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(2) While not required, the Contractor may flow down to subc-: .. tracts for commercial 
items a minimal number of additional clauses necessary to satisfy its contractual 
obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), 
in subcontracts awarded under this contract. 

I.ll COMMERCIAL BILL OF LADING NOTATIONS (FEB 2006) (FAR 52.247-1) (FEB 2006) 

When the Contracting Officer authorizes supplies to be shipped on a commercial bill of 
lading and the Contractor will be reimbursed these transportation costs as direct allowable 
costs, the Contractor shall ensure before shipment is made that the commercial shipping 
documents are annotated with either of the following notations, as appropriate: 

(a) If the Government is shown as the consignor or the consignee, the annotation shall be: 

"Transportation is for the Environmental Protection Agency and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee are assignable 
to, and shall be reimbursed by, the Government." 

(b) If the Government is not shown as the consignor or the consignee, the annotation shall 
be: 

"Transportation is for the Environmental Protection Agency and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee shall be 
reimbursed by the Government, pursuant to cost- reimbursement Contract No 
This may be confirmed by contacting: 

I.l2 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006) (FAR 52.247-67) (FEB 2006) 

(a) The Contractor shall submit to the address identified below, for prepayment audit, 
transportation documents on which the United States will assume frieght charges that were 
paid-

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with 
frieght shipment charges exceeding $100. Bills under $100 shall be retained on-site by the 
Contractor and made available for on-site audits. This exception only applies to freight 
shipment bills and is not intended to apply to bills and invoices for any other 
transportation services. 

(c) Contractors shall submit the above referenced transportation documents to--
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I.13 REQUIREMENT FOR CERTIFICATE OF PROCUREMENT INTEGRITY 
(SEP 1995) DEVIATION 

PR-R3-06-10086 

MODIFICATION (FAR 52.203-9) 

(a) Definitions. The definitions set forth in FAR 3.104-4 are hereby incorporated in this 
clause. 
(b) The Contractor agrees that it will execute the certification set forth in paragraph (c) 
of this clause when requested by the Contracting Officer in connection with the execution of 
any modification of this contract. 
(c) Certification. As required in paragraph (b) of this clause, the officer or employee 
responsible for the modification proposal shall execute the following certification. The 
certification in paragraph (b) (2) of this 
provision is not required for a procurement of commercial items. 
CERTIFICATE OF PROCUREMENT INTEGRITY--MODIFICATION 
(l) I, [Name of certifier] am the officer or employee responsible 
for the preparation of this modification proposal and hereby certify that, to the best of my 
knowledge and belief, with the exception of any information described in this certification, 
I have no information concerning a violation or possible violation of subsection 27(a), (b), 
(d), or (f) of the Office of Federal Procurement Policy Act, as amended* (41 U.S.C. 423), 
'' --reinafter referred to as "the Act"), as implemented in the FAR, occurring during the 

fuct of this procurement (contract and modification number). (2) As required by subsection 
~) (1) (B) of the Act, I further certify that to the best of my knowledge and belief, each 

officer, employee, agent, representative, and consultant of [Name of Offeror] who has 
participated personally and substantially in the preparation or submission of this proposal 
has certified that he or she is familiar with, and will comply with, the requirements of 
subsection 27(a) of the Act, as implemented in the FAR, and will report immediately to me any 
information concerning a violation or possible violation of subsections 27 (a), (b), (d), or 
(f) of the Act, as implemented in the FAR, pertaining to this procurement. 
(3) Violations or possible violations: (Continue on plain bond paper if necessary and label 
Certificate ~f Procurement Integrity--Modification (Continuation Sheet), ENTER NONE IF NONE 
EXISTS) 
Signature of the Officer or Employee Responsible 
for the Modification Proposal and Date 
Typed Name of the Officer or Employee Responsible 
for the Modification Proposal 
*Subsections 27(a), (b), and (d) are effective on December.1, 1990. Subsection 27(f) is 
effective on June 1, 1991. 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER TITLE 18, UNITED STATES CODE, SECTION 1001. 
(End of certification) 
(d) In making the certification in paragraph (2} of the certificate, the officer or employee 
of the competing Contractor responsible for the offer or bid, may rely upon a one-time 
certification from each individual required to submit a certification to the competing 
Contractor, supplemented by periodic training. These certifications shall be obtained at the 
earliest possible date after an individual required to certify begins employment or 
association with the contractor. If a contractor decides to rely on a certification executed 
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prior to the suspension of section 27 (i.e., prior to December 1, 1989), the Contractor 
ensure that an individual who has so certified is notified that section 27 has been 
reinstated. These certifications shall be maintained by the Contractor for a period of 6 
years from the date a certifying employee's employment with the company ends or, for an 
agency, representative, or consultant, 6 years from the date such individual ceases to act on 
behalf of the contractor. 
(e) The certification required by paragraph (c) of this clause is a material representation 
of fact upon which 
reliance will be placed in executing this modification. 

I.14 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) DEVIATION 

(a) The Contractor shall make the following notifications in writing: 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in 
the accounting records, the Contractor shall notify the Administrative Contracting Officer 
(ACO) within 30 days. 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership. 
(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
(2) Provide the ACO or designated representative ready access to the records upon request; 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of 
the Contractor's ownership changes; and 
(4) Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change. 
(c) The Contractor shall include the substance of this clause in ~11 subcontracts under this 
contract that meet the applicability requi~ement of FAR 15.408(k). 

I.15 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (FAR 52-219-6) 
1995) DEVIATION 

(a) Definition. 

(JUN 2003) ALTERNATE 1 (OCT 

"Small business concern," as used in this clause, means a concern, including its affiliates, 
that is independently owned and operated, not dominant in the field of operation in which it 
is bidding on Government contracts, and qualified as a small business under the size 
standards in this solicitation. 
(b) General. 
(1) Offers are solicited only from small business concerns. Offers received from concerns 
that are not small business concerns shall be considered nonresponsive and will Qe rejected. 
(2) Any award resulting from this solicitation will be made to a small business concern. · 

I.16 UTILIZATION OF SMALL BUSINESS CONCERNS (FAR 52.219-8) (MAY 2004) DEVIATION 

(a) It is the policy of the United States that small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns shall have the maximum practicable opportunity to participate in performing 
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:racts let by any Federal agency, including contracts and subcontracts for subsystems, 
~emblies, components, and related services for major systems. It is further the policy of 

the United States that its prime contractors establish procedures to ensure the timely . 
payment of amounts due pursuant to the terms of their subcontracts with small business 
concerns, veteran-owned small business concerns, service-disabled veteran-owned small 
business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
and women-owned small business concerns. 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to 
the fullest extent consistent with efficient contract performance. The Contractor further 
agrees to cooperate in any studies or surveys as may be conducted by the United States Small 
Business Administration or the awarding agency of the United States as may be necessary to 
determine the extent of the Contractor's compliance with this clause. 
(c) Definitions. As used in this contract--
"HUBZone small business concern" means a small business concern that appears on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
"Service-disabled veteran-owned small business concern"--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, 
in the case of any publicly owned business, not less than 51 percent of the stock of which is 
owned by one or more service-disabled veterans; and (ii) The management and daily business 
operations of which are controlled by one or more service-disabled veterans or, in the case 
of a service-disabled veteran with permanent and severe disability, the spouse or permanent 
caregiver of such veteran. 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
"Small business concern" means a small business as defined pursuant to Section 3 of the Small 
Business Act and relevant regulations promulgated pursuant thereto."Small disadvantaged 
business concern" means a small business concern that represents, as part of its offer that--

It has received certification as a small disadvantaged business concern consistent with 
.FR part 124, subpart B; 
No material change in disadvantaged ownership and control has occurred since its 

certification; 
(3) Where the concern is owned by one or more individuals, the net worth of each individual 
upon whom the certification is based does not exceed $750,000 after taking into account the 
applicable exclusions set forth at 13 CFR 124.104(c) (2); and 
(4) It is identified, on the date of its representation, as a certified small disadvantaged 
business in the 
database maintained by the Small Business Administration (PRO-Net). 
"Veteran-owned small business concern" means a small business concern--
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C.l01(2)) or, in the case of any publicly owned business, not less than 51 percent of the 
stock of which is owned by one or more veterans; and 
(2) The management and daily business operations of which are controlled by one or more 
veterans. 
"Women-owned small business concern" means a small business concern--
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly 
owned business, at least 51 percent of the stock of which is owned by one or more women; and 
(2) Whose management and daily business operations are controlled by one or more women. 
(d) Contractors acting in good faith may rely on written representations by their 
subcontractors regarding their status as a small business concern, a veteran-owned small 
business concern, a service-disabled 
veteran-owned small business concern, a HUBZone small business concern, a small disadvantaged 
business concern, or a women-owned small business concern. 

I.17 RESPONSIBILITY OF THE ARCHITECT-ENGINEER CONTRACTOR (FAR 52.236-23) (APR 1984) 
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DIVIATION 

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and 
the coordination of all designs, drawings, specifications, and other services furnished by 
the Contractor under this contract. The Contractor shall, without additional compensation, 
correct or revise any errors or deficiencies in its designs, drawings, specifications, and 
other services. 
(b) Neither the Gove:cnment's review, approval or acceptance of, nor payment for, the services 
required under this contract shall be construed to operate as a waiver of any rights under 
this contract or of any cause of 
action arising out of the performance of this contract, and the Contractor shall be and 
remain liable to the Government in accordance with applicable law for all damages to the 
Government caused by the Contractor's negligent performance of any of the services furnished 
under this contract. 
(c) The rights and remedies of the Government provided for under this contract are in 
addition to any other rights and remedies provided by law. 
(d) If the Contraqtor is comprised of more than one legal entity, each such entity shall be 
jointly and severally liable hereunder. 

I.18 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
this/these address(es): 

http://www.arnet.gov/far/ 

I.19 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of "DEVIATION" 
after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection Agency (48 CFR 
Chapter 15) clause with an authorized deviation is indicated by the addition of "DEVIATION" 
after the name of the regulation. 

I. 20 RESTRICTIONS ON SUBCONTRACTORS SALES TO THE GOVERNMENT FAR 52. 203-6 (SEP 2006) 

Incorporated by Reference 

I.21 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (FAR 52.209-6) (SEP 2006) 

Incorporated by reference. 

I. 22 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (FAR 52.222-35) (SEP 2006) 

Incorporated by reference. 
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3 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (FAR 52. 222-37) (SEP 06) 

Incorporated by reference. 

I.24 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FAR 52.225-13) (FEB 06) 

Incorporated by reference. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

Number 
A 

B 

c 

D 

Attachment Title 
Statement of Work 

Reports of Work 

Proposal Instructions 

Invoice Instructions 
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ADDENDA TO STATEMENT OF WORK 

EXHIBIT 1 -WORK BREAKDOWN STRUCTURE (WBS) 

EXHIBIT 2 -TASK INVENTORY 

~ 
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RAC II Full Service 
Exhibit 1 

WORK BREAKDOWN STRUCTURE (WBS) 

- FUND-LEAD SITE SPECIFIC WORK AREAS - i 

REMEDIAL INVESTIGATION/FEASIBILITY STUDY Work Area Code: RI Action Code: CO (RI/FS Combined), RI (Remedial Investigation), 

FS (Feasibility Study) I 

I 

~ (Task Category Code) 

I. Project Planning and Support (PP) 9. Remedial Investigation Report (RR) 

I 2. Community Involvement (CR) 10. Remedial Alternatives Screening (RS) 

3. Field Investigation/Data Acquisition (FI) 11. Remedial Alternatives Evaluation (RE) 

I 4. Sample Analysis (SN) 12. FS Report (FS) 

5. Analytical Support and Data Validation (AN) 13. Post RIIFS Support (PR) 

6. Data Evaluation (DE) 14. Administrative Record (AR) 

7. Risk Assessment (RA) 15. Work Assignrnentffask Order Close Out (CO) 

8. Treatability Study/Pilot Testing (TT) 

REMEDIAL DESIGN Work Area Code: RD ·Action Code: RD 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 8. Preliminary Design (PD) 

2. Community Involvement (CR) 9. Equipment/Services/Utilities (ES) 

3. Field Investigation/Data Acquisition (FI) 10. Intermediate Design (ID) 

4. Sample Analysis (SN) 11. Pre-fmal/Final Design (FD) 

5. Analytical Support and Data Validation (AN) 12. Reuse Planning (RV) 

6. Data Evaluation (DE) 13. Post Remedial Design Support (DS) 

7. Treatability Study/Pilot Testing (TT) 14. Work Assigrunentffask Order Close Out (CO) 

REMEDIAL ACTION Work Area Code: RA Action Code: RA 

~ (Task Category Code) 

1. Project Planning and Support (PP) 7. Cleanup Validation (CV) 
2. Community Involvement (CR) 8. Remedial Action Implementation (Subpool Activities) (AI) 

3. Procurement of Subcontract (PB) 9. Reuse Planning (RV) 
4. Management Support (MS) 10. Project Performance (PJ) 

I 5. Detailed Resident Inspection (Resident Engineer) (RI) 11. Project Completion and Close Out (PC) 

I 6. Analytical Support and Data Validation (AN) 12. Work Assignrnentffask Order Close Out (CO) 

---- ------- ~-- ------ --- ---- - -- -------·· --------~ 



CONSTRUCTION SUPPORT Work Area Code: CO Action Code: RA 

Tasks (Task Category Code) 
l. Project Planning and Support (PP) 5. Analytical Support and Data Validation (AN) 
2. Community Involvement (CR) 6. Cleanup Validation (CV) 
3. Management Support (MS) 7. Project Completion and Close Out (PC) 
4. Detailed Resident Inspection{Resident Engineer) (RI) 8. Work Assignmentffask Order Close Out (CO) 

LONG TERM RESPONSE ACTION Work Area Code: LR Action Code: LR 

~ (Task Category Code) 
l. Project Planning and Support (PP) 7. Remedial Action Implementation (Subpool Activities) (AI) 
2. Community Involvement (CR) 8. Cleanup Validation (CV) 
3. Procurement of Subcontract (PB) 9. Reuse Planning (RV) 
4. Management Support (MS) 10. Project Performance (PJ) 
5. Detailed Resident Inspection (Resident Engineer) (Rl) 11. Project Completion and Close Out (PC) 
6. Analytical Support and Data Validation (AN) 12. Work Assignmentff!l§k Order Close Out (CO) 

NON-TIME CRITICAL REMOVAL SUPPORT (EFJCAs) 
WorkAreaCode: NS Action Code: EE 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 8. Identification and Screening of Removal Alternatives (IS) 
2. Community Involvement (CR) 9. Analysis of Removal Alternatives (AL) 
3. Field Investigation/Data Acquisiton (FI) 10. Engineering Evaluation/Cost Analysis (EE/CA) Report (EE) 
4. Sample Analysis (SN) 11. Post EE/CA Support (PE) 
5. Allalytical Support and Data Validation (AN) 12. Administrative Record (AR) 
6. Data Evaluation (DE) 13. Work Assignmentffask Order Close Out (CO) 
7. Risk Assessment (RA) 
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NON-TIME CRITICAL REMOVAL ACTION Work Area Code: NA A ,, i\,i[e: J .1 

·-
Tasks (Task Category Code) 
1. Project Planning and Support (PP) 9. Preliminary Design (PD) 

. 2. Community Involvement (CR) 10. Cleanup Validation (CV) 
3. Procurement of Subcontract (PB) 11. Remedial Action/Non-time Critical Removal Action Implementation 
4. Management Support (MS) (Subpool Activities) (AI) 
5. Detailed Resident Inspection (Resident En&ineer) (RI) 12. Project Performance (PJ) 
6. Post Remedial Design Support (DS) 13. Project Completion and Close Out (PC) 
7. Pre-finaVFinal Design (FD) 14. Work Assignmentffask Order Close Out (CO) 
8. Intermediate Design (lD) 

POST-CONSTRUCTION REMEDIAL ACTION Work Area Code: PC Action Code: RA 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 7. Cleanup Validation (CV) 
2. Community Involvement (CR) 8. Remedial Action Implementation (Subpool Activities) (AI) 
3. Procurement of Subcontract (PB) 9. Reuse Planning (RV) 
4. Management Support (MS) 10. Project Performance (PJ) 

5. Detailed Resident Inspection (Resident Engineer) (RI) 11. Project Completion and Close Out (PC) 
6. Analytical Support and Data Validation (AN) 12. Work Assignmentffask Order Close Out (CO) 
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- ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS -

RifFS OVERSIGHT 
Work Area Code: RS Action Code: BD (RifFS Combined); NA (Remedial Investigation); 

I NK (Feasibility Study) 

~ (Task Category Code) 
I 

I. Project Planning and Support (PP) 9. Remedial Investigation Report (RR) 
2. Community Involvement (CR) 10. Remedial Alternatives Screening (RS) 
3. Field Investigation/Data Acquisition (FI) 11. Remedial Alternatives Evaluation (RE) 
4. Sample Analysis (SN) 12. FS Report (FS) 
5. Analytical Support and Data Validation (AN) 13. Post Rl/FS Support (PR) 
6. Data Evaluation (DE) 14. Administrative Record (AR) 
7. Rislc Assessment (RA) 15. Work Assignment/Task Order Close Out (CO) 
8. Treatability Study/Pilot Testirig (IT) 

NEGOTIATION SUPPORT 
Work Area Code: NG Action Code: NG 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) 4. Post ROD Cost Analysis (RC) 
2. Negotiation Support (NG) 5. Work Assignment/Task Order Close Out (CO) 
3. Document Review (DR) 

RD OVERSIGHT Work Area Code: RO Action Code: BE 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) 7. Data Evaluation (DE) 
2. Community Involvement (CR) 8. Review ofPRP RD/RA Submittals (RP) 
3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO) 
4. Sample Analysis (SN) 10. Technical Meeting Support (TM) 
5. Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Close Out (CO) 
6. Reuse PI~ (RV) . 

RA OVERSIGHT Work Area Code: RX Action Code: BF 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) 7. Data Evaluation (DE) 
2. Community Involvement (CR) 8. Review ofPRP RD/RA Submittals (RP) 
3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO) 
4. Sample Analysis (SN) 10. Technical Meeting Support (TM) 

5. Analytical Support and Data Validation· (AN) II. Work Assignment/Tasl< Order Close Out (CO) 
r. RPHCP Pl,.nn;no ffiV) 
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REMOVAL OVERSIGHT Work Area Code: VO Action Code: BB I 
I 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) · 7. Risk Assessment (RA) ' 

2. Community Involvement (CR) 8. Review ofPRP Removal Submittals (RQ) 
3. Field Investigation/Data Acquisition (FI} 9. Removal Oversight (VO) 
4. Sample Analysis (SN) 10. Technical Meeting Support (TM) 

5. Analytical Support and Data Validation (AN} 11. Administrative Record (AR) 

6. Data Evaluation (DE) 12. Work Assignment/Task Order Close Out (CO) 

LONG TERM RESPONSE ACTION OVERSIGHT WorkAreaCode: ME Action Code: ME 

1. Project Planning and Support (PP) 7. Data Evaluation (DE) 
2. Community Involvement (CR) 8. Review of PRP RDIRA Submittals (RP) 
3. Field Investigation/Data Acquisition/Data Acquisition (FI) 9. O&M Oversight (OM) 
4. Sample Analysis (SN) 10. Technical Meeting Support (TM) 
5. Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Closeout (CO) 
6. Reuse Planning (RV} 

OPERATION AND MAINTENANCE (O&M) OVERSIGHT 
Work Area Code: OM Action Code: OM 

1. Project Planning and Support (PP) 5. Data Evaluation (DE) 
2. Community Involvement (CR) 6. Technical Meeting Support (TM) 
3. O&M Oversight (OM) 7. Reuse Planning (RV) 
4. Analytical Support and Data Validation (AN} 8. Work Assignment/Task Order Closeout (CO) 

LIDGA TION SUPPORT Work Area Code: LS Action Code: LT 

~ (Task Category Code) 
1. Project Planning and Support (PP) 4. Technical Assistance (TA) 

2. Document Collection (DC) 5. Work Assignment/Task Order Close Out (CO) 
3. Expert Witness Support (EW) 

POST-CONSTRUCTION REMEDIAL ACTION OVERSIGHT 
Work Area Code: PO Action Code: BF 

~ (Task Category Code) 
1. Project Planning and Support (PP) 7. Data Evaluation (DE) 
2. Community Involvement (CR) 8. Review ofPRP RDIRA Submittals (RP) 
3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO) 
4. Sample Analysis (SN) 10. Technical Meeting Support (TM) 
5. Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Close Out (CO) 
6. Reuse Planning (RV 

5 



-- --

- OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS -

COMMUNITY INVOLVEMENT 
! 

Work Area Code: CR (Remedial); CS (Removal); or CT (Enforcement) Action Code: CR i 

Tasks {Task Category Code) 
i I. Project Planning and Support (PP) 6. Public Notices (PN) 

2. Community Involvement Plan (CP) 7. Information Repositories (IR) 
3. Public Meeting/Public Hearing Support (PM) 8. Site Mailing List (ML) 
4. Fact Sheet Preparation (FP) 9. Responsiveness Summary Support (SU) 
5. Proposed Plan Support (PL) 10. Work Assignment!fask Order Close Out (CO) 

SAMPLING AND ANALYTICAL SUPPORT 
Work Area Code: AN (Remedial); AO (Removal); or AP (Enforcement) Action Code: LA 

~ (Task Category Code) 
1. Project Planning and Support (PP) 4. Analytical Support and Data Validation (AN) 
2. Sample Analysis (SN) 5. Characterization and Disposal of Field Generated Waste (CD) 
3. Data Evaluation (DE) 6. Work Assignment!fask Order Close Out (CO) 

PRE-DESIGN INVESTIGATION Work Area Code: PI Action Code: DE 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 5. Analytical Support and Data Validation (AN) 
2. Treatability Study/Pilot Testing (TT} 6. Data Evaluation (DE) 
3. Field Investigation/Data Acquisition (Fl) 7. Pre-design Engineering Report (ER) 
4. Sample Analysis (SN) 8. Work Assignment!fask Order Close Out (CO) 
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TREAT ABILITY STUDY /PILOT TESTING Work Area Code: PT Action Code: CO (RifFS), RD ( Remedial Design), BD (RifFS Oversight) 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 5. Data Analysis and Interpretation (DI) 
2. Treatability Study/Pilot Testing (TT) 6. Treatability Study/Pilot Test Report (TP) 
3. Sample Analysis (SN) 7. Work Assignment/Task Order Close Out (CO) 
4. Analytical Support and Data Validation (AN) 

RISK ASSESSMENT 
Work Area Code: RK (Remedial) or RL (Enforcement) Action Code: ED 

Tasks (Task Category Code) 
l. Project Planning and Support (PP) 5. Data Evaluation (DE) 
2. Identification of Existing Information (II) 6. Field Investigation (FI) 
3. Sample Analysis (SN) 7. Risk Assessment (RA) 
4. Analytical Support and Data Validation (AN) 8. Work Assignment/Task Order Close Out (CO) 

PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT 
WorkAreaCode: PA Action Code: OB (Fund lead): ON (Brownfields) 

~ (Task Category Code) 
I. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS) 
2. Work Assignment/Task Order Close Out (CO) 

SITE INSPECTION FOR SITE ASSESSMENT Work Area Code: SI Action Code: OB (Fund lead): ON (Brownfields) 

~ (Task Category Code) 
1. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS) 
2. Work Assignment/Task Order Close Out (CO) 

HRS PACKAGE PREPARATION FOR SITE ASSESSMENT 
Work Area Code: HR Action Code: HR 

Tasks (Task Category Code) 
l. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS) 
2. Work Assignment/Task Order Close Out (CO) 
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SITE SECURITY AND MAINTENANCE 

Work Area Code: SS (Remedial): ST (Removal): or SU (Enforcement) Action Code: PD 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) 3. Site Security/Guard Services (GS) 
2. Site Maintenance (SM) 4. Work Assignment/Task Order Close Out (CO) 

DESIGN ASSISTANCE Work Area Code: DA Action Code: DA 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO) 
2. Teclmical Assistance (TA) 

FIVE-YEAR REVIEW Work Area Code: FR Action Code: FE 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 5. Site Visitlinterviews (SV) 
2. Community Involvement (CR) 6. Site Inspection/Technology Review (SI) 
3. Document Review (DR) 7. Five-year Review Report (FR) 
4. Standards (ARAR) Review (SR) 8. Work Assignment/Task Order Close Out (CO) 

RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT 
Work Area Code: RM (Remedial): RN (Removal); or RT (Enforcement) Action Code: SW 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 4. Administrative Support (AS) 
2. Site File Organization (SO) 5. Work Assignment/Task Order Close Out (CO) 
3. Administrative Record (AR) 

REAL PROPERTY ACQUISffiON SUPPORT 
Work Area Code: RP (Remedial): RO (Removal): or RR (Enforcement) Action Code: RL 

Tasks (Task Category Code) 
I. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO) 
2. Property Acquisition (PA) 
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TECHNICAL ASSISTANCE 
Work Area Code: TA (Remedial): TB (Removal): orTC (Enforcement) Action Code: T A 

Tasks (Task Category Code) 
1. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO) 
2. Expert Technical Assistance (ET) 

INTEGRATED SITE ASSESSMENT/INVESTIGATION 
Work Area Code: SA (Remedial); or SB (Enforcement) Action Code: OB 

~ (Task Category Code) 
1. Project Planning and Support (PP) 3. Integrated Sampling/Investigation Support (SA) 
2. Initial Site Discovery/Screening Support (SD) 4. Work Assignment/Task Order Close Out (CO) 

Locational Data Policy 

The contractor shall comply with all requirements related to the Agency's Location Data Policy (LOP) as described in EPA Publication 220 B-92-008 (March 1992 
or latest revision) entitled, "Locational Data Policy Implementation Guidance: Guide to the Policy." The LOP assures the collection of accurate, consistently-formatted, and 
fully documented locational coordinated for facilities, sites, monitoring points, and observation points regulated or tracked under federiu environmental programs within the 
Agency's jurisdiction. The LOP establishes principles for collecting and documenting geodetic coordinates defined in terms of latitude and longitude (lat/long). In addition 
to these locational data, LDP requires documentation of specific information regarding the method used to measure lat/long coordinate, the accuracy of the measurement, and 
a description of the place where the !at/long were taken. In order to effectively implement the LOP policy, the contractor shall collect and document the following 
information when collecting data under this contract: 

• Latitude/Longitude Coordinates: Latitude and longitude coordinates shall be provided in accordance with the Federal Interagency Coordinating Committee for 
Digital Cartography (FICCDC) recommendations. The coordinates must defme a point, line or area, according to the most appropriate data type fore the entity being 
represented (i.e., singly or multiple times). 

• Methodology Description: The specific method used to determine !at/long coordinates shall be described (i.e., remote sensing techniques, map interpolation, 
cadastral survey). 

• Textual Description: Each item shall be described in written text to which the !at/long coordinates refer (i.e, north-west comer of the site, entrance to the facility, 
point of discharge). 

• Estimation of Accuracy: Measurements of accuracy related to !at/long coordinates shall be estimated in terms of the most precise units of measurement used. 
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Remedial Action Contract II Full Service (RAC II FS) 

TASK INVENTORY 

Exhibit. 2 



RAC II Full Se1 TASK INVENTORY 

~~------

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

AI REMEDIAL ACTION/NON- RA, LR, NA, PC Implement the remedy by subcontractor(s) at the site in accordance with the design and all subcontract(s) 
TIME CRITICAL REMOVAL documents (drawings, specifications and plans). Typical activities include: 
ACTION (SUBPOOL 
ACTIVITIES) 0 Site specific construction and remedial actions (secure site and establish operations area, including laying 

out of clean zone, waste/stage handling areas & decon areas 
0 Implementation of remedy in accordance with ROD or EE/CA and Remedial Design Plans and 

Specifications. 
0 Site specific RA reserve (change orders) (reserve usually 15% of estimated subcontract cost depending on 

nature of job) [NOTE: This for costs only- no hours should be reflected under this task. Dollars only_ taskl 

AL ANALYSIS OF REMOVAL NS Assess individual removal alternatives against the criteria of effectiveness, implementability and cost, in addition 
ALTERNATIVES to comparative analysis of options. Recommend and conduct treatability studies at direction of EPA. EPA shall 

determine the selected removal alternative. 

AN ANALYTICAL SUPPORT Rl, RD, RA, Schedule, coordinate, track, and oversee smple analyses and validate analytical data produced. Typical activities 
AND DATA VALIDATION CO, LR, NS, include: 

PC, RS, RO, 
RX, VO,ME, 0 Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP). The 
OM, PO, PI, following types of sampling may be required: 
PT, RKIRL, - Field screening 
ANIAO/AP -Groundwater sampling 

-Surface and subsurface soil sampling 
-Surface water and sediment sampling 

-Air monitoring and sampling 
- Biota sampling 
-Other types of media sampling and screening 

0 Develop Data Quality Objectives (DQO) for each sampling event; these DQOs shall be the determinative 
factor for assessing the success or failure of the sampling 

0 Request, obtain, and perform oversight of analytical services in compliance with EPA requirements 
0 Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator 

(RSCC), and/or the Environmental Services Division (ESD) regarding analytical, data validation, and quality 
assurance issues 

0 Implement the EPA-approved laboratory quality assurance program which provides oversight of in-house 
and subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site 
audits of operations and has a system of corrective actions 

0 Provide sample management including chain-of custody procedures, information management, sample 
retention, and 1 0-year data storage 

0 Perform data validation, the process by which the quality of the data, the defensibility of the data, and the 
chain of custody are verified. Perform data validation in accordance with Regional guidelines. 

0 Review data for usability for its intended purpose 

0 Provide reports on data validation and usability 
I 

I 
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RAC II Full Se. J TASK INVENTORY 

----- -----

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

AR ADMINISTRATIVE Rl, NS, RS, Produce the Administrative Record. Typical activities include: 
RECORD VO, RM/RN/RT 

0 Attend meeting with EPA Contracting Officer's Representative (COR), Site Attorney, and Administrative 
Record Coordinator. 

0 Provide assistance in compiling documents comprising of the Administrative Record File in accordance 
with EPA Regional guidance or other procedures as specified. 

0 Prepare Draft Administrative Record Index in accordance with EPA Regional guidance or other 
procedures as specified. 

0 Prepare Administrative Record Index. 
0 Coordinate duplication of Administrative Record. 
0 Assemble Administrative Record and Index. 

AS ADMINISTRATIVE RM/RN/RT Provide administrative activities during the preparation of the site file and Administrative Record at the direction 
SUPPORT of the COR. 

CD CHARACTERIZATION AND AN/AO/AP Characterize and dispose wastes generated by sampling activities. Dispose of wastes in accordance with 
DISPOSAL OF FIELD local, state, and Federal regulations. 
GENERATED WASTE 

co WORK In all Work Close out Work Assignment/Task Order. Activities include: 
ASSIGNMENT/TASK Areas 0 Return of documents to EPA or other document repositories 
ORDER CLOSEOUT 0 File duplication, distribution, and storage 

0 File archiving to meet Federal Records Center requirements 
0 Use of microfiche, microfilm, or other EPA-approved data storage technology 
0 Prepare a Work Assignment/Task Order Close-out Report {WACR) in accordance with Regional guidance 

or other procedures as specified in the Work Assignment/Task Order. The WACR shall address the 
circumstances that explain why the final hours/budget is greater than the +/- 10% of the original approved 
work plan hours/budget. 

CP COMMUNITY CR/CS/CT Prepare and/or update a Community Involvement Plan (CIP). The plan shall include a description of the site 
INVOLVEMENT PLAN and the community, an overview of community involvement to date, community concerns regarding the site, 

in addition to required and suggested community Involvement activities. A list of elected officials, Agency 
representatives and other key contacts are to be included. Typical activities include: 
o Review existing site information when directed by EPA 
o Prepare for and conduct interviews in the site community. 
o Prepare and submit CIP 

I 
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RAC II Full Se1 TASK INVENTORY 

------ ----------- ----------- ---------- --- -~ 

Task 
Task Title 

Work Area 
Task Elements Code Code 

CR COMMUNITY Rl, RD, RA, Prepare and implement the Community Involvement Plan (CIP) for the site. Typical activities include: 
INVOLVEMENT CO, LR, NS, o Conduct community interviews. 

NA, PC, RS, o Prepare Community Involvement Plan (CIP) 
RO, RX,VO, o Provide public meeting and/or open house support 
ME, OM, PO, o Prepare fact sheets, notices and other informational documents 
FE o Provide support for Proposed Plan in accordance with "The NCP and EPA Community Involvement in 

Superfund-A Handbook" (most current version) 
o Provide public hearing support 
o Publish Public Notices in local newspapers serving the site community 
o Maintain public information repositories 
o Develop and update site mailing list 
o Provide administrative and technical support for Responsiveness Summary 
o Prepare presentation materials 
o Implementation of other Community Involvement activities as identified by the site specific Community 

Involvement Plan or EPA 
o Provide technical support to review Community Involvement deliverables and participate in public meetings 

In addition to above for Work Area NS: 
o Provide support for Engineering Evaluation/Cost Analysis in accordance with Regional requirements 

cv CLEANUP VALIDATION RA, CO, LR, Provide quality assurance monitoring and documentation that the work being done at the site is in accordance 
NA, PC with the design and all subcontract(s) documents (drawings, specifications and plans). Typical activities include: 

o Sampling 
Perform confirmatory sampling and analysis to include sample collection, shipping, analysis, and validation 
costs 

o Cleanup Status Report 
Development of a report at the request of the COR that describes the progress of the remedial action based 
upon sampling and analytical results 

DC DOCUMENT COLLECTION LS Produce site documents to support discovery activities. 

----------- '---- - --- -- --- L__ ---- -------



RAC II Full Se. ) TASK INVENTORY 

Task 
Task Title Work Area 

Task Elements Code Code 

DE DATA EVALUATION Rl, RD, NS, For RS, RO, RX and VO: 
RS, RO, RX, Compile split sampling data and the discussion of usability of all data. A report summarizing split sample results 
VO,ME,OM, shall be submitted. The report shall include a discussion of analytical results, a comparison of PRP sampling 
PO, data with the split samples analyzed by EPA and a discussion of any discrepancies. 
AN/AO/AP, 
PI, RKIRL For remaining Work Areas: 

Compile analytical and field data. Provide data in format that is compatible with Regional or National electronic 
data management network. [For Rl and NS Work Areas: Data shall be utilized in the preparation of the Rl and 
Risk Assessment Report tables, maps and figures.] Typical activities the include: 
o Data usability evaluation/field QA/QC 
o Data Reduction and Tabulation 
o Data trend evaluation and/or modeling and submission of Technical Memorandum 

For Work Areas Rl and NS: 
o Data Reduction and Tabulation. 

- Soil boring and monitoring well logs. 
- Field sampling data. 
- Hydrogeological testing data. 
- Geophysical data (downhole geophysics, survey). 
- Analytical results. 

o Environmental Fate and Transport Modeling/Evaluation 

Dl DATAANALYSISAND PT Summarize and evaluate the data collected to determine the validity or performance of the treatment process. 
INTERPRETATION Typical activities include: 

o Determine qu,ality of data and usability/limitations 
-Assess precision, accuracy and completeness 

o Data compilation 
o Statistical analysis 
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RAC II Full Ser TASK INVENTORY 

----- --~---~-----

Task 
Task Title 

Work Area 
Task Elements Code Code 

DR DOCUMENT REVIEW NG,FR For NG: 
Review and comment on enforcement documents. Typical activities include: 
o Develop or review scopes of work for enforcement documents 
o Review of PRP submittals at the direction of the EPA COR 
o Prepare Technical Memorandum 

ForFR: 
Review documents and site files, at the direction of the EPA COR, to become knowledgeable with the history and 
status of the site. Review of specific documents include: 
o Record of Decision (ROD} 
o ROD Summaries 
o Consent Decrees 
o Close-out Reports 
o Operation and Maintenance Manuals and Reports 
o Groundwater Monitoring Plans 
o Administrative Record 

--- ~ --- ----------



RAC II Full Se. :TASK INVENTORY 

Task 
Task Title 

Work Area 
Task Elements Code Code 

OS POST REMEDIAL DESIGN RD, NA Solicit the procurement, evaluate offers received and inform the EPA Contracting Officer of the best 
SUPPORT qualified/cost effective offer. (Award of the contract will be part of Remedial Action Work Assignment/Task 

Order.) Specific activities include: 
o Pre-bid (Pre-Solicitation) Activities 

- Duplication and distribution of contract documents 
-Advertising/soliciting of bids 
- Issuing addenda 
- Pre-bid (pre-solicitation) meetings 
-Resolution of bidder (offeror) inquiries 
- On-site visits 
- Compilation of contract documents 
- Resolicit bids/offers and repackage documents if necessary 

o Pre-award Activities 
-Receipt of bids (offers) 
-Determination of responsive, responsible bidders (offerors) 
-Bid (offer) tabulation 
-Bid (offer) analysis 
-Receipt of follow-up items from lowest responsible bidder (offeror) 
- Review of EEO, MBE requirements, SOB subcontracting plans, etc. 
- Reference checks 
- Request for consent from EPA 

o Preparation of final design fact sheet 

Before Remedial Action field activities can begin, several site specific plans shall be written or updated by 
the RA Contractor and may be reviewed by the RD contractor to establish procedures to be followed by 
the contractor in performing field, laboratory and analysis work in addition to community and agency liaison 
activities. These plans include: 
o Site Management Plan 
o Sampling and Analysis Plan 
o Health and Safety Plan 
o Construction Quality Assurance Plan 
o Contingency Plan 
The existing plans developed for the Remedial Design, amended at the direction of EPA COR, may be used if 
appropriate. 
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RAC II Full Sea TASK INVENTORY 

~- ------- -~~~------- ~------------- -----

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

EE ENGINEERING NS Prepare findings once data has been evaluated. The task includes all draft and final reports. The EE/CA 
EVALUATION/COST Report shall include a discussion of the following: 
ANALYSIS (EEICA) o Site Characterization 
REPORT - Site description 

- Site background 
- Analytical data 
- Site conditions that justify a removal action 
- Reuse Assessment and Reasonably Anticipated Future Land Uses 

o Risk Evaluation 
- Human health risks 
- Ecological risks 
- Proposed cleanup levels 

o Identification of Removal Action Objectives 
- Statutory limits on removal actions 
- Removal action scope 
- Removal action schedule 
-Applicable or Relevant and Appropriate Requirements 

o Identification of Removal Action Alternatives 
o Analysis of Removal Alternatives 

- Effectiveness 
- lmplementability 
- Cost 

o Comparative Analysis 
o Identification of ARARs 
o Provide technical assistance in the preparation of the Action Memo (FRAN TO GET BACK) 
o Evaluation of Post-Removal Site control activities necessary to sustain the integrity of the Removal Action 

ER PRE-DESIGN PI Prepare findings once data has been evaluated. The report shall provide information regarding the significance 
ENGINEERING REPORT of the results relative to the design of the remedy 

ES EQUIPMENT/SERVICES/ RD Acquire long-lead equipment, services, and/or utilities identified during the preliminary design phase. 
UTILITIES 

ET EXPERT TECHNICAL TAITBffC Provide expert knowledge to the EPA in a variety of technical areas, including but not limited to: lead, 
ASSISTANCE incineration, ground water treatment, non-aqueous phase liquids (NAPL), soil vapor extraction. In addition, 

real estate, property law, and development expertise may be required. Typical activities include: 
o Attend technical meetings and briefings at the direction of the EPA COR 
o Provide assistance in the development and/or review of technical information/documentation relating to the site 
(e.g., application of a specific technology on a specific site) 
o Counter-terrorism support 

-~------ --~------- ---------- ----



RAC II Full Se~ TASK INVENTORY 

Task 
Task Title Work Area 

Task Elements Code Code 

EW EXPERT WITNESS LS Prepare for the provision of expert testimony during litigation. The contractor shall not prepare testimony for expert 
SUPPORT witnesses who are EPA personnel. 

FD PRE-FINAUFINAL DESIGN RD,NA Prepare the Pre-final/Final design. Specific components may include preparation of the following: 
o Subcontract award document 
o Pre-final/final design specifications 
o Pre-final/final drawings and schematics 
o Pre-final/final Design Criteria Report 
o Pre-final/final Basis of design report 
o Pre-final/final Construction Quality Assurance Plan 
o Draft O&M Manual 
o Relevant Appendices 
o Complete RA Solicitation Package 
o Pre-final/final Revised RA and O&M cost estimates (+15 percent and -5 percent accuracy) prepared through 

the use of M-CACES Gold Cost Engineering System for Remedial Action 
o A pre-final/final design review/briefing for EPA 
o Bidability (offerability), operability, constructability, claims prevention, and environmental compliance reviews 
o Revised Project Delivery Strategy 
o The 100% design submittal shall include the final plans and specifications in reproducible format, final cost 

estimate and a schedule of the overall Remedial Action 

----------------- ---~- --
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RAC II Full Se. i TASK INVENTORY 

-------- --~~~ ------ -

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

Fl FIELD Rl, RD, NS, For Wor1< Areas Rl, NS and PI: 
INVESTIGATION/DATA RS, RO, RX, Collect environmental data. Typical activities include: 
ACQUISITION VO, ME, PO, o Mobilization/Demobilization 

PI, RKIRL o Hydrogeological Assessment 
- Test boring and monitoring well installation and development 
- Downhole geophysics 
- Groundwater elevation measurements 
- Surface water elevation measurements 

o Soil Boring, Drilling, and Testing 
o Environmental Sampling 

- Field screening 
- Groundwater sampling 
- Surface soil sampling 
- Soil boring/permeability sampling 
- Surface water and sediment sampling 
- Air monitoring 
- Indoor sampling 

o Reuse Assessment 
o Geotechnical Survey 
o Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations 
o Site Reconnaissance 

- Ecological resources reconnaissance 
- Well inventory 
- Existing well development and establishment of sampling points 
- Landfill gas emission sampling 
- Surface geophysical survey 
- On-Site and residential well sampling 
- Surface water sampling 
- Soil Sampling 
- Sediment sampling 
- Leachate sampling 
- Field screening 
- Tank and drum sampling 

o Ecological Characterization 
- Wetland and habitat delineation/function and value assessment 
- Wildlife observations 
- Benthic reconnaissance/community characterization 
- Identification of endangered species and others of special concern 
- Bioassays 

(Contd. next page) - Bioaccumulation stooies 
- Biota sampling/population studies 

- -- -- -~-



RAC II Full Ser TASK INVENTORY 

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

Fl FIELD For Work Areas VO, RS and RO: 
INVESTIGATION/DATA Provide technical field oversight for the purpose of documenting PRP performance of field work. A field 
ACQUISITION (Contd.) logbook shall be kept by the contractor and provided to EPA. Typical activities include the following: 

o Oversight and documentation of PRP field activities when directed by EPA COR 
o Collection of split samples . 
o Perform sampling/screening/assessment when directed by COR 
o Preparation of Technical Oversight Reports 

For Work Area PI: 
o Aquifer Pump Tests 

- Testwells 
- Observation wells 
- Pump test water containment 

For RD and RKIRL: 
Acquire additional data to support remedial activities. The results of this effort as well as previous studies 
shall be used to define contaminant levels, other physical/chemical properties, and volume. Typical activities 
include: 
o Environmental Survey 
o Mobilization/Demobilization 
o Test Boring and Monitoring Well Installation and Development 
o Soil Boring, Drilling, and Testing 
o Environmental Sampling: 

-groundwater sampling 
-surface soil sampling 
- soil boring/permeability sampling 
-surface water and sediment sampling 
- air monitoring 
-biota sampling 

o Physical/Chemical Testing (for treatment, handling or disposal) 
o Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations 

For RO, RX, ME and PO: 
Provide technical field oversight for the purpose of documenting PRP performance of field work. A field logbook 
shall be kept by the contractor and provided to EPA. Typical activities include: 

o Oversee and document PRP field sampling activities 
o Collect samples during RD, RA and L TRA phases 
o Perform sampling/screening/testing/assessment (COR will list locations, types, and numbers of samples) 
o Prepare Technical Oversight Reports at the completion of RD sampling, and RA or L TRA cleanup validation 

activities 

- ----- -- ---L- ·-- --------- --------- -----
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RAC II Full Se, TASK INVENTORY 

--------- ---- ----------~- ---------- ------------ ----

Task 
Task Title 

Work Area 
Task Elements 

Code Code 
. FP FACT SHEET CR/CS/CT Prepare and submit fact sheets regarding sit~ activities. The fact sheets may include information regarding the 

PREPARATION Superfund process, site history, upcoming site activities and opportunities for public involvement in addition to 
information regarding the results of studies as well as plans for remediation. Provide graphics at the direction of 
EPA EPA shall approve Fact Sheets before distribution. 

FR FIVE-YEAR REVIEW FR Prepare draft five-year review report in accordance with the Comprehensive Five-Year Review Guidance issued 
REPORT June 2001. Provide information on how the implemented remedy is protective of human health and the 

environment (includes all draft and final reports) The report shall include a discussion of the following: 
o Background information including an introduction, statement of objectives and a review of all ARARs 
o Description of site conditions including a summary of the site visit and a discussion of areas of 

non-compliance of ARARs 
o Summary of site visit and any interviews 
o Summary of findings, including any issues, recommendations, and followup actions 
o Discussion of community involvement activities, cleanup levels, exposure pathways, and other information 

relevant to protectiveness 
o Preparation of review summary including technology recommendations, requirements for recommendation 

implementation and a statement of protectiveness that is well supported by the document and/or attachments 
o Summary of r~uirements to serve as the basis for subsequent five-year reviews if required. 

FS FS REPORT RI,RS ForRI: 
Prepare findings once remedial alternatives have been screened and evaluated. The task includes 
preparation of all draft and final reports. The Feasibility Study Report shall include a discussion of the 
following: 
0 Feasibility Study Objectives 
0 Remedial Objectives 
0 General Response Actions 
0 Identification and screening of Remedial Technologies 
0 Remedial Alternatives Description 
0 Detailed Analysis of Remedial Alternatives (individual and comparative) 
0 Summary and Conclusions 

ForRS: 
Review PRP Feasibility Study (FS) report. Perform a technical review and generate comments in the form of a 
Technical Memorandum. 

GS SITE SECURITY/GUARD SS/ST/SU Safeguard material and personnel working at the site. Typical activities include: 
SERVICE 0 Security services as necessary during field activities 

0 Maintain daily log including a listing of all personnel entering and exiting the site 
0 Complywith 05_1-iA Regulation 29 CFR1_910, Hazardous\IV_Mie OperCI!ions and l::meroencv Response 



RAC II Full Se~ TASK INVENTORY 

------------ -- ---- - --- -- -----

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

ID INTERMEDIATE DESIGN RD, NA Prepare the intermediate design. Specific components include the following: 
0 Update RA schedule 
0 Intermediate specifications 
0 Intermediate drawings 
0 Intermediate Design Criteria Report 
0 Intermediate Basis of design report-
0 Revised RA and O&M cost estimates (+30 percent and -15 percent accuracy for simple projects and +40 and 

- 20 for complex projects) prepared through the use of M-CACES Gold Cost Engineering System for Remedial 
Action 

0 An intermediate design review/briefing for EPA 
0 Results ofValue Engineering (VE) study ifVE screening identified potential project savings 

II IDENTIF!CATION OF RKIRL Review and interpret existing information. Typical activities include: 
EXISTING INFORMATION 0 Review of existing data 

0 Coordination with COR to develop Data Quality Objectives (DQOs) 
0 Identification of DQOs 
0 Identification of data gaps 

IR INFORMATION CR/CS/CT Maintain public information repositories. Mail information or visit repositories to ensure site-related information is 
REPOSITORIES readily accessible, when directed by EPA. 

IS IDENTIFICATION AND NS Identify and screen removal alternatives appropriate to the purpose and scope of the Non-Time Critical Removal 
SCREENING OF Action, that comply with ARARs to the maximum extent practicable. 
REMOVAL 
ALTERNATIVES 

ML SITE MAILING LIST CR/CS/CT Develop and update the site mailing list to provide labels as needed by EPA for informational mailings to the 
community. Mailina lists are to be prepared in accordance with Reaional format and content reQuirements. 

MS MANAGEMENT SUPPORT RA, CO, LR, Manage and monitor subcontract(s) required to implement the remedial action at the site. Typical activities include: 
NA,PC 0 Financial Management 

Review and approve invoices, subcontract modifications, and Work Assignment/Task Order amendments to 
' include direct cost of change orders/financial tracking. Maintain a construction code of accounts and/or 
' work breakdown structure for cost/schedule reporting purposes. 

0 Cost Monitoring 
Weekly and monthly tracking. Analyze progress payments and make recommendations including retaining 
and deviation from projected rates of expenditure. Monitor subcontractor compliance with Davis-Bacon and 
related acts requirements. 

0 Engineering Support 

I 
Review field logs, etc. Biweekly/weekly/monthly meetings. 

0 Engineering Support Option 

I Supplemental engineering support for field change requests, value engineering change proposals, non-
conformance reports issued by resident engineer •. and re-design activities. 

---------
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RAC II Full Se1 TASK INVENTORY 

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

NG NEGOTIATION SUPPORT NG Attend and assist in negotiation sessions and meetings. Typical activities include: 
0 Attend negotiation sessions and meetings 
0 Provide technical assistance 

i 

OM O&M OVERSIGHT ME, OM Assist in the review of documents and activities related to the oversight of PRP LR and oversight of O&M. This 
assistance is to ensure that the remedy remains protective of human health and the environment, compliant with 
ARARs, and is performing as designed. Typical activities include: 
0 Review of inspection and O&M reports 
0 Review of optimization studies and trend analysis 
0 Attend site visits and inspections as directed by EPA COR 
0 Review proposals to modify operation or remedy 
0 Review proposals to terminate PRP LR or O&M. 
Note: This task could aoolv to PRP-Iead and State-lead O&M 

PA PROPERlY ACQUISITION RP/RQ/RR Assist in the acquisition of real property. Typical activities, once property has been identified, include 
0 Land Survey 
0 Obtain title evidence 

- identify owner of the land 
- identify any encumbrances of record on the property 

0 Obtain land appraisal 
0 Provide technical assistance during land negotiation 

PB PROCUREMENT OF RA, LR, NA, PC Solicitation of subcontract(s) required to implement the remedial action at the site. Typical activities include: 
SUBCONTRACT 0 Pre-bid (Pre-Solicitation) Activities 

Duplication and distribution of contract documents; advertising/soliciting of bids (offers); issuing addenda; pre-
bid meetings; resolution of bidder (offeror) inquiries; on-site visits; compilation of contract documents; resolicit 
bids/offers and repackage documents if necessary 

0 Pre-award/Award Activities 
Receipt of bids (offers): determination of responsive, responsible bidders (offerors); bid (offer) tabulation; bid 
(offer) analysis; receipt of follow-up items from lowest responsible bidder (offeror); review of EEO, MBE 
requirements, SDB subcontracting plans, etc.; reference checks; request for consent from EPA; award of 
subcontract; notice of award. 

0 Post Award Activities 
Post award meetings and preconstruction conference. Review of insurance, bonds, certificates, and 

documentation required by the specifications, especially permits. Set-up and acceptance of subcontractor 
schedule of values consistent with measurement and payment section. Establish guidelines for payment of 
selected items (materials) delivered to site but not yet installed. Review subcontractor activity schedule. 

0 Submittal Review- Notice To Proceed 
Establish procedures for review of submittals. Review subcontractor submittals. Issue Notice To Proceed. 

0 Revi~w Revisions/Addendum to Subcontractor Submittals (OPtional) 
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Task 
Task Title 

W.ork Area 
Task Elements Code Code 

PC PROJECT COMPLETION RA, CO, LR, Ascertain project completion and close out of the subcontract(s) associated with the remedy at the site. Typical 
AND CLOSE OUT NA, PC activities include: 

0 Demobilization of Subcontractors 
0 Pre-final/final Activities 

Consolidation of project needs, pre-final/final inspection and certification, direct final project demobilizatio.n and 
make lockout inspection 

0 Final Payment/Punch List 
Resolution/certification that project is built according to plans and specifications. Trial periods, shakedowns, 
test or trial runs/burns. 

0 Submission of as-built drawings 
0 Updating the O&M Manual 
0 Training for state and/or contractor employees who will conduct the O&M 
0 Assist in transfer of project to the state upon the determination that the project is Operational and Functional 

(O&F) 

For Work Areas RA, CO and PC: 
0 Remedial Action Report 

Prepare report in accordance with Close Out Procedures for National Priorities List Sites OSWER Directive 
9320.2-09A-P, January 2000 

For Work Area NA: 
0 After Action Report 

Prepare report in accordance with NCP 

PO PRELIMINARY DESIGN RD,NA Prepare the preliminary design. Specific components include the following: 
0 Recommended project delivery strategy and scheduling, including project acceleration strategies 
0 Preliminary construction schedule 
0 Outline of General Specifications 
0 Preliminary drawings 
0 Design Criteria Report 
0 Basis of design report 
0 Preliminary RA and O&M cost estimates (+50 percent and -30 percent accuracy) prepared through the use of 

M-CACES Gold Cost Engineering System for Remedial Action 
0 Technical Support to EPA/State/USAGE in Land Acquisition 
0 Results of Value Engineering (VE) screening 

PE POST EEICA SUPPORT NS Perform activities subsequent to the Engineering Evaluation/Cost Analysis (EE/CA). Typical activities include: 
0 Attend public meetings, briefings, public hearings, technical meetings with PRPs 
0 Provide technical assistance in the preparation of the Responsiveness Summary 
0 Provide technical assistance in the preparation of the Action Memorandum 

-14-
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Task 
Task Title 

Work Area 
Task Elements 

Code Code 

PJ PROJECT RA, LR, NA, PC Ensure the remedy (for RA and LR) and of the removal (for NA) by the subcontractor(s) at the site is in accordance 
PERFORMANCE with the design and all subcontract(s) documents (drawings, specifications and plans). Typical activities include: 

0 Conduct prestart-up check-out; review O&M manual; describe and analyze potential operating problems; 
support training operation and maintenance of O&M staff, including State personnel; advise on conformity to 
applicable performance and operations requirements; determine cause of failure and develop corrective action 
report; review record development, laboratory procedures, process system, safety and emergency systems, 
and warranty files 

0 Evaluate equipment system performance, witness performance tests, gather and test samples 

For Work Areas RA and LR: 
0 (For the one year O&F period and/or a long term response action)Operate and provide appropriate upkeep 

and maintenance of installed response action construction items including the facilities, equipment, and 
appropriate institutional controls such as fencing for the site in accordance with the Operation and 
Maintenance (O&M) Manual and Sampling and Analysis Plan (SAP) for a time period as specified in the Work 
Assignment/Task Order. 

0 Update the O&M Manual, as appropriate 
0 Conduct Trend Analysis and Optimization Study as directed by EPA COR 

PL PROPOSED PLAN CR/CS/CT Coordinate and assist in the preparation and distribution of the draft and final Proposed Plan describing the 
SUPPORT preferred alternative and other alternatives evaluated in the Feasibility Study. The Plan shall be prepared in 

accordance with Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy 
Selection Decision Documents, OSWER Directive 9200.1-23P, July 1999 (most current version). The plan 
shall also describe opportunities for involvement in the remedy selection process. Provide graphics at the 
direction of EPA. 

PM PUBLIC MEETING/PUBLIC CRICS/CT Prepare for and provide support to the Agency at public informational meetings. Typical activities include: 
HEARING SUPPORT 0 Attend meetings with the EPA COR and Community Involvement Coordinator 

0 Assist in preparation of newspaper notices and placement of the notice in the newspaper 
0 Provide support for meeting logistics 
0 Prepare slides and/or other audio-visual material 
0 Attend public meetings and/or open houses 
0 Provide stenographic support 
0 Prepare draft and final meeting summaries 
0 Prepare presentation materials 

PN PUBLIC NOTICES CR/CS/CT Coordinate and publish Public Notices in a local newspaper serving the site community. Public Notices shall be 
submitted to EPA for review and approval before publication. Copies of Public Notices shall be submitted to EPA for 
inclusion in the Administrative Record and information repositories. 

------ -------· ---···--
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Task 
Task Title 

Work Area Task Elements 
Code Code 

pp PROJECT PLANNING AND In all Work Perform project initiation and support. Typical activities include: 
SUPPORT Areas 0 Attend seeping meeting {with RPM to discuss oversight roles for RD/RA Oversight) 

0 Conduct site visit {for RI/FS, RD, NS, RI/FS Oversight, VO, DA TAITB/TC) 
0 Develop work plan and associated cost estimate 

- Prepare construction cost estimate {RD) 
- Initiate discussion regarding 6% design limitation (RD) 

0 Negotiate work plan and make necessary revisions as a result of EPA comments and/or negotiated 
agreements 

0 Provide conflict of interest disclosure 
0 Perform site specific project management (monitor costs, prepare Monthly Progress Report and Invoice) 
0 Manage, track, and report status of site specific equipment 
0 Prepare meeting minutes 
0 Accommodate any external audit or review mechanism that EPA may require 
0 Evaluate existing data, including usability, when directed by EPA 
0 Coordination with local and emergency response teams 
0 Review background documents when directed by EPA 
0 Health and Safety Plan (Prime Contractor) 
0 Attend EPA held training 
0 Submit costs to the Contracting Officer for approval for Work Assignment/Task Order specific Pollution Liability 

Insurance, if the contractor plans to bill insurance premiums as a direct charge to the Work Assignment/Task 
Order and there is no contract wide Pollution Liability Insurance. (NOTE: Track and report all costs 
associated with this sub-task separately and in accordance with the Reports of Work, Attachment B, 
of this contract.) 

For Work Areas RA, CO, LR, NA and PC: 
Prepare or modifiy the site specific plans required to implement the remedial action at the site. Typical activities 
include: 
0 Update of Site Management Plan 
0 Sampling and Analysis Plan 
0 Construction Quality Assurance Plan 
0 Contingency Plan 
0 Health & Safety Plan (incorporating Subcontractor's Health and Safety Plan(s)) 

For Work Areas RI/FS, RD, NS and RS 
0 Prepare a Sampling and Analysis Plan (SAP) for design activities containing a Field Sampling Plan (FSP) and 

a Quality Assurance Project Plan (QAPP). (For Work Area RD: reference RI/FS SAP as much as practicable.) 

(Contd. next page) 
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Task 
Task Title 

Work Area 
Code Code 

Task Elements 

pp PROJECT PlANNING AND For Work Area RI/FS: 
SUPPORT (Contd.) Perform project initiation and support. Typical activities include: 

0 Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical 
Memorandum) 

0 Identify likely response scenarios and potentially applicable technologies and operable units that may address 
site problems (submit Technical Memorandum) 

0 Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER 
Directives 9285.7-018, 12/89 (Risk Assessment Guidance for Superfund, Volume 1: Human Health Evaluation 
Manual, Part A.) and 9285.7-01A (Risk Assessment Guidance for Superfund, Volume II: Environmental 
Evaluation Manual) 

0 Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect remedy 
selection 

0 Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 
medical surveillance requirements, standard operating procedures and a contingency plan in accordance with 

29 CFR 1910.120 (1)(1) and (1)(2) 
0 Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and 

subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions to be used in cases where performance does not meet the 
standards of the program 

0 Develop/review qualifications of the laboratory for the given analytical requirements 
0 Procure, manage, and provide oversight of pool and Team subcontracts for analytical services 

For Work Area RD: 
0 Prepare Site Management Plan (SMP) that provides EPA with a written understanding of how access, 

security, management responsibilities and field generated waste disposal are to be handled 
0 Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 

medical surveillance requirements, standard operating procedures and a Emergency Response Plan in 
accordance with 29 CFR 1910.120 (1)(1) and (1)(2). Reference RifFS HSP as much as practicable. 

0 Prepare a Contingency Plan to protect the local community in the event of an accident or an emergency. 
0 Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and 

subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions to be used in cases where performance does not meet the 
standards of the program. 

(Contd. next page) 0 Develop/review qualifications of the laboratory for the given analytical requirements 
0 Procure, manage, and provide oversight of pool and Team subcontracts for analytical services 
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Task 
Task Title 

Work Area 
Code Code 

Task Elements 

pp PROJECT PLANNING For Work Area NS: 
SUPPORT (Contd.) Perform project initiation and support. Typical activities include: 

0 Develop data summaries when directed by EPA 
0 Compile existing site data and reports 
0 Identify significant data gaps that may limit ability to identify and evaluate removal alternatives 
0 Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical 

Memorandum) 
0 Identify likely response scenarios and potentially applicable technologies and operable units that may address 

site problems (submit Technical Memorandum) 
0 Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER 

Directives 9285.7-028, 12/89 (Risk Assessment Guidance for Superfund, Volume 1: Human Health 
Evaluation Manual (Part A) Interim Final); 9285.7-01 B, 12/91 (Risk Assessment Guidance for Superfund, 
Volume 1: Part B, Development of Risk-Based Preliminary Remediation Goals); 9285.7-01C, 12/91 (Risk 
Assessment Guidance for Superfund, Volume 1: Human Health Evaluation Manual (Part C, Risk Evaluation of 

i 
Remedial Alternatives)); 9285.7-47, 12/01 (Risk Assessment Guidance for Superfund (RAGS), Volume 1: 
Human Health Evaluation Manual (Part D, Standardization Planning, Reporting and Review of Superfund Risk 
Assessments) Final); and 9285.7-25, 2/97 (Ecological Risk Assessment Guidance for Superfund: Process for 

! 
Designing and Conduction Ecological Risk Assessment) 

0 Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect 
selection of removal action 

0 Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 
medical surveillance requirements, standard operating procedures and a contingency plan in accordance with 

29 CFR 1910.120 (1)(1) and (1)(2) 

For Work Area RS: 
0 Review background documents when directed by EPA 
0 Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 

medical surveillance requirements, standard operating procedures and a contingency plan in accordance with 
29 CFR 1910.120 (1)(1) and (1)(2). The PRP Health and Safety Plan may be adopted by the contractor if 

appropriate. 
0 Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and 

subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions to be used in cases where performance does not meet the 
standards of the program . 

o Develop/review qualifications of the laboratory for the given analytical requirements 
0 Procure, maWce, and provide oversipht of pool and Team subcontracts for analytical services 
0 Review PRP ork Plan at direction o EPA COR and submit Technical Memorandum 
0 Prepare Technical Memorandum and schedule for interface of Risk Assessment activities. Address data 

transfer from PRP; schedule contingencies. 

For Work Areas RO and RX: 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 

medical surveillance requirements, standard operating procedures and a contingency plan in accordance with 
29 CFR 1910.120 (1)(1) and (1)(2). The RifFS Health and Safety Plan may be modified for use by the 
contractor if appropriate. 

-- ----· ··-------- --
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Task 
Task Title 

Work Area 
Task Elements 

Code Code 

PR POST RI/FS SUPPOR"T RI,RS Support issuance of the Agency's Record of Decision (ROD) 

FerRI: 
The final recommendation contained in the ROD shall represent the opinion and recommendation of EPA not that 
of the contractor. Typical activities include: 

0 Attend public meetings, briefings, public hearings, technical meetings with PRPs 
0 Prepare presentation materials 
0 Provide technical assistance in the preparation of the Responsiveness Summary 
0 Provide technical assistance in the preparation of the Proposed Plan and Record of Decision (ROD) 
0 Prepare Feasibility Study Addendum 

ForRS: 
Typical activities include: 

0 Attend technical meetings, public meetings, briefings, public hearings 
0 Provide technical assistance in the preparation of the Record of Decision (ROD) 
0 Review PRP Feasibility Study (FS) Addendum 
0 Provide technical assistance in the preparation of the Responsiveness Summary 

RA RISK ASSESSMENT Rl, NS, RS, Conduct Baseline Human Health and Ecological Risk Assessments. The objective of these assessments are to 
VO, RKIRL characterize and quantify where appropriate, the current and potential human health and environmental risks that 

would prevail if no further remedial action is taken. 

Risk Assessment must be done in accordance with applicable Agency guidance, directives and procedures. 

RC POST ROD COST NG Perform cost analysis for alternative site actions pursuant to issuance of the ROD. Typical activities may include 
ANALYSIS but are not limited to: 

0 Identify the range of specific alternatives that could feasibly occur at the site under the selected remedy and 
assess the probability that each alternative will be implemented 

0 Estimate the cost of each of the alternatives 
0 Identify the implicit range of uncertainty associated with the cost estimate for each alternative under 

consideration 
0 Determine the uncertainty regarding the actual extent to which the remedial activity will take place 
0 Determine the probability that legislative requirements or actual operating experience at the Site will cause 

additional remedial activities to be required in the future 
0 For each potential cost element identified, indicate the point in time at which the cost might be incurred in 

order that proper discounting can take place 
0 Utilize a decision tree analysis to develop a distribution of net present values of potential cost outcomes 
0 Review proposed redevelopment plan and estimate costs 

-- ------ - --- ----
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Task Work Area I 

Code 
Task Title 

Code 
Task Elements 

I 

RE REMEDIAL RI,RS ForRI: 
ALTERNATIVES Assess individual alternatives against each of the nine evaluation criteria and a comparative analysis of all 
EVALUATION options against the evalua~ion criteria. The analysis shall be consistent with the National Contingency Plan 

(NCP), 40 CFR Part 300 and shall consider the Guidance for Conducting Remedial Investigation and 
Feasibility Studies under CERCLA (OSWER Directive 9355:3-01 ), Guide to Developing and Documenting 
Cost Estimates During the Feasibility Study (OSWER Directive 9355.0-75), and other pertinent OSWER 
guidance. The analysis will include institutional controls {ICs) to the extent appropriate. EPA will make the 
determination regarding final selection of the remedial alternative. 

The nine criteria to be employed in evaluation of remedial alternatives are: 

0 Overall protection of human health and the environment 
0 Compliance with ARARs 
0 Long-term effectiveness and permanence 
0 Reduction in toxicity, mobility or volume through treatment 
0 Short-term effectiveness 
0 lmplementability- technical and administrative 
0 Cost 
0 State acceptance 
0 Community acceptance 

For Work Area RS: 

Review the PRP evaluation of remedial alternatives. Comment whether the PRPs have followed evaluation 
procedures as outlined in the National Contingency Plan (NCP), 40 CFR Part 300 and the Guidance for 
Conducting RifFS under CERCLA (OSWER Directive 9355.3-01 ). Provide a technical review of the PRP 
evaluation. 
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Task 
Task Title 

Work Area 
Task Elements Code Code 

Rl DETAILED RESIDENT RA, CO, LR, Monitor and document work being done at the site in accordance with the design and all subcontract(s) 
INSPECTION (RESIDENT NA,PC documents (drawings, specifications and plans) and to assure the implementation of the remedial action at 
ENGINEER) the site is protective of human health and the environment. Typical activities include: 

0 ConducUattend progress meetings 
0 Maintain field logs and daily. diaries 

Provide advice on what is intended by subcontract documents, prepare sketches to reflect field conditions, 
check construction drawings submitted by construction subcontractors for compliance with design concept, 
prepare reports on inspections, make final inspection and prepare report. Monitor, update, and report 
construction progress. Review and recommend time extensions. Coordination with Home Office/ 
Management Support. Conduct regular Davis Bacon Act interviews on-site. (The COR shall be informed 
regarding scheduling of such interviews so that he/she may be present on site.) 

0 Review and recommend action on value engineering change proposals; review and make recommendations 
for changes; provide advice on need and cost of proposed change orders, provide assistance in prevention 
and resolution of subcontractor claims, recommend approval or rejection of construction schedules 

o Perform field testing, recommend action on health and safety considerations (e.g. site safety plan), monitor 
aualitv control orocedures 

RO REMEDIAL ACTION RO, RX, PO Provide technical field oversight of PRP activities to ensure construction takes place in accordance with EPA 
OVERSIGHT accepted plans and specifications. The oversight activities shall also include observations regarding the manner 

in which the Construction Quality Assurance and Health & Safety Plans are implemented. The amount of oversight 
will be dependent upon the type and complexity of the Remedial Action and is at the discretion of the EPA COR. 
Maintain a field logbook (including photographs as appropriate) to be provided to EPA. The contractor may provide 
oversight of O&M or PRP Long-term Responses. Any non-conformance with the ROD, CD, Plans, or other project 
documents shall be reported to the COR. 
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Task 
Task Title 

Work Area 
Task Elements Code Code 

RP REVIEW OF PRP RD/RA RO, RX, ME, Review PRP RD/RA submittals. Perform a technical review and generate comments in the form of a Technical 
SUBMITIALS PC Memorandum. All final decisions regarding RD/RA submittals by PRPs shall remain the sole responsibility of 

EPA. Consider the following factors during the review of documents: 
- Technical requirements of the ROD, Consent Decree (CD) (with SOW), and ARARs 
- Standard professional engineering practices 
- Applicable statutes, EPA policies, directives and regulations 
- Spot checking design calculations to assess accuracy and quality of design activities and conformance 
with results of field data and treatability studies 

- Examination of planning and construction schedules for meeting project completion goals 
- Examination of the proposed construction schedule for meeting project completion goals 
- Operability, Constructability, and Environmental Compliance Reviews 

Typical documents for review and technical support include but are not limited to the following: 
-Work plans 
- Basis of Design Report 
- Design Criteria Report 
- List of RD Submittals 
- Remedial Design Packages (Preliminary, Intermediate, Pre-Final, and Final) 
- Site Management Plan for Remedial Construction 
- Remedial Action Work Plan 
- List of Submittals by RA Contractor 
- O&M Manual 
- As Built Drawings 
- PRP Remedial Action Report 
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Task 
Task Title 

Work Area 
Task Elemen'ts 

Code Code 
I 

I RQ REVIEW OF PRP vo Review PRP submittals associated with planning and carrying out the removal action. Perform a technical review 
REMOVAL SUBMilTALS and generate comments in the form of a Technical Memorandum. All final decisions regarding PRP submittals 

shall remain the sole responsibility of EPA. The following factors shall be considered during the review of 

I documents: 
- Technical requirements of the design 
- Standard professional engineering practices 
- Applicable statutes, EPA policies, directives and regulations 
- Spot checking design calculations to assess accuracy and quality of design activities 
- Examination of planning and construction schedules for meeting project completion goals 

Typical documents the contractor may be tasked to review include but are not limited to the following: 
-Work plans 
- Designs (Preliminary, Intermediate, Pre-Final, and Final) 
- Site Management Plan for Construction 
- Action Work Plan 
• O&M Plan 
- As Built Drawings 
- After Action Report 
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Task 
Task Title 

Work Area 
Task Elements 

Code Code 

RR REMEDIAL RI,RS For Work Area Rl: 
INVESTIGATION REPORT Prepare findings once data has been evaluated. The Rl shall provide information to assess risks to human health 

and the environment and to support the development, evaluation and selection of appropriate response alternatives. 
The task includes all draft and final reports. The Rl report shall be written in accordance with "Guidance for 
Conducting Remedial Investigations/Feasibility Studies under CERCLA," OSWER Directive 9355.3-01, 
October 1988, Interim Final (or latest revision) and "Guidance for Data Usability in Risk Assessment," 
(EPA/540/G-90/008), September 1990 (or latest revision). 

The Rl report shall include a discussion of the following: 
0 Site Background 
0 Investigation 

- Field Investigation and technical approach 
- Chemical analyses and analytical methods 
- Field methodologies (biological, surface water, sediment, soil boring, soil sampling, monitoring well 
installation, groundwater sampling, hydrogeological assessment) 

0 Site Characteristics 
-Geology 
- Hydrogeology 
- Meteorology 
- Demographics and land use 
- Reuse assessment 
- Ecological assessment 

0 Nature and Extent of Contamination 
- Contaminant sources 
- Contaminant distribution and trends 

0 Fate and Transport 
- Contaminant characteristics 
- Transport processes 
-. Contaminant migration trends 

o Risk assessment 
o Summary and Conclusions 

For Work Area RS: 
Review PRP Remedial Investigation (RI) reports. Perform a technical review and generate comments in the 
form of a Technical Memorandum. Identify data gaps that may be important for the Human Health and · 
Ecological Risk Assessments and the Feasibility Study 
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Task 
Task Title 

Work Area 
Task Elements 

Code Code 

RS REMEDIAL Rl, RS For Work Area Rl: 
ALTERNATIVES Develop appropriate remedial alternatives to undergo full evaluation. The alternatives are to encompass a range 
SCREENING including innovative treatment technologies consistent with the regulations outlined in the National Contingency 

Plan (NCP), 40 CFR Part 300 and applicable Agency guidance, procedures and directives. The analysis will 
include institutional controls (ICs) to the extent appropriate. Typical activities include: 
0 Establish remedial action objectives 
0 Establish general response actions 
0 Identify and screen applicable remedial technologies 
0 Develop remedial alternatives in accordance with Section 300.430(e) of the NCP (1990) 
0 Screen remedial alternatives for effectiveness, implementability and cost 
o · Prepare Technical Memorandum 

For Work Area RS: 
Review the PRP identification and screening of technologies and alternatives for technical adequacy. This review 
shall include the identification of technologies considered feasible but not addressed by the PRP. Review and 
comment whether the PRPs have followed screening procedures outlined in the NCP, 40 CFR part 300 and 
applicable Agency guidance, procedures and directives. 

RV REUSE PLANNING RD, RA, LR, Assist in the review and evaluation of reuse plans and redevelopment plans submitted to ensure long term 
PC, RO, RX, protectiveness of the remedy. 
ME OM PO 
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Task Task Title Work Area 
Task Elements Code Code 

SA INTEGRATED SAISB Provide support for the current screening level Sl (see section 2.1 of Guidance for Performing Site Inspection 
SAMPLING/INVESTIGATIO Under CERCLA, OSWER Directive 9345.1-05, September 1992) and any removal sampling activities not already 
N SUPPORT addressed. Activities performed pursuant to this task will occur when a remedial action is warranted and the site 

appears that it will be placed on the NPL. Typical activities include: 
0 Performing int~grated Sl/removal assessment sampling with the following emphasis: 

B~m~diSill ~~ Em12bSil!ii!i 
- Attribution to the site 
- Background samples 
- Ground water samples 
- Grab samples from residential soils 
- Surface water sediment samples 
- HRS factor~ related to surface water sample locations 
- Strategic sampling for the HRS 
- Use of routine analytical services (RAS) and Quick Turnaround Methods (QTM) available via the EPA 

Contract Laboratory Program (CLP) [Analytical services must be suitable for NPL listing purposes and 
data should be include the appropriate reporting requirements to allow for data validation at a later date if 
required] 

- Full screening organic and inorganic analyses 
- Definitive analyses 
- Documentation including targets and receptors 
- Computing HRS scores 
- Standardized reports 

RemovS;!I A§se§§m~nt Emghasi§ 
- Sampling from containers 
- Physical characteristics of wastes 
- Treatability and other engineering concerns 
- Composite and grid sampling needs 
- Rapid turnaround on analytical services 
- Field/screening analyses 
- PRP-Iead removal actions 
- Goal of characterizing site (e.g., defining extent of contamination) 
- Focus on NCP removal action criteria 

0 Provide a Sl/removal assessment sampling report including a description of the analytical data quality 
procedures utilized to ensure collection of data needed for HRS observed releases. 

0 Complete a HRS screening using PREScore (if not already done as part of previous site evaluation) and report 
the draft score to the Region prior to proceedin3 with the formal HRS package. 

0 Upon Regional approval, preparing a draft HR Package (including Site Summary, computerized HRS Score 
.Sheets, Documentation Record, Figures, Maps, and References). 

0 Respond to comments from the Region, EPA-Headquarters, and the Headquarters HRS Quality Assurance 
Contractor and finalizina the formal HRS PackaM. 
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Task 
Task Title 

Work Area 
Task Elements 

Code Code 

SD INITIAL SITE SA/SD Provide support during initial site discove~ and screening. Typical activities may include: 
DISCOVERY/SCREENING o Review EPA Form 9200-1, "Incident otification Report" to become familiar with the project 

SUPPORT 0 Provide technical support to EPA in its review of potential options for the project which include: no action, 
defer to other authority, emergency response, removal preliminary assessment, remedial preliminary 

assessment, or an integrated preliminary assessment 
o Perform a site visit which may include the collection of the following data elements: 

- Current human exposure identification (option- determine the presence of multiple sources of risk and 
cumulative risk associated with the site and nearby sites) 

- Source identification including locations, sizes and volumes 
- Information on hazardous substances which are present 
- Labels on drums and/or containers 
- Containment evaluation 
- Evidence of releases 
- Location of wells on-site and in the immediate vicinity of the site 
- Runoff channels or pathways 
- Location of site or sources relative to surface water 
- Nearby wetlands evaluation 
- Nearby land uses 
- Distance measurements or estimates for wells, land uses, surface water and wetlands 
- Public accessibility to the site 
- Blowing soils and air contaminants 
- Photo documentation of site conditions 
- Site sketches 
- Petroleum release 
- Fire/explosion threats 
- Urgency for need for response actions 
- Response and treatment technology evaluation 
- Pathway analysis 
- Perform environmental, media, waste and/or biota sampling (optional) 
- Perimeter survey 
- Number of people within 200 feet 
- Sensitive environments/species determination 

0 Initiate and document a file search which may include: 
- Regulatory program files (eJ·· RCRA, Water, State, County, etc.) 
- Site access information an property ownership 
- Site history and industrial processes 
.- Substances used at the site 
- Past releases (substances, locations, and impacts) 
- Latitude and longitude 
- Topographic maps 
- Initiate collection of information related to delineation of potentially responsible parties 
- Treatment technology review 
- Sensitive environments along a 15-mile surface water pathway 
- Size of wetlands 
- Preliminary HRS score/PREscore 

------ --- ---···--·- ----- --- ----
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Task 
Task Title Work Area 

Task Elements Code Code 

SD INITIAL SITE SAISD 0 Review file search and site visit data and report results of this analysis to EPA 
DISCOVERY/SCREENING 0 Collect any information needed to complete a remedial site assessment (Preliminary Assessment) that 
SUPPORT (Contd.) was not part of the initial file search of site visit including: 

- Population within 1 and 4 miles 
- All private and municipal wells within 4 miles 
- Depth to groundwater 
- Local or regional geology and climate 
- Distance to surface water measured 
- Fisheries along a 15 mile surface water migration pathway 
- Sensitive environments along a 15-mile surface water pathway 
- Size of the wetlands 
- Preliminary HRS score/PREscore 

Conduct all preliminary assessments in accordance with "Guidance of Performing Preliminary Assessments 
under CERCLA • OSWER Directive 9345.01-01A September 1991 or latest revision 

Sl SITE FR Conduct a management system review and technical compliance evaluation of specific elements of the Action 
INSPECTION/TECHNOLO required to protect human health and the environment. The scope of the site inspection shall include all 
GYREVIEW components of the source control/groundwater remediation to determine whether each element of the ROD(s) 

has been implemented and whether each component of the remedy is operating in accordance with its intended 
function 

SM SITE MAINTENANCE SS/ST/SU Provide site maintenance. 

SN SAMPLE ANALYSIS Rl, RD, NS, Analyze environmental and waste samples. The contractor may utilize or be directed to utilize a variety of 
RS, RO,RX, mechanisms to implement this task including: field screening using mobile facilities or field portable equipment, 
VO,ME, PO, the Contract Laboratory Program (CLP), laboratories procured under sub pool or Team subcontracts, the 
ANIAO/AP, PI, Regional Environmental Services Division (ESD), the Environmental Response Team (ERT) laboratory, or 
PT, RKIRL, L T Regionally procured laboratories. 

This task consists exclusively of performance of sample analyses and production of analytical data. 
I [NOTE: Covers work done by Lab only- no hours should be reflected under this task. Dollars only_ task. I 

so SITE FILE ORGANIZATION RM/RN/RT Organize site files. Typical activities include: 
0 Collect all site files 
0 Organize documents according to Regional file structure in accordance with Regional guidance or other 
l pJocedures as specified in the Work Assignment/Task Order 

SR STANDARDS (ARAR) FR Review of ARARs in the ROD(s) and the ROD Summary(s), and a review of Federal, State or Local regulations 
REVIEW related to public health or the environment, l'romulgated subsequent to the ROD, for changes in standards. 
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RAC II Full Set . , TASK INVENTORY 

Task 
Task Title 

Work Area 
Task Elements 

Code Code 

ss SITE SPECIFIC PA, Sl, HR Each of these tasks includes all activities related to a single site. Each site will be assigned a consecutively 
ACTIVITIES numbered task. Typical activities include but are not limited to the following: 

0 Conduct site specific project planning 
0 Assist in determining CERCLA eligibility and collection of background information 
0 Prepare site specific work plans 
0 Conduct field work activities including obtaining site access, on-site/off-site reconnaissance and preparation 

of trip report and other follow-up activities 
0 Provide invoice addendums to allocate costs site specifically 
0 Prepare draft and revised HRS score for EPA review and determination of final HRS score 

For Work Area Sl: 
0 Conduct field work activities 

- conduct sampling visit 
- validate sampling data 
- dispose of Investigation Derived Wastes 

0 Prepare site specific plans including: 
-Health and Safety Plan (HSP) 
-Sampling Plan 
- SAP Sampler 

0 
-Investigation Derived Wastes (lOW) Plan 
Prepare draft and _final Sf report 

For Work Area HR: 
0 Prepare summary report or data gap memo 
0 Prepare HRS documentation record 

su RESPONSIVENESS CRJCS/CT Perform administrative and technical support for the Responsiveness Summary. Provide assistance in compiling 
SUMMARY SUPPORT and summarizing comments received during the public comment period on the Proposed Plan. 

sv SITE VISITS/INTERVIEWS FR Interview, where appropriate, previous site staff/management, nearest residents to the site, Potentially 
Responsible Parties (PRPs), State and Local Government personnel, facility operating staff, O&M contractors, 
or other personnel associated with the selection and implementation of the Action. 

--



RAC II Full Ser, ~ TASK INVENTORY 

--------- - -------- ------- ---- ------

Task 
Task Title Work Area Task Elements 

Code Code 

TA TECHNICAL ASSISTANCE LS,DA For Work Area LS: 
Provide technical assistance during litigation. Typical activities include: 
o Review of documents 
o Assist in preparation of affidavits 
o Preparation and attendance at meetings 
o Technical support at meetings with PRPs 

For Work Area DA: 
Provide technical assistance to the COR during design activities. Typical activities include: 
o Attend technical meetings, briefings at direction of EPA 
o Provide assistance in the development and/or review of design packages 
o Conduct and/or assist in Value Engineering (VE) screening 
o Conduct and/or assist in VE study ifVE screening identified potential project savings 
o Report results of VE study 
o Conduct and/or assist in the technical analysis of Value Engineering change proposals (VECPs) 
o Provide community Involvement support 
o Provide technical assistance in the development of the bid oackaoe 

TM TECHNICAL MEETING RO, RX,VO, Attend and document technical meetings with EPA, the PRPs, the PRP contractor and the State Agency. 
SUPPORT ME OM PO 

TP TREATABILITY PT Prepare all draft and final reports documenting findings. The report shall include a discussion of the following: 
STUDY/PILOT TEST 0 Introduction 
REPORT - Site description 

- Waste stream description 
- Technology description 
- Previous treatability studies at the site 

0 Conclusions and Recommendations 
0 Treatability Study Approach 

- Test objectives and rationale 
- Experimental design and procedures 
- Equipment and materials 
- Sampling and analysis 
- Data management 
- Deviations from the Work Plan 

0 Results 
- Data analysis and interpretation 
- Quality assurance/quality control 

0 Summary and Conclusions 
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RAC II Full Ser. TASK INVENTORY 

-------

Task 
Task Title 

Work Area 
Code Code 

Task Elements 

TT TREATABILilY Rl, RD, RS, PI, For Work Areas Rl, RD, PI, PT 
STUDY/PILOT TESTING PT Conduct of laboratory screening, bench-scale and pilot-scale treatability studies to determine the suitability of 

remedial technologies or alternatives to site conditions and problems. Typical activities include: 
o Provide test facility and equipment 
0 Test and operate equipment 
0 Retrieve sample for testing (Not for Work Area PT) 
0 Prepare Technical Memorandum (Not for Work Area PT) 
0 Characterization and disposal of residuals in accordance with Local, State and Federal Regulations (Not for 

Work Area PT) 

For Work Area RS 
Provide technical oversight of PRP Treatability Study/Pilot Testing. The activities include: 
o Review of PRP work plan for Treatability Study/Pilot Test 
0 Split Sampling 
0 Oversight of Treatability Study/Pilot Test activities 
0 Preparation ofTechnical Memorandum 

vo REMOVAL OVERSIGHT vo Provide technical field oversight of PRP activities to ensure removal takes place in accordance with EPA 
accepted plans and specifications. The oversight activities shall also include observations regarding the 
manner in which the Quality Assurance and Health & Safety Plans are implemented. The amount of oversight 
will be dependent upon the type and complexity of the Action and is at the discretion of the EPA COR. 
Maintain a field logbook (including photographs as appropriate) which shall be provided to EPA. Provide 
oversight of O&M or Long-term Response Actions performed by PRPs. 



RAC II Full SeL TASK INVENTORY 
Work Area Categories and Codes 

I Fund-Lead WQr!s Areas I 
Work 

Work Area (in WBS) Area 
Code 

Enforcement Suooort Work Areas 

~ Work 
Work Area (in WBS) Area 

Code 
Remedial lnvestioation/Feasibility Study Rl RI/FS Oversight RS 
Remedial Design RD Negotiation Support NG 
Remedial Action RA 
Construction Support co 
Long-Term Response Action LR 

RD Oversight RO 
RA Oversioht RX 

I Removal Oversight vo 
NS Lono.Term Response Oversight ME 

I O&M Support OM 
I ~lf~it~s1Critical Removal Support 

Non-Time-Critical Removal Action NA 
II Post-Construction Remedial Action I PC II II Litigatio~ Support I LS II 

Post-Constructjon RA Oyersjaht PO 

Coding definitions for WBS and/or Task Inventory: 

Work Area Code: Unique Code to a specific Work Area as defined 
In the Work Breakdown Structure (WBS) 

Task Code: Code unique to a Task Title within a specified Work Area 
Code as identified in the WBS. 

· Action Code: Code providing unique link between CERCUS and 
IFMS. Positions 31-32 of the Account Number. 

I Other Technical Assistance Work Areas 

I I 
Work 

Work Area (in WBS) Area 
Code 

Community Involvement CR/CS/CT 

Sampling and Analytical Support AN/AO/AP 
Pre-Design Investigation PI 

I Treatability Study/Pilot Testing PT 
Risk Assessment RKIRL 

I Preliminary Assessment for Site Assessment PA 
Site Inspection for Site Assessment Sl 
HRS Packaoe Preparation for Site Assessment HR 
Site Security and Maintenance SS/ST/SU 

Design Assistance DA 
Five Year Review FR 
Records Management and Administrative RM/RNIRT 
Support 
Real Property Acauisition Support RP/RQ/RR 
Technical Assistance TAITB/TC 

!Integrated Site Assessment/Investigation I SA/SB 

-32-
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TASKINVEt\ I -TASK CODES 
--~-- ------------ --------~~-

CODE I DESCRIPTION CODE DESCRIPTION I CODE I DESCBIE!IIQN 

AI REMEDIAL ACTION IMPLEMENTATION ID INTERMEDIATE DESIGN SA INTEGRA TED SAMPLINGnNVESTIGATION 
(SUBPOOL ACTIVITIES) II IDENTIFICATION OF EXISTING SUPPORT 

AL ANALYSIS OF REMOVAL ALTERNATIVES INFORMATION so INITIAL SITE DISCOVERY/SCREENING 

AN ANALYTICALSUPPORTANDDATA 
VALIDATION 

IR INFORMATION REPOSITORIES 

IS IDENTIFICATION AND SCREENING OF 

SUPPORT 

Sl SITE INSPECTION/TECHNOLOGY REVIEW 

AR ADMINISTRATIVE RECORD REMOVAL ALTERNATIVES SM SITE MAINTENANCE 

AS ADMINISTRATIVE SUPPORT ML SITE MAILING LIST SN SAMPLE ANALYSIS 

CD CHARACTERIZATION AND DISPOSAL OF 
FIELD GENERATED WASTE 

MS MANAGEMENT SUPPORT 

NG NEGOTIATION SUPPORT 

so SITE FILE ORGANIZATION 

SR STANDARDS (ARAR) REVIEW I 
co WORK ASSIGNMENT/TASK ORDER OM O&M OVERSIGHT ss SITE SPECIFIC ACTIVITIES 

CLOSEOUT PA PROPERTY ACQUISITION • su RESPONSIVENESS SUMMARY SUPPORT 
CP COMMUNITY RELATIONS PLAN · PB PROCUREMENT OF SUBCONTRACT sv SITE VISITS/INTERVIEWS 
CR COMMUNITY RELATIONS PC PROJECT COMPLETION AND CLOSE OUT TA TECHNICAL ASSISTANCE 
cv CLEANUP VALIDATION 

DC DOCUMENT COLLECTION I 
DE DATA EVALUATION 

PO PRELIMINARY DESIGN 

PE POST EEICA SUPPORT 

PJ PROJECT PERFORMANCE 

TM TECHNICAL MEETING SUPPORT 

TP TREATABILITY STUDY/PILOT TEST 
REPORT 

01 DATA ANALYSIS AND INTERPRETATION PL PROPOSED PLAN SUPPORT n TREATABILITY STUDY/PILOT TESTING 

DR DOCUMENT REVIEW PM PUBLIC MEETING/PUBLIC HEARING VO REMOVAL OVERSIGHT 

OS POST REMEDIAL DESIGN SUPPORT SUPPORT 

EE ENGINEERING EVALUATION/COST PN PUBLIC NOTICES 
ANALYSIS (EEJCA) REPORT PP PROJECT PLANNING AND SUPPORT 

ER PRE-DESIGN ENGINEERING REPORT PR POST RIIFS SUPPORT 
ES EQUIPMENT/SERVICES/UTILITIES RA RISK ASSESSMENT 
ET EXPERT TECHNICAL ASSISTANCE RC POST ROD COST ANALYSIS 
EW EXPERT WITNESS SUPPORT RE REMEDIAL ALTERNATIVES EVALUATION 
FD PRE-FINAL/FINAL DESIGN Rl DETAILED RESIDENT INSPECTION 
A FIELD INVESTIGATION/DATA (RESIDENT ENGINEER) 

ACQUISITION RO REMEDIAL ACTION OVERSIGHT 
FM FILE MAINTENANCE AND DISPOSITION 

FN PREPARATION OF FINAL REPORTS 

I FP FACT SHEET PREPARATION 
-

FR I FNE-YEAR- REPORT II 
: =T:~cu~''ARD SER\liCES 

RP REVIEW OF PRP RDIRA SUBMITTALS 

RQ REVIEW OFPRP REMOVALSUBMITIALS 

RR REMEDIAL INVESTIGATION REPORT 

RS REMEDIAL ALTERNATIVES SCREENING 
D\1 DCI I~C Dl At.!N!Nt:: 



Attachment 1 -Summary of Major Submittals for the RifFS at (Site) 

NO.()F DUE DATE EPA REVIEW 
DELIVERABLE corms (calendar daY,) PERIOD 

RIIFS Work Plan 3 45 days after initiation of work assignment/task 21 days after receipt of work plan 
order (WA) 

Monthly Progress Reports 3 Monthly and as required in the contract NA 

Site Management Plan (SMP) 3 14 days after approval ofRl/FS work plan 14 days after receipt of plan 

Health and Safety Plan (HASP) 3 14 days after approval of Rl/FS work plan 14 days after receipt of plan 

Sampling and Analysis Plan (SAP) 3 14 days after approval ofRl/FS work plan 14 days after receipt of plan 

Quality Assurance Project Plan (QAPP) 3 14 days after approval of Rl/FS work plan 14 days after receipt of plan 
I 

Field Sampling Plan (FSP) 3 14 days after approval ofRl/FS work plan 14 days after receipt of plan 

Fact Sheets 3 As needed 
I 

[number] days after receipt of fact sheet i 
Public Meeting Support Materials TBD One week prior to scheduled meeting NA 

Field Reports 3 3 days after every (time period, i.e, week) of field [number] days after receipt 
activities 

Data Validation Report 3 [number] days after receipt of all analytical [number] days after receipt 
results from laboratory 

bata Evaluation Summary Report 3 [number] days after receipt of all analytical [number] days after receipt 
results from laboratory 

Human Health Risk Assessment Report 3 [number] days after completion of field [number] days after receipt 
investigations 

Ecological Risk Assessment Report 3 [number] days after completion of field [number] days after receipt 
investigations 

Treatability Study Work Plan 3 45 days after RIIFS work plan approval 21 days after receipt 

Treatability Study Evaluation Report 3 30 days after completion of Treatability Study 21 days after receipt 

Remedial Investigation Report 3 [number) days after RifFS work plan approval 21 days after receipt 

Remedial Alternative Technical 3 [number] days after RI/FS work plan approval 21 days after receipt 
Memorandum 

Model RifFS SOW November 6, 2 n 
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NO .. OF' 
., .•... : ': .· .. ~ 

; . · .·DUE DATE 
., ;; :.:· 

EPA REVIEW ·. ,. 

PEL~Vll!~l..E 
,,~ 

CSJflJtS · •\i .; ;,; .. , (~aJ~nd~tr d~y$) PERIOD . · '• . ·' :., .. ·. 

Remedial Alternatives Evaluation 3 [number] days. after completion of Remedial [number] days after receipt 
Alternative Technical Memorandum 

Feasibility Study Report 3 [number] days after completion ofRI . 21 days after receipt 

1 Closeout Report 3 30 days after final EE/CA Report submitted 21 days after receipt of report 
I 

Final Costs 3 90 days after W A closeout NA 
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Attachment 5 - Trans~ittal Register 

TRANSMITTAL REGISTER 

PROJECT TITLE AND LOCATION CONTRACT NO. WORK ASSIGNMENT NO. I 

Subtask No. of Due Transmittal Date Date EPA 

No. DELIVERABLE Copies Date No. Received Conunents Acceptance REMARKS 
Sent to Date 

Contractor 

>-------

'Modd RDSOW Nli\Ctlll-
., 

,.-
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Attachment 4 - Transmittal Of Documents For Acceptance By EPA 

DATE: TRANSMITTAL NO. 
TRANSMITTAL OF DOCUMENTS FOR ACCEPTANCE BY EPA 

TO: FROM: 0 New Transmittal 

0 · Re-submittal of 
Transmittal No. 

SUBTASKNO. DELIVERABLE NO. OF REMARKS 
COPIES 

. 

ACCEPTANCE ACTION 

DOCUMENTS FOUND ACCEPTABLE (LIST BY SUBTASK NO.) NAME!fiTLEISIGNATURE OF REVIEWER 

DATE 

,., ~c 11 Model RD ~ow '6 Nuvcrr' 1002 



Attachment 3- Regulations and Guidance Documents 

The following list, although not comprehensive, consists of many of the regulations and guidance documents that 
apply to the RD process: 
I. CERCLA Compliance with Other Laws Manual, Two Volumes, U.S. EPA, Office of Emergency and Remedial 

Response, August 1988 (DRAFT), OSWER Directive No. 9234.1-0 I and -02. 
2. Community Relations in Superfund- A Handbook, U.S. EPA, Office of Emergency and Remedial Response, 

January 1992, OSWER Directive No. 9230.0-3C. 
3. The Data Quality Objectives Process for Superfund: Interim Final Guidance, U.S. EPA, EPA/540/R-93/071, 

September 1993. 
4. Federal Acquisition Regulation, Washington, DC: U.S. Government Printing Office (revised periodically). 
5. Guidance on Expediting Remedial Design and Remedial Actions, EPA/540/G-90/006, August 1990. 
6. Guidance on Remedial Actions for Contaminated Ground Water at Superfund Sites, U.S. EPA Office of 

Emergency and Remedial Response (DRAFT), OSWER Directive No. 9283.1-2. 
7. Guide to Management of Investigation-Derived Wastes, U.S. EPA, Office of Solid Waste and ~mergency 

Response, Publication 9345.3-03FS, January 1992. 
8. Interim Guidance on Compliance with Applicable of Relevant and Appropriate Requirements, U.S. EPA, Office 

of Emergency and Remedial Response, July 9, 1987, OSWER Directive No. 9234.0-05. 
9. National Oil and Hazardous Substances Pollution Contingency Plan; Final Rule, Federal Register 40 CFR Part 

300, March 8, 1990. 
I 0. Permits and Permit Equivalency Processes for CERCLA On-Site Response Actions, February 19, 1992, 

OSWER Directive 9355.7-0~. 
II. Procedures for Completion and Deletion ofNPL Sites, U.S. EPA, Office of Emergency and Remedial 

Response, April 1989, OSWER Directive No. 9320.2-3A. 
12. Quality in the Constructed Project: A Guideline for Owners, Designers and Constructors, Volume l, 

Preliminary Edition for Trial Use and Comment, American Society of Civil Engineers, May 1988. 
13. Remedial Design/Remedial Action (RDIRA) Handbook, U.S. EPA, Office of Solid Waste and Emergency 

Response (OSWER), 9355.0-04B, EPA 540/R~95/059, June 1995. 
14. Scoping the Remedial Design (Fact Sheet), February 1995, OSWER Publ. 9355-5-21 FS. 
15. Standards for the Construction Industry, Code of Federal Regulations, Title 29, Part 1926, Occupational Health 

and Safety Administration. · 
16. Standards for General Industry, Code of Federal Regulations, Title 29, Part 1910, Occupational Health and 

Safety Administration. 
17. Superfund Guidance on EPA Oversight of Remedial Designs and Remedial Actions Performed by Potentially 

Responsible Parties, April 1990, EP A/540/G-90/00 1. 
18. Superfund Response Action Contracts (Fact Sheet), May 1993, OSWER Publ. 9242.2-08FS. 
19. Treatability Studies Under CERCLA, Final. U.S. EPA, Office of Solid Waste and Emergency Response, 

EPA/540/R-92/07la, October 1992. 
20. Value Engineering (Fact Sheet), U.S. EPA, Office of Solid Waste and Emergency Response, Publication 

9355.5-03FS, May 1990. 

See the following guidance documents for more information on performance-based contracting: 
10. A Guide to Best Practices for Performance-Based Service Contracting, Office of Federal Procurement Policy, 

Aprill996. 
11. A Guide to Best Practices for Performance-Based Service Contracting, Final Edition, Office of Federal 

Procurement Policy, October 1998. 
12. Performance-Based Contracting (Fact Sheet), U.S. EPA, Office of Emergency and Remedial Response, Draft 

February 1999. 
13. Policy Letter 91-2, To The Heads ofExecutive Agencies and Departments, April9, 1991. 
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Attachment 2- Work Breakdown Structure (WBS) for Remedial Design (RD) 

Task 1 Project Planning and Support (PP) 
1.1 Project planning. 

1.1.1 Attend scoping meeting. 
1.1.2 Conduct site visit. 
1.1.3 Develop Work Plan and cost estimate 
1.1.4 Negotiate Work Plan and Cost Estimate. 
1.1.5 Provide conflict of interest disclosure. 

1.2 Prepare, review, and revise the site-specific plans required to implement the RD at the site. 
1.2.1 Site Management Plan (SMP). 
1.2.2 Contingency Plan. 
1.2.3 Prepare a Sampling and Analysis Plan (SAP). 
1.2.4 Prepare a site-specific Health and Safety Plan (HSP) that specifies employee training, protective 

equipment, medical surveillance requirements, standard operating procedures, and a contingency plan 
in accordance with 29 CFR 1910.120(IX1) and (1)(2). NOTE: The Rl/FS HSP may be modified for use 
if appropriate. 

1.3 Pollution Liability Insurance. 
1.4 Project management. 

1.4.1 Monitor costs and prepare periodic status reports. 
1.4.2 Participate in meetings/communicate routinely/prepare meeting notes. 
1.4.3 Manage, track, and report status of site-specific equipment. 
1.4.4 Accommodate any external audit or review mechanism that EPA shall require. 
1.4.5 Evaluate existing data, including usability, when directed by EPA. 
1.4.6 Coordinate with local and emergency response teams. 
1.4.7 Review background documents as directed by EPA. 
1.4.8 Attend EPA-held tr.lining. 

1.5 Project initiation and support .. 
1.5.1 Develop an EPA-approved laboratory quality assurance program. 
1.5.2 Develop/review qualifications of the laboratory for the given analytical requirements. 
1.5.3 Procure, manage, and provide oversight of subcontracts for analytical services. 

Task 2 Community Involvement (CR) 
2.1 Conduct community interviews. 
2.2 Prepare Community Involvement Plan (CIP). 
2.3 Provide public meeting and/or open house support. 
2.4 Prepare fact sheets, notices and other informational documents. 
2.5 Provide support for proposed plan. 
2.6 Provide public hearing support. 

· 2.7 Publish public notices in local newspapers serving the site community. 
2.8 Maintain public information repositories. 
2.9 Develop and update site mailing list. 
2.10 Provide administrative and technical support for Responsiveness Summary. 
2.11 Prepare presentation materials. 
2.12 Implementation of other Community Involvement activities as identified by the site-specific Community 

Involvement Plan or EPA. 
2.13 Provide technical support to review Community Involvement deliverables and participate in public meetings. 

Task 3 Field Investigation/Data Acquisition (FI) 
3.1 Environmental survey. 
3.2 Mobilization/demobilization. 
3.3 Test boring and monitoring well installation and development. 
3 .4 Soil boring, drilling, and testing. 
3.5 Environmental sampling. 
3.6 PhysicaVchemical testing (for treatment, handling or disposal). 
3.7 Field-generated waste characterization and disposal in_accordance with local, state and federal regulations. 
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Task 4 Sample Analysis (S~) 

4.1 Sample analyses and production of analytical data. lliOTE: For cost estimating purposes there should be no 
direct labor costs under this task- no hours should be reflected under this task, only dollars.) 

Task 5 Analytical Support and Data Validation (AN) 
5.1 Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP). 

5.1.1 Field screening. 
5.1.2 Ground water sampling. 
5.1.3 Surface and subsurface soil sampling. 
5.1.4 Surface water and sediment sampling. 
5.1.5 Air monitoring and sampling. 
5.1.6 Biota sampling. 
5.1.7 Other types of media sampling and screening. 

5.2 Develop performance or acceptance criteria (such as data quality objectives (DQO)) for each sampling event; 
these criteria shall be the determinative factor for assessing the success or failure of the sampling. 

5.3 Request, obtain, and perform oversight of analytical services in compliance with EPA requirements. 
5.4 Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator 

(RSCC), and/or the Environmental Services Division (ESD) regarding analytical support, data validation, and 
quality assurance issues. 

5.5 Implement the EPA-approved laboratory quality assurance program that provides oversight of in-house and 
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions. 

5.6 Provide sample management including chain of custody procedures, information management, sample 
retention, and I 0-year data storage. 

5.7 Perform data validation, the process by which the quality ofthe data, the defensibility of the data, and the 
chain of custody are verified. Perform data validation in accordance with Regional guidelines. 

5.8 Review data for usability for its intended purpose. 
5.9 Provide reports on data validation and usability. 

Task 6 Data Evaluation (DE) 
6.1 Combine analytical and field data, providing data in a format that is compatible with Regional or national 

electronic data management network. 
6.1.1 Data usability evaluation and field quality assurance/quality control (QA/QC). 
6.1.2 Data reduction and tabulation. 

Task 7 Treatability Study/Pilot Testing (lT) 
7 .l Provide test facility and equipment. 
7.2 Test and operate equipment. 
7.3 Retrieve sample for testing. 
7.4 Prepare Technical Memorandum. 
7.5 Characterize and dispose of residuals in accordance with Local, State and Federal Regulations. 

Task 8 Preliminary Design (PD) 
8.1 Prepare preliminary design. 

8.1.1 Recommended project delivery strategy and scheduling, including project acceleration strategies. 
8.1.2 Preliminary construction schedule. 
8.1.3 Outline of General Specifications. 
8.1.4 Preliminary drawings. 
8.1.5 Design Criteria Report. 
8.1.6 Basis of design report. 
8.1.7 Preliminary RA and O&M cost estimates. 
8.1.8 Technical Support to EPA/State/USACE in Land Acquisition. 
8.1.9 Results of Value Engineering (VE) screening. 
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8.1.10 Data trend evaluation and/or modeling and submission of Technical Memorandum. 

Task 9 Equipment/Services/Utilities ( ES) 
9.1 Acquire long-lead equipment, services, and/or utilities identified during the preliminary design phase. 

Task 10 Intermediate Design (ID) 

10.1 Prepare intermediate design. 
10.1.1 Updated RA schedule. 
1 0.1.2 Intermediate specifications. 
I 0 .I.3 Intermediate drawings. 
I 0.1.4 Intermediate Design Criteria Report. 
I O.I.S Intermediate Basis of design report. 
IO.l.6 Revised RA and O&M cost estimates. 
IO.I.7 An intermediate design review/briefmg for EPA. 
IO.l.8 Results ofValue Engineering (VE) study ifVE screening identified potential project savings. 

Task 11 Pre-FinaVFinal Design (FD) 
1I.1 Subcontract award document. 
11.2 Pre-fmaVfmal design specifications. 
11.3 Pre-finaVfmal drawings and schematics. 
11.4 Pre-fmaVfmal Design Criteria Report. 
1I.5 Pre-fmaVfmal Basis of design report. 
11.6 Pre-fmaVfmal Construction Quality Assurance Plan. 
11.7 Draft O&M Manual. 
1I.8 Relevant Appendices. 
II.9 Complete RA Solicitation Package. 

·11.I 0 Pre-fmaVfmal Revised RA and O&M cost estimates ( + 15 percent and -5 percent accuracy) prepared through 
the use ofM-CACES Gold Cost Engineering System for Remedial Action. 

11.11 A pre-fmaVfmal design review/briefing for EPA. 
Il.l2 Biddability (offerability), operability, constructability, claims prevention, and environmental compliance 

reviews. 
11.13 Revised Project Delivery Strategy. 
11.I4-1 00% design submittal. 

Task 12 Reuse Planning (RV) 
I2.1 Provide technical support in review and evaluation of reuse plans and redevelopment plans submitted to 

ensure long-term protectiveness of the remedy. 

Task 13 Post Remedial Design Support (OS) 
13.1 Pre-bid (pre-solicitation) activities. 

13.1.1 Duplication and distribution of contract documents. 
13 .1.2 Advertising/soliciting of bids. 
13 .1.3 Issuing addenda. 
13.1.4 Pre-bid (pre-solicitation) meetings. 
13.1.5 Resolution of bidder (offeror) inquiries. 
13.1.6 On-site visits. 
13 .1. 7 Compilation of contract documents. 
13.1.8 Resolicit bids/offers and repackage documents if necessary. 

13.2 Pre-award activities. 
13.2.1 Receipt ofbids (offers). 
13.2.2 Determination of responsive, responsible bidders (offerors). 
13.2.3 Bid (offer) tabulation. 
13.2.4 Bid (offer) analysis. 
13.2.5 Receipt of follow-up items from lowest responsible bidder (offeror). 
13.2.6 Review ofEEO, MBE requirements, SOB subcontracting plans, etc. 
13.2.7 Reference checks. · 
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13.2.8 Request for consent from EPA. 
13.3 Prepare fmal design fact sheet. 
13.4 Update site-specific plans. 

13.4.1 Modify Site Management Plan (if necessary). 
13.4.2 Modify Sampling and Analysis Plan (if necessary). 
13.4.3 Modify Health and Safety Plan (if necessary). 
13.4.4 Prepare Construction Quality Assurance Plan. 

Task 14 Work Assignmentffask Order Closeout 
14.1 Package and return documents to the government. 
14.2 Duplicate, distribute, and store files. 
14.3 Archive files in accordance with Federal Record Center requirements. 
14.4 Produce microfiche/microfilm/optical disk or other EPA-approved storage format. 
14.5 Prepare the Work Assignment/Task Order Closeout Report (WACR). 
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Contract No: 

RAC II MODEL PERFORMANCE-BASED CONTRACTING 
STATEMENT OF WORK FOR 

REMEDlAL DESIGN 
____ [Site), ____ [County), ____ (State) 

___ (Date) 

Work Assignment/Task Order No: 

Introduction 

PURPOSE 

The purpose of this work assignment/task order is to prepare a remedial design (RD) of the sel~ted remedy as 
defined in the record of decision (ROD) issued on __ [Date) The ROD, issued on (Date), 
defmes the selected remedy. This statement of work (SOW) sets forth the framework and requirements for 
conducting the RD activities at (Site). The RD is generally defmed as those activities to be undertaken 
by the contractor to develop the fmal plans and specifications, general provisions, and special requirements 
necessary to translate the ROD into the remedy to be constructed under the remedial action (RA) phase. The 
RA is generally defmed as the implementation phase of site remediation or construction of the remedy, including 
necessary operation and maintenance, performance monitoring, and special requirements. The RA is based on 
the RD to achieve the remediation goals specified in the ROD. The goal for completion of this work 
assignment/task order is [Date- month day, year). 

SITE DESCRIPTION 

[Provide a brief site description and site history.) 

The major components of the selected remedy include the following: 
• [List components in bullet format.] 

GENERAL REQUIREMENTS 

This is a term-form work assignment/task order that requires the contractor to complete the RD that supports the 
successful construction of a remedy that meets the objectives and performance criteria specified in the ROD 
issued on __ [Date]. Conduct the RD in accordance with this SOW and consistently with the ROD issued 
on __ [Date), the Remedial Design/Remedial Action (RDIRA) Handbook (U.S. EPA Office of Solid Waste 
and Emergency Response (OSWER), 9355.0-048, EPA 540/R-95/059, Jwie 1995), and all other guidance used 
by EPA in conducting an RD (Attachment 3). Furnish all necessary and appropriate personnel, materials, and 

· services needed for, or incidental to, performing and completing the remedial design in accordance SOW 
requirements. 

In perfoming this work assignment/task order, prepare a design package, plans, and specifications to: 
[Provide specific information about the remedy and technologies to be used in meeting the 
performance requirements in bullet format.) 

This SOW and accompanying work breakdown structure (WBS) (Attachment 2) is provided as a format for the 
contractor to structure its proposed approach and cost estimate. Use the WBS in cost estimate preparation, and 
technical and cost tracking and reporting under this work assignment/ task order. 

In conducting the work assignment/task order, EPA expects the contractor to propose and implement the most 
appropriate and cost-effective procedures and methodologies using accepted engineering practices and controls. 
Throughout the performance ofthis work assignment/task order, EPA expects the contractor to be responsible 
for performing services and providing products at the lowest reasonable cost. If the contractor fails to meet the 
requirements within the negotiated costs, the government may elect to provide the contractor with additional 
funds to complete the work assignment/task order without providing any additional fee. If there are changes to 
the SOW by the government, the government will issue a formal amendment to the SOW and negotiate the cost 
of the amendment with the contractor to form a new cost estimate. 
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A summory of the potential major deliverables and ptopu!:ied schec.lule for submittals is in Artachment t. This 
summary and schedule can be used as the basis for the contractor's proposed deliverables and schedules 
included in the work plan. Submit the major deliverables using the Transmittal of Documents for Acceptance by 
EPA Form. (Attachment 4). The EPA Work Assignment Manager (WAM)/Contracting Officer Representative 
(COR) will track deliverables submitted by the contractor using the Transmittal Register (Attachment 5). 

Communicate at least weekly with the contracting officer representative (COR) or remedial project manager 
(RPM), either in face-to-face meetings or through conference calls. Document all decisions that are made in 
meetings and conversations with EPA. This documentation should be submitted to the COR within five working 
days of the meeting or conversation. 

EPA will provide oversight of contractor activities throughout the RD. EPA review and approval of 
deliverables is a tool to assist this process and to satisfy, in part, EPA's responsibility to provide effective 
protection of public health, welfare, and the environment. EPA will review deliverables to assess the likelihood 
that the RD will achieve its remediation goals and that its performance and operations requirements have been 
correctly identified. Acceptance of plans and specifications by EPA does not relieve the contractor from 
responsibility for the adequacy of the design or its professional responsibilities. 

RECORD KEEPING REQUIREMENTS 

Maintain all technical and fmancial records for the RD in accordance with the contract. At the completion of the 
work assignment/task order, submit an official record of the RD in both compact disk and a hardcopy to the 
W AM/COR. Provide the deliverables using electronic media. 

US EPA PRIMARY CONTACT 

The primary contact for this work assignment/task order is He/she can be reached at 
LJ , via facsimile at L_) , or via e-mail at --:---@epa.gov. His/her mailing 
address is US EPA Region _, The secondary contact is . He/she can be 
reached at L_) via facsimile L_) or via e-mail at @epa.gov. His/her 
mailing address is US EPA Region__, _____ _ 

WAIT ASK ORDER COMPLETION DATE AND PROJECT CLOSEOUT 

The goal is to complete this work assignment/task order by [Date- month day, yearJ. At the 
completion of the work assignment/task order, perfonn all necessary project closeout activities as specified in 
the contract. These activities include closing out any subcontracts, indexing and consolidating project records 
and files as required above, and providing a technical and financial closeout report to EPA. 

RD Work Planning Value: 10% Base Fee 

WORK PLAN WBS: 1.1 

Prepare and submit a RD work plan that includes a detailed description of implementation activities, 
performance monitoring, and overall management strategy, including optimization, for the RD. Typical 
activities involved in preparing the work plan include, but are not limited to, the following: 

• Contacting the Work Assignment Manager (WAM)/Contracting Officer Representative (COR) within five 
calendar days after receipt of the work assignment/task order to schedule the scoping meeting to be held at 
the U.S. EPA Region_ office in _[City and State). Regional personnel will be available to 
meet with the contractor 20 to 30 calendar days after the initial scoping meeting to discuss and clarify any 
issues the contractor may have regarding this project. Contact the W AM/COR to schedule this meeting at 
least five working days before the proposed meeting date. 
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Conducting a site visit with the W AM/COR during the RD planning phase to assist in developing an 
understanding of the site and any logistics. [A site visit may not be necessary if the RD contractor is 
familiar with the site. If this is the case, delete this paragrapblbullet.J 

Preparing and submitting a fmal RD work plan within 1.i_calendar days after the scoping meeting. The 
·work plan shall include a detailed description of the technical approach for the RD activities in ;ccordance 
with the . Specify the necessary procedures, inspections, deliverables, and schedules. Include a 
comprehensiv_e implementation management schedule for completion of each major activity and submittal. 

Preparing the estimated cost to complete the work assignment/task order, including subcontractor costs, for 
each element of the SOW; providing a breakdown of the cost by task and subtask levels, in accordance with 
the contract work breakdown structure (WBS). Ensuring design cost does not exceed the 6 percent design 
limitation cost of construction. 

• Negotiating and preparing a revised work plan, if the contractor fails to meet the Region's minimum 
standards. Note that EPA does not anticipate a need to re-negotiate with the contractor nor to require the 
contractor to revise the work plan. Contractor costs associated with the preparation of the revised work 
plan and cost estimate shall be paid by the government but shall not bear fee. 

Providing conflict of interest disclosure. 

SITE-SPECIFIC PLANS WBS: 1.2 

Review all existing site-specific plans and prepare, update, and/or maintain plans, as necessary, for RD 
implementation. Incorporate the plans and procedures received from any subcontractor(s) into the overall site 
plans. Should the contractor fail to meet the required standards in accordance with the appropriate legal, 
regulatory, and EPA guidance, prepare revised site-specific plans. (NOTE: In that event, contractor costs 
associated with the preparation of the revised site-specific plans shall be paid by EPA but shall not bear fee.) 
Typical plans include, but are not limited to, the following: 

• Site Management Plan. 

• Sampling and Analysis Plan (SAP) in accordance with 40 CFR 300.415(b)(4)(ii). 

• Contingency Plan. 

• Site-specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, medical 
surveillance requirements, standard operating procedures, and a contingency plan in accordance with 29 
CFR 1910.120(1)(1) and (1){2). NOTE: The RI!FS HSP may be modified for use if appropriate. 

POLLUTION LIABILITY INSURANCE WBS 1.3 

Prepare and submit costs to the Contracting Officer for approval for work assignment/task order-specific Pollution 
Liability Insurance, if the contractor plans to bill insurance premiums as a direct charge to the work assignment/task 
order and there is no contract-wide Pollution Liability Insurance. (NOTE: Track and report all costs associated with 
this subtask separately and in accordance with the Reports of Work, Attachment B, Of this contract.) 

Project Management and Reporting Value: 10% Base Fee 

PROJECT MANAGEMENT WBS: 1.4 

Perform activities required to effectively manage the work assignment/task order. These activities typically 
include, but are not limited to, the following: 

• Monitoring costs and progress. 
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• 

• 

• 

• 

• 

• 

• 

• 

Preparing and submitting mt. ..• nly progress reports that document monthly and cumulative cost. 
performance status, and technical progress. 

Preparing and submitting monthly invoices in accordance with the level of detail as speci tied in the 
contract. 

Managing, tracking, and reporting status of site-specific equipment. 

Participating in meetings and preparin~ and submitting meeting summaries . 

Accommodating any external audit or review mechanism that EPA requires . 

Evaluating existing data, including usability, when directed by EPA . 

Coordinating with local and emergency response teams . 

Reviewing background documents as directed by EPA . 

Attending EPA-held training . 

PROJECT INITIATION WBS: 1.5 

Perform project initiation and ·support that will lead to the design of a remedy that eliminates, reduces, or 
controls risks to human health and the environment. Typical activities include, but are not limited to, the 
following: 

• Developing an EPA-approved laboratory quality assurance program that provides oversight of in-house and 
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system. of corrective actions to be used in cases where performance does not meet the 
standards of the program. 

• Developing/reviewing qualifications of the laboratory for the given analytical requirements. 

• Procuring, managing, and providing oversight of pool and team subcontracts for analytical services. 

COMMUNITY INVOLVEMENT (CR) WBS:2 

Prepare and implement the Community Involvement Plan (CIP) for the site. Perform community involvement 
activities in support of EPA throughout the RD in accordance with the National Oil and Hazardous Substances 
Pollution Contingency Plan (NCP, 40 CFR Part 300) and the Community Relations in Superfund- A Handbook, 
(U.S. EPA, Office ofEmergency and Remedial Response, OSWER Directive No. 9230.0-3C, January 1992). 
[describe scope of anticipated community involvement activities for contractor budgeting purposes.J 
These tasks include, but are not limited to, the following: 

• Conducting community interviews. 

• Developing Community Involvement Plan (CIP). 

• Providing public meeting and/or open house support. 

• Preparing fact sheets, notices and other informational documents. 

• Providing support for proposed plan. 

• Providing public hearing support. 

• Publishing public notices in local newspapers serving the site community. 
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Maintaining public information repository. 

Developing and updating site mailing lists. 

• Providing administrative and technical support for Responsiveness Summary . 

Preparing presentation materials. 

• 

• 

Implementing other community involv~ment activities as identified by the site-specific CIP or EPA . 

Providing technical support to review Community Involvement deliverables and participate in public 
meetings. 

Preliminary Design Package Value: 40% Base Fee 

FIELD INVESTIGATION/DATA ACQUISITION (Fl) WBS: 3 

Acquire additional data to support remedial activities. The results of this effort as well as previous studies shaU 
be used to defme contaminant levels, other physicaVchemical properties, and volume. Typical activities include, 
but are not limited to, the following: 

• Environmental survey. 

• Mobilization/demobilization. 

• Test boring and monitoring well installation and development. 

Soil boring, drilling, and testing. 

• Environmental sampling. 
Groundwater sampling 
Surface soil sampling 
Soil boring/permeability sampling 
Surface water and sediment sampling 
Air monitoring 
Biota sampling 

PhysicaVchemical testing (for treatment, handling or disposal). 

• Field generated waste characterization and disposal in accordance with local, State and Federal regulations 

SAMPLE ANALYSIS (SN) WBS: 4 

Analyze split samples taken to document and confirm PRP sampling results and performance. A variety of 
mechanisms may be used to implement this task including: field screening using mobile facilities or field 
portable equipment, the Contract Laboratory Program (CLP), laboratories procured under subpool or team 
subcontracts, the Regional Environmental Services Division (ESD), the Environmental Response Team (ERT) 
laboratory, or regionally procured laboratories. [NOTE: This task consists exclusively of performing sample 
analyses and producing analytical data. For cost estimating purposes, there should be no direct labor costs under 
this task- no hours should be reflected under this task, only dollars.] 

ANALYTICAL SUPPORT AND DATA VALIDATION (AN) WBS: 5 

Schedule, coordinate, track, and oversee sample analyses and validate analytical data. Typical activities include, 
but are not limited to, the following: 
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Collecting, preparing, and shipping environmental samples in accordance with the Field Sampling Plan 
(FSP). The following types of sampling shall be required: 

Field screening 
Ground water sampling 
Surface and subsurface soil sampling 
Surface water and sediment sampling 
Air monitoring and sampling 
Biota sampling 
Other types of media sampling an~ screening 

• Developing data quality objectives (DQO) for each sampling event; these DQOs shall be the determinative 
factor for assessing the success. or failure of the sampling. 

• Requesting, obtaining, and performing oversight of analytical services in compliance with EPA 
requirements. 

• Coordinating with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator 
(RSCC), and/or the Environmental Services Division (ESD) regarding analytical support, data validation. 

and quality assurance issues. 

· • Implementing the EPA-approved laboratory quality assurance program that provides oversight of in-house 
and subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site 
audits of operations and has a system of corrective actions. 

• Providing sample management including chain of custody procedures, information management. sample 
retention, and 1 0-year data storage. 

• Performing data validation, the process by which the quality of the data, the defensibility of the data, and 
the chain of custody are verified. Performing data validation in accordance with Regional guidelines. 

• Reviewing data for usability for its intended purpose. 

• Providing reports on data validation and usability. 

DATA EVALUATION (DE) 

Compile analytical and field data. Provide data in format that is compatible with Regional or National 
electronic data management network. Typical activities include, but are not limited to, the following: 

Data usability evaluation and field quality assurance/quality control (QA/QC). 

• Data Reduction and Tabulation. 

• Data trend evaluation and/or modeling and submission of Technical Memorandum. 

TREATABILITY STUDY/PILOT TESTING (TT) 

WBS:6 

WBS:7 

Conduct laboratory screening, bench-scale and pilot-scale treatability studies to determine the suitability of 
remedial technologies or alternatives to site conditions and problems. Typical activities include, but are not 
limited to, the following: 

• Providing test facility and equipment. 

• Testing and operating equipment. 

• Retrieving sample for testing. 

• Preparing Technical Memorandum. 
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• Characterizing and disposing of residuals in accordance with local, State, and Federal regulations . 

PRELIMINARY DESIGN (PO) WBS: 8 

Prepare the preliminary design. Typical components include, but are not limited to, the following: 

• Recommended project delivery strategy and scheduling, including project acceleration strategies . 

• Preliminary construction schedule . 

Outline of General Specifications. 

• Preliminary drawings. 

• Design Criteria Report. 

• Basis ofDesign Report. 

• Preliminary RA and O&M cost estimates (+50 percent and -30 percent accuracy) prepared through the use 
of M-CACES Gold Cost Engineering System for Remedial Action. 

• Technical Support to EPA/State/U.S. Army Corps of Engineers (USACE) in Land Acquisition. 

• Results of Value Engineering (VE) screening. 

INTERMEDIATE DESIGN (ID) WBS: 10 

Prepare the intermediate design. Typical components include, but are not limited to, the following: 

• Updated RA schedule. 

• Intermediate specifications. 

• Intermediate drawings. 

• Intermediate Design Criteria Report. 

• Intermediate Basis of Design Report. 

• Revised RA and O&M cost estimates (+30 percent and -15 percent accuracy for simple projects and +40 
and -20 percent for complex projects) prepared through the use ofM-CACES Gold Cost Engineering 
System for Remedial Action. 

• An intermediate design review/briefmg for EPA. 

Results of Value Engineering (VE) study ifVE screening identified potential project savings. 

EQUIPMENT/SERVICES/UTILITIES (ES) WBS:9 

Acquire long-lead equipment, services, and/or utilities identified during the preliminary design phase. 

REUSE PLANNING (RV) WBS: 12 

Assist in the review and evaluation of reuse plans and redevelopment plans submitted to ensure long-term 
protectiveness of the RD and remedy. 
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Pre-Final Design Package Value: ~0° a Base F~e 

PRE-FINAL/FINAL DESIGN (FD) WBS: II 

Prepare the Pre-fmal/Final Design. Typical components include, but are not limited to, the following: 

• Subcontract award document. 

• Pre-fmal/Final Design Specifications. 

• Pre-fmal/Final Drawings and Schematics. 

• Pre-fmal/Final Design Criteria Report. 

• Pre-fmal/Final Basis of Design Report. 

• Pre-final/Final Construction Quality Assurance Plan. 

• Draft O&M Manual. 

• Relevant Appendices. 

• Complete RA Solicitation Package. 

• Pre-fmal!Final Revised RA and O&M cost estimates(+ 15 percent and -5 percent accuracy) prepared 
through the use ofM-CACES Gold Cost Engineering System for Remedial Action. 

• A pre-fmallfinal design review!briefmg for EPA. 

• Biddability (offerability), operability, constructability, claims prevention, and environmental compliance 
reviews. 

• Revised Project Delivery Strategy. 

• 100% design submittal, which shall include the fmal plans and specifications in reproducible format, final 
cost estimate, and a schedule of the overall Remedial Action. 

Final Design Package Value: 100% Award Fee 

POST REMEDIAL DESIGN SUPPORT (OS) WBS: l3 

Solicit the procurement, evaluate offers received, and inform the EPA Contracting Officer of the best 
qualified/cost effective offer. (Award of the contract will be part of Remedial Action Work Assignment/Task 
Order.) Specific activities include, but are not limited to, the following: 

• Pre-bid (Pre-Solicitation) Activities. 
Duplication and distribution of contract documents 
Advertising/soliciting of bids 
Issuing addenda 
Pre-bid (pre-solicitation) meetings 
Resolution of bidder (offeror) inquiries 
On-site visits 
Compilation of contract documents 
Resolicit bids/offers and repackage documents if necessary 

• Pre-award Activities. 
Receipt ofbids (offers) 
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• 

Determination of responsive, responsible bidders (offerors) 
Bid (offer) tabulation 
Bid (offer) analysis 
Receipt of follow-up items from lowest responsible bidder (offeror) 
Review of EEO, MBE requirements, SOB subcontracting plans, etc. 
Reference checks 
Request for consent from EPA 

Preparation of fmal design fact sheet. . 

Before remedial action field activities begin, update or write, if necessary, site-specific plans. The existing plans 
developed for the RD, amended at the direction of the EPA WAM/COR., shall be used if appropriate. Plans that 
establish procedures to be followed by the contractor in performing field, laboratory and analysis work in 
addition to community and agency liaison activities, may be reviewed by the RD contractor. Typical plans 
reviewed include, but are not limited to, the following: 

• Site Management Plan. 

Sampling and Analysis Plan (SAP). 

• Health and Safety Plan (HASP). 

• Construction Quality Assurance Plan. 

• Contingency Plan. 

WORK ASSIGNMENT/TASK ORDER CLOSEOUT (CO) WBS: 14 

Perform the necessary activities to close out the work assignment/task order in accordance with contract 
requirements. Typical activities include but are not limited to, the following: 

• Packaging and returning documents to the government. 

• Duplicating/distribution/storage of files. 

• Archiving files in accordance with Federal Record Center requirements. 

• Preparing microfiche/microfilm/optical disk or other EPA-approved data storage technology. 

• Preparing the closeout report in accordance with Regional guidance or other procedures as specified in the 
work assignment/task order. If the final hours/budget is greater than+/- 10% of the original approved work 
plan/task order hours/budget, the W ACR must describe the circumstances that explain why this occurred. 
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Attachment 1 - Summary of Major Submittals for the R~medial Design at [Site] 
------- ------

NO. OF DUE DATE EPA REVIEW 
DELIVERABLE COPIES (calendar days) PERIOD 

Remedial Design Work Plan 3 [number] days after initiation of work [number] days after receipt 
assignment/task order (W A) or 45 days after 
scoping meeting for final work plan 

Site Man~ement Plan {SMPl 3 [number] days after approval ofRD work plan [number] days after receipt 

Quality Assurance Project Plan 3 [number] days after W A initiation [number] days after receipt 
(QAPP) 

Field Sampling Plan (FSP) 3 [number] days after W A initiation [number] days after receipt 

Health and Safety Plan (HASP) 3 [number] days after WA initiation [number] days after receipt 

Community Relations Plan 3 [number] days after WA initiation [number] days after receipt I 

(CRP) I 

Fact Sheets 3 As needed [number] days after receipt of fact sheet 

Preliminary Design 3 [number} days after RD work plan approved [number] days after receij:>_t 

Intermediate Design 3 [number] days after preliminary design approved [number] days after receipt of int. plans & specs 

Prefinal Design Package 3 [number] days after intermediate design approved [number] days after receipt of plans & specs 

Final Design Package 3 [number] days after prefinal design comments NA 
received ' 

Remedial Action Contract 3 [number] days after final design approved 21 days after receipt of RA documents 
Documents I 

~ 
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Attachment 5 - Traosl)littal Register 

TRANSMITTAL REGISTER 

PROJECT TITLE AND LOCATION CONTRACT NO. WORK ASSIGNMENT NO. 

Sub task No. of Due Transmittal Date Date EPA 

No. DELIVERABLE Copies Date No. Received Comments Acceptance REMARKS 
• Sent to Date 
Contractor 

' 
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Attachment 2- Work Breakdown Structure (WBS) for Remedial 
Investigation/Feasibility Study (RifFS) 

Task 1 Project Planning and .Support 
l.l Project planning. 

1.1.1 Attend scoping meeting. 
1.1.2 Conduct site visit. 
1.1.3 Develop Work Plan and cost estimate 
1.1.4 Negotiate Work Plan and Cost Estimate. 
1.1.5 Provide conflict of interest disclosure. 
1.1.6 Prepare Health and Safety Plan (HASP) (Prime Contractor). 

1.2 Prepare, review, and revise the site-specific plans required to implement the Rl/FS at the site. 
1.2.1 Sampling and Analysis Plan (SAP). 

(PP) 

1.2.2 Prepare a site-specific Health and Safety Plan (HSP) that specifies employee training. protective 
equipment, medical surveillance requirements, standard operating procedures, and a contingency plan in 
accordance with 29 CFR 191 0.120(1X 1) and OX2). NOTE: The RJ/FS HSP may be modified for use if 
appropriate. 

1.3 Pollution Liability Insurance. 
1.4 Project management. 

1.4.1 Monitor costs and prepare periodic status reports. 
1.4.2 Participate in meetings/communicate routinely/prepare meeting notes. 
1.4.3 Manage, track, and report status of site-specific equipment. 
1.4.4 Accommodate any external audit or review mechanism that EPA shall require. 
1.4.5 Evaluate existing data, including usability, when directed by EPA. 
1.4.6 Coordinate with local and emergency response teams. 
1.4.7 Review background documents as directed by EPA. 
1.4.8 Attend EPA-held training. 

1.5 Project initiation and support. 
1.5 .1 Develop a conceptual understanding of the site based on existing data. 
1.5.2 Identify likely response scenarios, potentially applicable technologies and operable units that address 

site problems. 
1.5.3 Prepare conceptual exposure pathway analysis. 
1.5.4 Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that affect 

1.5.5 
1.5.6 
1.5.7 

remedy selection. 
Develop an EPA-approved laboratory quality assurance program. 
Develop/review qualifications of the laboratory for the given analytical requirements. 
Procure, manage, and provide oversight of subcontracts for analytical services. 

Task 2 Community Involvement (CR) 
2.1 Conduct community interviews. 
2.2 Prepare Community Involvement Plan (CIP). 
2.3 Provide public meeting and/or open house support. 
2.4 Prepare fact sheets, notices and other informational documents. 
2.5 Provide support for proposed plan. 
2.6 Provide public hearing support. 
2.7 Publish public notices in local newspapers serving the site community. 
2.8 Maintain public information repositories. 
2.9 Develop and update site mailing list. 
2.10Provide administrative and technical support for Responsiveness Summary. 
2.11 Prepare presentation materials. 
2.12Implementation of other Community Involvement activities as identified by the site-specific Community 

Involvement Plan or EPA. 
2.13 Provide technical support to review Community Involvement deliverables and participate in public meetings. 

Task 3 Field Investigation/Data Acquisition (FO 
3.1 Mobilization/demobilization. 
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3.2 Hydrogeological assessment. 
3.3 Soil boring, drilling, and testing. 
3.4 Environmental sampling. 
3 .5 Reuse assessment. 
3.6 Geotechnical survey. 
3.7 Field-generated waste characterization and disposal in accordance with local, state and federal regulations. 
3.8 Site reconnaissance. 
3.9 Ecological characterization. 

Task 4 Sample Analysis (SN) 
4.1 Sample analyses and production of analytical data. [NOTE: For cost estimating purposes there should be no 

direct labor costs under this task - no hours should be reflected under this task, only dollars.] 

Task 5 Analytical Support and Data Validation (AN) 
5.1 Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP). 

5.1.1 Field screening. 
5.1.2 Ground water sampling. 
5.1.3 Surface and s~bsurface soil sampling. 
5.1.4 Surface water and sediment sampling. 
5 .1.5 Air monitoring and sampling. 
5.1.6 Biota sampling. 
5.1.7 Other types of media sampling and screening. 

5.2 Develop performance or acceptance criteria (such as data quality objectives (DQO)) for each sampling event; 
these criteria shall be the determinative factor for assessing the success or failure of the sampling. 

5.3 Request, obtain, and perform oversight of analytical services in compliance with EPA requirements. 
5.4 Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator 

(RSCC), and/or the Environmental Services Division (ESD) regarding analytical support, data validation, and 
quality assurance issues. 

5.5 Implement the EPA-approved laboratory quality assurance program that provides oversight of in-house and 
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions. 

5.6 Provide sample management including chain of custody procedures, information management, sample retention, 
and 1 0-year data storage. 

5.7 Perform data validation, the process by which the quality of the data, the defensibility of the data, and the chain 
of custody are verified. Perform data validation in accordance with Regional guidelines. · 

5.8 Review data for usability for its intended purpose. 
5.9 Provide reports on data validation and usability. 

Task 6 Data Evaluation (DE) 
6.1 Combine analytical and field data, providing data in a format that is compatible w·ith Regional or national 

electronic data management network. 
6.1.1 Data usability evaluation and field quality assurance/quality control (QNQC). 
6.1.2 Data reduction and tabulation. 
6.1.3 Data trend evaluation and/or modeling and submission of Technical Memorandum. 

6.2 Data reduction, tabulation, and evaluation. 
· 6.4 Environmental fate and transport modeling/evaluation. 

Task 7 Risk Assessment (RA) 
7 .I Conduct a baseline human health risk assessment. 
7.2 Conduct a baseline ecological risk assessment. 
7.3 Prepare draft risk assessment reports. 
7.4 Prepare final risk assessment reports. 

Task 8 Treatability Study/Pilot Testing (TT) 

8.1 Provide test facility and equipment. 
8.2 Test and operate equipment. 
8.3 Retrieve sample for testing. 
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8.4 Prepare Technical Memorandum. 
8.5 Characterize and dispose of residuals in accordance with Local, State and Federal Regulations. 

Task 9 Remedial Investigation Report 
9.1 Prepare draft Remedial Investigation report(s). 
9.2 Prepare final Remedial Investigation report 

Task 10 Remedial Alternatives Screening 
l 0.1 Establish remedial action objectives. 
10.2Establish general response actions. 
l0.3Identify and screen applicable remedial technologies. 
10.4Develop remedial alternatives in accordance with Section 300.430(e) of the NCP (1990). 
10.5Screen remedial alternatives for effectiveness, irnplementability and cost. 
l0.6Prepare Technical Memorandum. 

Task 11 Remedial Alternatives Evaluation 
11.1 Assess individual alternatives against each of the evaluation criteria. 
11.2Perform a comparative analysis of all options against the evaluation criteria. 
11.3 Prepare a report of fmdings. 

Task 12 Feasibility Study Report 
l2.1Prepare draft Feasibility Study report(s). 
l2.2Prepare fmal Feasibility Study report . 

. Task 13 Post RIJFS Support 
13 .l Attend public meetings, briefings, public hearings, technical meetings with PRPs. 

· l3.2Prepare presentation materials. 
13.3 Provide technical assistance in the preparation of the Responsiveness Summary. 
13.4Provide technical assistance in the preparation of the Proposed Plan and ROD. 
l3.5Prepare Feasibility Study Addendum. 

(RR) 

(RS) 

(RE) 

(FS) 

(PR) 

Task 14 Administrative Record (AR) 
14.1 Attend meeting with EPA W AM/COR. Site Attorney, and Administrative Record Coordinator. 
l4.2Provide assistance in compiling documents comprising of the Administrative Record File in accordance with 

EPA Regional guidance or other procedures as specified. 
l4.3Prepare Draft Administrative Record Index in accordance with EPA regional guidance or other·procedures as 

specified. 
l4.4Prepare Administrative Record Index. 
l4.5Coordinate duplication of Admiilistrative Record. 
l4.6Assemble Administrative Record and Index. 

Task 15 Work Assignmentffask Order Closeout 
15 .l Package and return documents to the government. 
l5.2Duplicate, distribute, and store files. 
15.3Archive files in accordance with Federal Record Center requirements. 
l5.4Produce microfiche/microfilm/optical disk or other EPA-approved storage format. 
15.5Prepare the Work Assignment/Task Order Closeout Report (WACR). 
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Attachment 3 - Regulations and Guidance Documents 

The following list, although not comprehensive, consists of many of the regulations and guidance documents that 
apply to the RIIFS process: 
I. American National Standards Practices for Respiratory Protection. American National Standards Institute 

288.2-1980, March II, 1981. 
2. ARCS Construction Contract Modification Procedures, September 1989, OERR Directive 9355.5-01/FS. 
3. CERCLA Compliance with Other Laws Manual, Two Volumes, U.S. EPA, Office of Emergency and Remedial 

Response, August 1988 (DRAFT), OSWER Directive No. 9234.1-01 and -02. 
4. Community Relations in Superfund- A Handbook, U.S. EPA, Office of Emergency and Remedial Response, 

January 1992, OSWER Directive No. 9230.0-3C. 
5. A Compendium ofSuperfund.Field Operations Methods, Two Volumes, U.S. EPA, Office of Emergency and 

Remedial Response, EPN540/P-87/00la, August 1987, OSWER Directive No. 9355.0-14. 
6. Construction Quality Assurance for Hazardous Waste Land Disposal Facilities, U.S. EPA, Office of Solid Waste 

and Emergency Response, October 1986, OSWER Directive No. 94 72.003. 
7. Contractor Requirements for the Control and Security ofRCRA Confidential Business Information, March 

1984. 
8. Data Quality Objectives for Remedial Response Activities,.U.S. EPA, Office of Emergency and Remedial 

Response and Office of Waste Programs Enforcement, EPN540/G-87/003, March 1987, OSWER Directive No. 
9335.0-78. 

9. Engineering Support Branch Standard Operating Procedures and Quality Assurance Manual, U.S. EPA Region 
IV, Environmental Services Division, April I, 1986 (revised periodically). 

10. EPA NEIC Policies and Procedures Manual, EPA-330/9-78-001-R, May 1978, revised November 1984. 
11. Federal Acquisition Regulation, Washington, DC: U.S. Government Printing Office (revised periodically). 
12. Guidance for Conducting Remedial Investigations and Feasibility Studies Under CERCLA, Interim Final, U.S. 

EPA, Office of Emergency and Remedial Response, October 1988, OSWER Directive NO. 9355.3-01. 
• 13. Guidance on EPA Oversight of Remedial Designs and Remedial Actions Performed by Potential Responsible 

Parties, U.S. EPA Office ofEmergency and Remedial Response, EPN540/G-90/00l, April 1990. 
14. Guidance on Expediting Remedial Design and Remedial Actions, EPN540/G-90/006, August 1990. 
15. Guidance on Remedial Actions for Contaminated Ground Water at Superfund Sites, U.S. EPA Office of 

Emergency and Remedial Response (DRAFT), OSWER Directive No. 9283.1-2. 
16. Guide for Conducting Treatability Studies Under CERCLA, U.S. EPA, Office of Emergency and Remedial 

Response, Prepublication version. 
17. Guide to Management of Investigation-Derived Wastes, U.S. EPA, Office of Solid Waste and Emergency 

Response, Publication 9345.3-03FS; January 1992. 
18. Guidelines and Specifications for Preparing Quality Assurance Project Plans, U.S. EPA, Office of Research and 

Development, Cincinnati, OH, QAMS-004/80, December 29, 1980. 
19. Health and Safety Requirements of Employees Employed in Field Activities, U.S. EPA, Office of Emergency 

and Remedial Response, July 12, 1982, EPA OrderNo.l440.2. 
20. Interim Guidance on Compliance with Applicable of Relevant and Appropriate Requirements, U.S. EPA, Office 

ofEmergency and Remedial Response, July 9, 1987, OSWER Directive No. 9234.0-05. 
21. Interim Guidelines and Specifications for Preparing Quality Assurance Project Plans, U.S. EPA, Office of 

Emergency and Remedial Response, QAMS-005/80, December 1980. 
22. Methods for Evaluating the Attainment of Cleanup Standards: Vol. I, Soils and Solid Media, February 1989, 

EPA 23/02-89-042; vol. 2, Ground Water (Ju11992). 
23. National Oil and Hazardous Substances Pollution Contingency Plan; Final Rule, Federal Register 40 CFR Part 

300, March 8, 1990. 
24. NIOSH Manual of Analytical Methods, 2nd edition. Volumes I-VII for the 3rd edition, Volumes I and II, 

National Institute of Occupational Safety and Health. 
25. Occupational Safety and Health Guidance Manual for Hazardous Waste Site Activities, National Institute of 

Occupational Safety and Health/Occupational Health and Safety Administration/United States Coast 
Guard/Environmental Protection Agency, October 1985. 

26. Permits and Permit Equivalency Processes for CERCLA On-Site Response Actions, February 19, 1992, 
OSWER Directive 9355.7-03. 

27. Procedure for Planning and Implementing Off-Site Response Actions, Federal Register, Volume 50, Number 
214, November 1985, pages 45933-45937. 
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28. Procedures for Completion and Deletion ofNPL Sites, U.S. EPA, Office of Emergency and Remedial Response, 
Aprill989, OSWER Directive No. 9320.2-3A. 

29. Quality in the Constructed Project: A Guideline for Owners, Designers and Constructors, Volume I. Preliminary 
Edition for Trial Use and Comment, American Society ofCivil Engineers, May 1988. 

30. Remedial Design and Remedial "Action Handbook, U.S. EPA, Office of Emergency and Remedial Response, 
June 1995, OSWER Directive No. 9355.5-22. 

31. Revision of Policy Regarding Superfund Project Assignments, OSWER Directive No. 9242.3..{)8, December 10, 
1991. [Guidance, p. 2-2] . 

32. Scoping the Remedial Design (Fact Sheet), February 1995, OSWER Pub!. 9355-5-21 FS. 
33. Standard Operating Safety Guides, U.S. EPA, Office of Emergency and Remedial Response, November 1984. 
34. Standards for the Construction Industry, Code of Federal Regulations, Title 29, Part 1926, Occupational Health 

and Safety Administration. 
35. Standards for General Industry, Code of Federal Regulations, Title 29, Part 1910, Occupational Health and 

Safety Administration. 
36. Structure and Components of5-Year Reviews, OSWER Directive No. 9355.7-02, May 23, 1991. [Guidance, p. 

3-5] 
37. Superfund Guidance on EPA Oversight of Remedial Designs and Remedial Actions Performed by Potentially 

Responsible Parties, April 1990, EP A/540/G-90/00 1. 
38. Superfund Remedial Design and Remedial Action Guidance, U.S. EPA, Office of Emergency and Remedial 

Response, June 1986, OSWER Directive No. 9355.0-4A. 
39. Superfund Response Action Contracts (Fact Sheet), May 1993, OSWER Publ. 9242.2-08FS. 
40. TLVs-Threshold Limit Values and Biological Exposure Indices for 1987-88, American Conference of 

Governmental Industrial Hygienists. 
41. Treatability Studies Under CERCLA, Final. U.S. EPA, Office of Solid Waste and Emergency Response, 

EPA/540/R-92/071a, October 1992. 
42. USEPA Contract Laboratory Program Statement of Work for Inorganic Analysis, U.S. EPA, Office of 

Emergency and Remedial Response, July 1988. 
43. USEPA Contract Laboratory Program Statement of Work for Organic Analysis, U.S. EPA, Office of Emergency 

and Remedial Response, February 1988. 
44. User's Guide to the EPA Contract Laboratory Program, U.S. EPA, Sample Management Office, August 1982. 
45. Value Engineering (Fact Sheet), U.S. EPA, Office of Solid Waste and Emergency Response, Publication 

9355.5-03FS, May 1990. . 

See the following guidance documents for more information on performance-based contracting: 
46. A Guide to Best Practices for Performance-Based Service Contracting, Office of Federal Procurement Policy, 

Apri11996. 
47. A Guide to Best Practices for Performance-Based Service Contracting, Final Edition, Office of Federal 

Procurement Policy, October 1998. 
48. Performance-Based Contracting (Fact Sheet), U.S. EPA, Office of Emergency and Remedial Response, Draft 

February 1999. 
49. Policy Letter 91-2, To The Heads of Executive Agencies and Departments, April 9, 1991. 
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REMEDIAL ACTION CONTRACTS II (RACS II) 

STATEMENT OF WORK 

I. BACKGROUND 

The Response Action Contracts II (RACS II) provides professional architect/engineer, technical, 
and management services to the Environmental Protection Agency (EPA) to support remedial 
response, enforcement oversight and non-time critical removal activities under the Comprehensive 
Environmental Response Compensation and Liability Act of 1980 (CERCLA), as amended by the 
Superfund Amendments and Reauthorization Act of 1986 (SARA); and the Robert T. Stafford 
Disaster Relief and Emergency Assistance Act pursuant to the Federal Response Plan (FRP) and 
other laws to help address and/or mitigate endangerment to the public health, welfare or 
environment, and to support States and communities in preparing for responses to releases of 
hazardous substances, as well as counter-terrorism. 

II. GENERAL REQUIREMENTS 

Contract services include performance of site management; remedial investigation and feasibility 
studies; engineering services to design remedial actions; construction management for 
implementing remedial actions, including issuing and managing subcontracts for construction of the 
selected remedy and engineering services in overseeing construction; engineering evaluation and 
cost analysis for non-time critical removal actions; enforcement support, including oversight of 
remedial investigations/feasibility studies, remedial design, remedial action, removal action, and 
negotiation support; and other technical assistance, including community involvement, sampling 
and analysis support, risk assessment, fiv~-year reviews, long-term response actions and pre-design 
investigations. Services may include technical and management services supporting EPA's 
coordination and oversight of remedial activities where they are performed by a State, the U.S. 
Army Corps of Engineers (USACE), third party or responsible parties identified in enforcement 
actions. The RACS II plays a major role in the effective streamlining and acceleration of Superfund 
site cleanups and early action to reduce immediate risk to human health and the environment. This 
will be accomplished through integration of remedial and removal activities, with focus on 
removing redundancies in the site assessment process and creating a one-step site screening and risk 
assessment process. In line with this effort, the Contract has been designed to accomplish non-time 
critical removals as well as traditional Superfund remedial actions. Tasks under the work areas 
defined in the Statement of Work (SOW) will be specified, as needed, in work ordering 
instruments, and their scope may be modified to reduce redundancies and accelerate cleanups. The 
Contractor shall provide professional architect/engineer, technical, and management services in 
support of EPA's remedial response, enforcement oversight, and non-time critical removal activities 
at sites of release or threatened release of hazardous substances under the Comprehensive 
Environmental Response Compensation and Liability Act of 1980 (CERCLA) as amended by the 
Superfund Amendments and Reauthorization Act of 1986(SARA) and the Robert T. Stafford 
Disaster Relief and Emergency Assistance Act pursuant to the Federal Response Plan (FRP) and 
other laws to help address and/or mitigate endangerment to the public health, welfare or 
environment, and to support States and communities in preparing for responses to releases of 



hazardous substances, as well as counter-terrorism. This Contract will be able to provide the above 
services for other environmental programs requiring similar work. 

III. IMPLEMENTATION OF THE SOW 

When conducting activities under this contract, the contractor shall operate in accordance with all 
environmental statutes and regulations, as appropriate, including the Comprehensive Environmental 
Response, Compensation and Liability Act (CERCLA) as amended, the Clean Water Act/Oil 
Pollution Act as amended, the Clean Air Act as amended, the National Contingency Plan as 
amended and theToxic Substances Control Act as amended. In accordance with applicable laws, 
regulations, guidance and policies, the Contractor shall furnish the personnel, services, materials, 
equipment, knowledge, and expertise to successfully complete the tasks required under this 
contract. Any and all services and products shall be delivered in compliance with all applicable 
Federal, State, and local laws, regulations, guidance and policies, and will be adjusted to reflect 
those applicable laws, regulations, guidance, and policies which become effective ·after the effective 
date of this contract. 

IV. WORK AREAS, TASKS, AND WORK BREAKDOWN STRUCTURE (WBS) 

The Work Breakdown Structure (WBS) presents Tasks for each Work Area. The Task Category 
Inventory presents all the tasks and indicates which Work Areas to which the tasks would apply. 
Not all tasks described under each Work Area in the WBS will be used for every assignment. The 
contractor shall utilize the SOW WBS, as presented and supplemented through individual Work 
Ordering Documents, for project scoping, scheduling and technical and costs tracking and 
reporting. 

Work Areas are organized into three categories: 
o Fund-Lead Site Specific Work Areas 
o Enforcement Support Site Specific Work Areas 
o Other Technical Assistance Site Specific Work Areas 

In addition to outcomes and deliverables listed within Work Areas, individual work ordering 
instruments may specify additional outcomes and deliverables. The contractor shall avoid 
duplication of prior efforts in gathering and assimilating site information and recommend 
opportunities for early actions in order to reduce site risks as quickly as possible. The contractor 
shall utilize the most applicable and current regulations and guidance documents when 
conducting work. The contractor shall continually look for and implement ways to streamline 
activities and minimize costs without compromising quality. The contractor shall assign work to 
personnel at the appropriate professional and/or technical levels and with the appropriate skills to 
most efficiently perform tasks. When tasked, the Contractor shall provide the services in the SOW 
to any EPA Regional Office, unless specific place of performance limitations are established in the 
Contract. 



V. SPECIFIC REQUIREMENTS 

The contractor shall perform the following activities when requested via the issuance of a work 
ordering instrument. Additional outcomes and deliverables may be further defined in the work 
ordering document. 

A. FUND-LEAD SITE SPECIFIC WORK AREAS 

The EPA will issue work ordering instruments for sites that have been selected by EPA for fund 
financed study and/or remedial action, where EPA has assumed the lead responsibility for managing 
the site. 

REMEDiAL INVESTIGATION/FEASIBILITY STUDY (RifFS) 

Under the RI, assess the extent of contamination, assess the risks to human health and the 
environment, and support the development, evaluation and selection of appropriate response 
alternatives. Under the FS, assist in developing appropriate remedial alternatives and evaluate them 
so the appropriate remedy may be selected. RI/FS activities must be in accordance with all 
applicable regulations and guidance including but not limited to OSWER Directive 9355.3-01, 10-
88 (Guidance for Conducting Remedial Investigations and Feasibility Studies under CERCLA). 
The Government may order a combined RVFS or separate RI or FS. This will be defined in the 
work ordering instrument. 

Expected outcomes and deliverables: 
1. Remedial Investigation Report (and/or) 
2. Feasibility Report/Study 

REMEDIAL DESIGN 

Convert the remedy selected in the ROD into a final design document for the RA. All activities 
shall be in conformance with the remedy selected and set forth in the Record of Decision (ROD), or 
otherwise directed by EPA. 

Expected outcomes and deliverables: 
1. Design Criteria/Conceptual (Preliminary) Design 
2. Intermediate Design 
3. Pre-fmal/ Final Design (including cost estimate) 

REMEDIAL ACTION 

Implement the design remedy through the procurement of a construction subcontractor( s ), 
construction management activities, and technical and field engineering services, in accordance 
with the objectives ofthe Remedial Design. 



Expected outcomes and deliverables: 
1. Construction completion and/or implementation of remedy 
2. Remedial Action Report 

CONSTRUCTION SUPPORT 

Provide technical assistance during the implementation of a Fund-lead RA or LTRA to support the 
Remedial Project Manager with Resident Engineering services in accordance with the objectives of 
the Remedial Design and L TRA. 

Expected outcomes and deliverables: 
1. Comments on RA submittals 
2. Oversight inspection 

LONG-TERM RESPONSE ACTION 

Implement on-going design remedy involving operation of long-term treatment systems for ground 
water and surface water restoration measures,. including natural attenuation. This applies to the first 
ten years of restoration. 

Expected outcomes and deliverables: 
1. Operation, maintenance and sampling programs as described in the applicable Operations and 
Maintenance Manual 
2. Performance Reporting 
3. Operation of treatment system 

NON-TIME CRITICAL REMOVAL SUPPORT {EE/CAs) 

Provide Non-Time Critical Removal Support in accordance with "Engineering Evaluation Cost 
Analysis Guidance for Non-Time Critical Removal Actions" (EPA, 1987, or latest revision) and 
"Outline of EE/CA Guidance" (EPA, March 30, 1988, or latest revision). 

Expected outcomes and deliverables: 
1. Engineering Evaluation/Cost Analysis 

NON-TIME CRITICAL REMOVAL ACTION 

Implement the design remedy involving the procurement of a construction subcontractor(s) and 
construction management activities, in addition to technical engineering services, in accordance 
with the objectives of the Remedial Design. Prepare necessary design documents required to 
impleme:J).t the alternative identified in the Action Memo approved by the Agency. 

Expected outcomes and deliverables: 
1. After Action Report 



B. ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS 

RifFS OVERSIGHT 

Oversee Potentially Responsible Party (PRP) Rl/FS activities. Verify PRP technical work is 
conducted in accordance with the Settlement Agreement (administrative order on consent or a 
judicial consent decree) statement of work. 

Expected outcomes and deliverables: 
1. Technical Review and Comments on PRP submittals 
2. Field oversight of PRP on-site activities 

NEGOTIATION SUPPORT 

Monitor and provide technical support to EPA staff during negotiations with PRP for 
implementation of the Remedial Investigation/Feasibility Study, Remedial Design/Remedial 
Action, or Removal Action activities. 

Expected outcomes_and deliverables defined in individual work order instrument. 

RD OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (an administrative 
order on consent or a consent decree or an unilateral administrative order) statement of work. 

Expected outcomes and deliverables: 
1. Comments on PRP Submittals 

RA OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or 
an unilateral administrative order) statement of work. 

Expected outcomes and deliverables: 
1. Comments on PRP Submittals 
2. Oversight/field inspection ofPRP construction operations 

REMOVAL OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (an administrative 
order on consent or a consent decree) statement of work. 

Expected outcomes and deliverables: 



1. Comments on PRP submittals. 
2. Oversight/field inspection of PRP removal activities 

LONG-TERM RESPONSE ACTION OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or 
an unilateral administrative order) statement of work. 

Expected outcomes and deliverables defined in individual work order instrument. 

OPERATION AND MAINTENANCE (O&M) OVERSIGHT 

Verify that PRP O&M is conducted in accordance with the Settlement Agreement (an 
administrative order on consent or a consent decree) statement of work. If State is conducting 
O&M, verify that State O&M is conducted in accordance with Superfund State Contract and O&M 
Plan. 

Expected outcomes and deliverables defined in individual work order instrument. 

LITIGATION SUPPORT 

Provide EPA with technical support with regard to litigation. However, the contractor will not 
provide any legal services, representation or counseling to EPA. 

Expected outcomes and deliverables defined in individual work order instrument. 

C. OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS 

COMMUNITY INVOLVEMENT 

Assist in the preparation and implementation of the Community Involvement Plan for the site. 

Expected outcomes and deliverables defined in individual work order instrument. 

SAMPLING AND ANALYTICAL SUPPORT 

Provide sampling and analytical support including long term monitoring. 

Expected outcomes and deliverables defined in individual work order instrument. 

PRE-DESIGN INVESTIGATION 

Perform pre-design investigations. 

Expected outcomes and deliverables defined in individual work order instrument. 



TREATABILITY STUDY/PILOT TESTING 

Provide the data necessary to evaluate and, to implement one or more remedial alternatives. These 
studies generally involve characterizing untreated wastes and evaluating the performance of the 
technology under different operating conditions. 

Expected outcomes and deliverables defined in individual work order instrument. 

RISK ASSESSMENT 

Conduct Baseline Human Health Risk Assessment and Baseline Ecological Risk Assessment and 
prepare the necessary documents to characterize and quantify where appropriate, the current and 
potential human health and environmental risks that would prevail if no further action is taken. 

Expected outcomes and deliverables defined in individual work order instrument. 

PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT 

Provide preliminary assessment activities for site assessments. Preliminary assessments (PA) are 
intended to provide a preliminary screening of sites to facilitate the assignment of site priorities. 
EPA shall determine site priorities for placing sites on the National Priority List (NPL). Conduct all 
preliminary assessments in accordance with "Guidance for Performing Preliminary Assessments 
under CERCLA," OSWER Directive 9345.0-0IA, September 1991, or latest revision. Major 
activities include background research, a site reconnaissance, the generation of a P A report, and the 
generation of a preliminary HRS score. The EPA shall make the determination of final HRS scores. 

Expected outcomes and deliverables defined in individual work order instrument. 
1. Draft and final P A report 

SITE INSPECTION FOR SITE ASSESSMENT 

Perform site inspection activities for site assessments. Site inspections (SI) are the second phase of 
an ongoing screening process used to determine whether a site has the potential to be included on 
the National Priorities List. EPA shall determine site priorities for placing sites on the National 
Priority List (NPL). This work area includes Screening Site Inspections and Expanded Site· 
Inspections. All Site inspections shall be performed in accordance with "Guidance for Performing 
Site Inspections under CERCLA," OSWER Directive 9345.1-05, September 1992, Interim Final, or 
latest revision. Major activities include background research, field sampling, generation of an SI 
report, and generation of an HRS score. EPA will make the determination ofthe final HRS score. 

Expected outcomes and deliverables defined in individual work order instrument. 



HRS PACKAGE PREPARATION FOR SITE ASSESSMENT 

Prepare Hazard Ranking System (HRS) packages for site assessments. The Hazard Ranking 
System is a scoring system that evaluates the relative threat to public health and the environment 
posed by releases and potential releases of hazardous substances. The HRS score and the 
supporting documentation are compiled into an HRS package. EPA uses the information in this 
package to determine HRS scores, to determine priorities of sites for placement on the National 
Priority List (NPL ), and to place sites on the NPL. Major activities in this work area include 
background research, generation of an estimated HRS score, preparation of a summary report or 
data gap memo if necessary, and the generation of an HRS documentation record. 

Expected outcomes and deliverables defined in individual work order instrument. 

SITE SECURITY AND MAINTENANCE 

Perform site security. 

Expected outcomes and deliverables defined in individual work order instrument. 

FIVE-YEAR REVIEW 

Provide technical support to determine whether the remedy at a site is/remains protective of human 
health and the environment and evaluate the implementation and performance of the selected 
remedy in accordance with OSWER Directive 9355.7-03B-P, "Comprehensive Five-Year Review 
Guidance", June 2001. The contractor shall consider all current and past activities at the site. EPA 
will make all final determinations. Expected outcomes and deliverables: A Five-Year Review 
document that is at a minimum (1) is submitted on or before the due date, (2) is consistent with the 
Comprehensive Five-Year Review Guidance, (3) contains a protectiveness statement that is well 
supported by the document, and ( 4) provides information specified in the guidance for any 
identified follow-up actions that affect the protectiveness of the remedy. 

RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT 

Compile the site file and the Administrative Record. The site file shall contain all site-related 
documents including memoranda, correspondence, reports, photographs, lab data and other 
material produced or received by EPA. The Administrative Record is a subset of the site file 
containing documents that relate to public involvement and the selection of the Remedial Action. 

Expected outcomes and deliverables defined in individual work order instrument. 

REAL PROPERTY ACQUISITION SUPPORT 

Perform support for property acquisition activities. EPA will perform actual acquisition activities. 

Expected outcomes and deliverables defined in individual work order instrument. 



TECHNICAL ASSISTANCE 

Perform expert technical assistance for a specific site. 

Expected outcomes and deliverables defined in individual work order instrument. 

INTEGRATED SITE ASSESSMENT/INVESTIGATION 

Perform integrated site assessment and investigation activities for both potential removal 
candidates and potential NPL candidates. Integrated site assessment and investigation activities will 
generally be performed under the following conditions: 
o Public drinking water supplies are or may be contaminated with a hazardous substance; 
o Private wells are or may be contaminated with a hazardous substance above a health based 
benchmark; 
o Soils on school, day care center, or residential properties are or may be contaminated above 
background levels; 
o A hazardous substance is detected or suspected above background in an off-site air release in a 
populated area; 
o A highly toxic substance known to bioaccumulate has been or may have been discharged into 
surface waters; and/or 
o Sensitive environments are or may be contaminated with a hazardous substance above 
background levels. 
Activities performed pursuant to this requirement shall be in conformance with OSWER Directive 
9345.1-6FS, September 1993 entitled, "Integrating Removal and Site Assessment Investigations 
(EPA/540- F-93-038). 

Expected outcomes and deliverables defined in individual work order instrument. 
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Contract No: 

RAC II MODELST A TEMENT OF WORK FOR 
REMEDIAL INVESTIGATION/FEASIBILITY STUDY (Rn 
____ [Site), [County), (State) 

___ (Date) 

Work Assignment!fask Order No: 

Introduction 

PURPOSE 

The purpose of this work assignment/task order is to conduct a remedial investigation/feasibility study (RifFS) 
at [Site] to select a remedy that eliminates, reduces, or controls risks to human health and the · 
environment. Specifically, the RI/FS involves the investigation and study of . This 
statement of work (SOW) sets forth the framework and requirements for this effort. The goal is to develop the 
minimum amount of data necessary to support the selection of an approach for site remediation and then to use 
this data to result in a well-supported Record of Decision (ROD). The estimated completion date for this work 
assignment/task order is (Date- month, day, year). 

SITE DESCRIPTION 

. [Provide a briefsite description and site history.) 

GENERAL REQUIREMENTS 

This is a term-form work assignment/task order that requires the contractor to develop a well-supported ROD 
that when implemented through a remedial action will eliminate, reduce or control risks to human health and the 
environment. Furnish all necessary and appropriate personnel, materials, and services needed for, or incidental 
to, performing and completing the RI/FS in accordance with the requirements of this SOW. 

This SOW and accompanying work breakdown structure (WBS) (Attachment 2) is provided as a format for the 
contractor to structure its proposed approach and cost estimate. Use the WBS in cost estimate preparation and 
technical and cost tracking and reporting under this work assignment/task order. 

' 
In conducting the work assignment/task order, EPA expects the contractor to propose and implement the most 
appropriate and cost-effective procedures and methodologies using accepted engineering practices and controls. 
Throughout the performance of this work assignment/task order, EPA expects the contractor to be responsible 

for performing services and providing products at the lowest reasonable cost. If the contractor fails to meet the 
requirements within the negotiated costs, the government may elect to provide the contractor with additional 
funds to complete the work assignment/task order without providing any additional fee. If there are changes to 
the SOW by the government, the government will issue a formal amendment to the SOW and negotiate the cost 
of the amendment with the contractor to form a new cost estimate. 

A summary of the potential major deliverables and proposed schedule for submittals is in Attachment 1. This 
summary and schedule can be used as the basis for the contractor's proposed deliverables and schedules 
included in the work plan. Submit the major deliverables using the Transmittal of Documents for Acceptance by 
EPA Form. (Attachment 4). The EPA Work Assignment Manager (WAM)/Contracting Officer Representative 
(COR) will track deliverables submitted .by the contractor using the Transmittal Register (Attachment 5). 

A list of primary guidance and reference material is provided in Attachment 3. In all cases, the contractor shall 
use the most recently issued guidance. 
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Communicate at least weekly with the EPA W AM/COR. either in face-to-face meetings or through conference 
calls. Document all decisions that are made in meetings and conversations with EPA. Forward this 
documentation to the W AM/COR within five working days of the meeting or conversation. 

EPA provides oversight of contractor activities throughout the RifFS. EPA review and approval of deliverables 
is a tool to assist this process and to satisfy, in part, EPA's responsibility to provide effective protection of 
public health, welfare, and the environment. EPA also reviews deliverables to assess the likelihood that the 
RifFS achieves its goals and that its perfonnance and operations requirements have been met. Acceptance of 
deliverables by EPA does not relieve the tufFS contractor from responsibility for the adequacy of the 
deliverables or its professional responsibilities. 

RECORD KEEPING REQUIREMENTS 

Maintain all technical and financial records for the RifFS in accordance with the contract. At the completion of 
the work assignment/task order, submit an official record of the RifFS in both compact disk and a hardcopy to 
the W AM/COR. Provide the deliverables using electronic media. 

USEPA PRIMARY CONTACTS 

The primary contact for this work assignment/task order is ______ , He/she can be reached at 
(__) via facsimile at (__) or via e-mail at ___ @epa.gov. His/her mailing 
address is US EPA Region ---J The secondary contact is . He/she can be 
reached at(__) via facsimile (__) , or via e-mail at @epa.gov. His/her 
mailing address is US EPA Region ---J ______ , 

W Aff ASK ORDER COMPLETION DATE AND PROJECT CLOSEOUT 

At the completion of the work assignment/task order, perfonn all necessary project closeout activities as 
specified in the contract. These activities ~elude closing out any subcontracts, indexing and consolidating 
project records and files as required above, and providing a technical and financial closeout report to EPA. The 
goal is to complete all technical activities and closeout activities for thi~ work assignment/task order by 
_[Date- month day, year). , ' · 

RI/FS Work Planning Value: 10% Base Fee 

This work element involves planning for the execution and overall management of this work assignment/task 
order. The technical and managerial activities required to implement the RifFS and the associated costs shall be 
developed dwing the planning phase and detailed in the RIIFS work plan and cost estimate. 

WORK PLAN WBS: 1.1 

Prepare and submit a RIIFS work plan that includes a detailed description of implementation activities, 
performance monitoring, and overall management strategy, including optimization, for the RifFS. Typical 
activities involved in preparing the work plan include, but are not limited to, the following: 

• Contacting the Work Assignment Manager (W AM)/Contracting Officer Representative (COR) within five 
calendar days after receipt of the work assignment/task order to schedule the scoping meeting to be held at 
the U.S. EPA Region_ office in _(City and State). Regional personnel will be available to 
meet with the contractor 20 to 30 calendar days after the initial scoping meeting to discuss and clarify any 
issues the contractor may have regarding this project. Contact the W AM/COR to schedule this meeting at 
least five working days before the proposed meeting date. 

• Conducting a site visit with the W AM/COR during the RifFS planning phase to assist in developing an 
understanding of the site and any logistics. (A site visit may not be necessary if the RIIFS contractor is 
familiar with the site. If this is the case, delete this paragraph/bullet.) 
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Preparing and submitting a fmal Rl/FS work plan within 45 calendar days after the scoping meeting. The 
work plan shall include a detailed description of the technical approach for the RifFS activities in 
accordance with the . SpecifY the necessary procedures, inspections, deliverables, and 
schedules. Include a comprehensive implementation management schedule for completion of each major 
activity and submittal. 

Preparing the estimated cost to complete the work assignment/task order, including subcontractor costs, for 
each element of the SOW; providing a_ breakdown of the cost by task and subtask levels, in accordance with 
the contract work breakdown structure (WBS). 

Negotiating and preparin·g a revised work plan, if the contractor fails to meet the Region's minimum 
standards. Note that EPA does not anticipate a need to re-negotiate with the contractor nor to require the 
contractor to revise the work plan. Contractor costs associated with the preparation of the revised work 
plan and cost estimate shall be paid by the government but shall not bear fee. 

Providing conflict of interest disclosure . 

SITE-SPECIFIC PLANS WBS: 1.2 

Review all existing site-specific plans and prepare, update, and/or maintain plans, as necessary, for RifFS 
implementation. Incorporate the plans and procedures received from any subcontractor(s) into the over.lll site 
plans. Should the contractor fail to meet the required standards in accordance with the appropriate legal, 
regulatory, and EPA guidance, prepare revised site-specific plans. lli.QI&: In that event, contractor costs 
associated with the preparation of the revised site-specific plans shall be paid by EPA but shall not bear fee.) 
Typical plans include, but are not limited to, the following: 

• Sampling and Analysis Plan (SAP) in accordance with 40tFR 300.415(bX4Xii). 

• Site-specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, medical 
sw:yeillance requirements, standard operating procedures, and a contingency plan in accordance with 29 
CFR l910.120(1Xl) and (IX2). 

POLLUTION LIABILITY INSURANCE WBS 1.3 

Prepare and submit costs to the Contracting Officer for approval for work assignment/task order-specific Pollution 
Liability Insurance, if the contractor plans· to bill insurance premiums as a direct charge to the work assignment/task 
order and there is no contract-wide Pollution Liability Insurance. (NOTE: Track and report all costs associated.with 
this subtask separately and in accordance with the Reports of Work, Attachment B, of this contract.) 

Project Management and Reporting 

PROJECT MANAGEMENT 

Value: 10% Base Fee 

WBS: 1.4 

Perform activities required to effectively manage the work assignment/task order. These activities typically 
include, but are not limited to, the following: 

• Monitoring costs and progress. 

• Preparing and submitting monthly progress reports that docunient monthly and cumulative cost, 
performance status, and technical progress. 

• Preparing and submitting monthly invoices in accordance with the level of detail as specified in the 
contract. 

• Manage, track, and report status of site-specific equipment. 
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Participating in meetings and preparing and submitting meeting summaries. 

• Accommodating any external audit or review mechanism that EPA requires . 

Evaluating existing data, including usability, when directed by EPA. 

• Coordinating with local and emergency response teams. 

• Reviewing background documents a5 directed by EPA. 

• Attending EPA-held training. 

PROJECT INITIATION WBS: 1.5 

Perform project initiation and support that will lead to the selection of a remedy that eliminates, reduces, or 
controls risks to human health and the environment. Typical activities include, but are not limited to, the 
following: 

• Developing a conceptual understanding of the site based on the evaluation of existing data and summarizing 
this understanding in a Technical Memorandum. 

• Identifying likely response scenarios and potentially applicable technol<?gies and operable units that address 
site problems and submitting this information in a Technical Memorandum. 

• Preparing conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER 
Directives 9285.7-028, 12/89 (Risk Assessment Guidance for Superfund, Volume 1: Human Health 
Evaluation Manual (Part A, Baseline Risk Assessment); Interim Final) and 9285.7-0lA (Risk Assessment 
Guidance for Superfund, Volume II: Environmental Evaluation Manual). 

• Initiating identification of Applicable or Relevant and Appropriate Requirements (ARARs) that affect 
remedy selection. 

• Developing an EPA-approved laboratory quality assurance program that provides oversight of in-house and 
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of 
operations and has a system of corrective actions to be used in cases where performance does not meet the 
standards of the program. 

• Developing/reviewing qualifications of the laboratory for the given analytical requirements. 

• Procuring, managing, and providing oversight of pool and team subcontracts for analytical services. 

COMMUNITY INVOLVEMENT (CR) WBS:2 

Prepare and implement the Community Involvement Plan (CIP) for the site. Perform community involvement 
activities in support of EPA throughout the RIIFS in accordance with the National Oil and Hazardous 
Substances Pollution Contingency Plan (NCP, 40 CFR Part 300) and the Community Relations in Superfund· A 
Handbook, (U.S. EPA, Office ofEmergency and Remedial Response, OSWER Directive No. 9230.0-3C, 
January 1992). [describe scope ofanticipated community involvement activities for contractor budgeting 
purposes.) These tasks include, but are not limited to, the following: 

• Conducting community interviews. 

• Developing Community Involvement Plan (CIP). 

• Providing public meeting and/or open house support. 
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• Preparing fact sheets, notices and other informational documents. 

Providing support for proposed plan. 

Providing public hearing support. 

Publishing public notices in local new~papers serving the site community. 

• Maintaining public information repository. 

Developing and updating site mailing lists. 

• Providing administrative and technical support for Responsiveness Summary. 

• Preparing presentation materials. 

• Implementing other community involvement activities as identified by the site-specific CIP or EPA. 

• Providing technical support to review Community Involvement deliverables and participate in public 
meetings. 

Risk Identification and Assessment Value: 40% Base Fee 

FIELD INVESTIGATION/DATA ACQUISITION (FI) WBS: 3 

Collect environmental data required to support the remedial investigation/feasibility study. Data acquisition 
begins with EPA's approval of the Field Sampling Plan (FSP). Typical activities include, but are not limited to, 
the following: 

• Mobilization/demobilization. 

• Hydrogeological assessment. 
Test boring and monitoring well installation and development 
Downhole geophysics 
Groundwater elevation measurements 
Surface water elevation measurements 

• Soil boring, drilling, and testing. 

• Environmental sampling. 
Field screening 
Groundwater sampling 
Surface soil sampling 
Soil boring/permeability sampling 
Surface water and sediment sampling 
Air monitoring 
Indoor sampling 

• Reuse assessment. 

• Geotechnical survey. 

• Field-generated waste characterization and disposal in accordance with local, State and Federal regulations. 

• Site reconnaissance. 
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Ecological resources reconnaissance 
Well inventory 
Existing well development and establishment of sampling points 
Landfill gas emission sampling 
Surface geophysical survey 
On-site and residential well sampling 
Surface water sampling 
Soil sampling 
Sediment sampling 
Leachate sampling 
Field screening 
Tank and drum sampling 

• Ecological Characterization. 
Wetland and habitat delineation/function and value assessment 
Wildlife observations 
Benthic reconnaissance/community characterization 
Identification of endangered species and others of special concern 
Bioassays 
Bioaccumulation studies 
Biota sampling/population studies 

SAMPLE ANALYSIS (SN) WBS: 4 

Analyze split samples taken to document and confirm PRP sampling results and performance. A variety of 
mechanisms may be used to implement this task including: field screening using mobile facilities or field 
portable equipment, the Contract Laboratory Program (CLP), laboratories procured under subpool or team 
subcontracts, the Regional Environmental Services Division (ESD), the Environmental Response Team (ERT) 
laboratory, or regionally procured laboratories. lliOTE: This task consists exclusively of performing sample 
analyses and producing analytical data. For cost estimating purposes, there should be no direct labor costs under 
this task- no hours should be reflected under this task, only dollars.] 

ANALYTICAL SUPPORT AND DATA VALIDATION (AN) WBS:5 

Schedule, coordinate, track, and oversee sample analyses and validate analytical data. Typical activities include, 
but are not limited to, the following: 

Collecting, preparing, and shipping environmental samples in accordance with the Field Sampling Plan 
(FSP). The following types of sampling shall be required: 

Field screening 
Ground water sampling 
Surface and subsurface soil sampling 
Surface water and sediment sampling 
Air monitoring and sampling 
Biota sampling 
Other types of media sampling and screening 

• Developing data quality objectives (DQO) for each sampling event; these DQOs shall be the determinative 
factor for assessing the success or failure of the sampling. 

• Requesting, obtaining, and performing oversight of analytical services in compliance with EPA 
requirements. 

• Coordinating with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator 
(RSCC), and/or the Environmental Services Division (ESD) regarding analytical support, data validation, 
and quality assurance issues. 
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Implementing the EPA-approved laboratory quality assurance program that provides oversight of in-house 
and subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site 
audits of operations and has a system of corrective actions. 

• Providing sample management including chain of custody procedures, information management, sample 
retention, and l 0-year data storage. 

Performing data validation, the process by which the quality of the data, the defensibility of the data, and 
the chain of custody are verified. Performing data validation in accordance with Regional guidelines. 

• Reviewing data for usability for its intended purpose. 

Providing reports on data validation and usability. 

DATA EVALUATION (DE) WBS:6 

Compile analytical and field data. Provide data in format that is compatible with Regional or National 
electronic data management network. Data shall be used in the preparation of the RI and Risk Assessment 
Report tables, maps and figures. Typical activities include, but are not limited to, the following: 

• Data usability evaluation and field quality assurance/quality control (QA/QC). 

• Data Reduction and Tabulation. 

• Data trend evaluation and/or modeling and submission of Technical Memorandum. 

• Data reduction and tabulation. 
• - Soil boring and monitoring well logs. 

- Field sampling data. 
- Hydrogeological testing data. 
- Geophysical data (downhole geophysics, survey). 
- Analytical results. 

• Environmental Fate and Transport Modeling/Evaluation. 

RISK ASSESSMENT (RA) WBS: 7 

Conduct baseline human health and ecological risk assessments. The objective of these assessments is to 
characterize and quantify, where appropriate, the current and potential human health and environmental risks 
that would prevail if no further remedial action is taken. 

Risk Assessment must be done in accordance with applicable Agency guidance, directives and procedures. 

RifFS Reports Value: 40% Base Fee 

TREAT ABILITY STUDY /PILOT TESTING (IT) WBS:8 

Conduct laboratory screening, bench-scale and pilot-scale treatability studies to determine the suitability of 
remedial technologies or alternatives to site conditions and problems. Typical activities include, but are not 
limited to, the following: 

• Providing test facility and equipment. 

• Testing and operating equipment. 

• Retrieving sample for testing. 
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• Preparing Technical Memorandum. 

• Characterizing and disposing of residuals in accordance with local, State, and Federal regulations. 

REMEDIAL INVESTIGATION REPORT (RR) WBS:9 

Prepare findings after data have been evaluated. The RI shall provide information to assess risks to human 
health and the environment and to support ·the development, evaluation, and selection of appropriate response 
alternatives. The task includes all draft and fmal reports. The RI report shall be written in accordance with 
Guidance for Conducting Remedial Investigations/Feasibility Studies under CERCLA, OSWER Directive 
9355.3-01, October 1988, Interim Final (or latest revision) and Guidance for Data Usability in Risk Assessment, 
(EPA/540/G-90/008), October 1990 (or latest revision). 

Typical components ofth~ RI report include, but are not limited to, the following: 

• Site Background. 

• Investigation. 
Field Investigation and technical approach 
Chemical analyses and analytical methods 
Field methodologies (biological, surface water, sediment, soil boring, soil sampling, monitoring well 
installation, groundwater sampling, hydrogeological assessment) 

• Site Characteristics . 
Geology 
Hydrogeology 
Meteorology 
Demographics and land use 
Reuse assessment 
Ecological assessment 

• Nature and Extent of Contamination . 
Contaminant sources 
Contaminant distribution and trends 

• Fate and Transport . 
Contaminant characteristics 
Transport processes 
Contaminant migration trends 

• Risk assessment . 

• Summary and Conclusions . 

REMEDIAL ALTERNATIVES SCREENING (RS) WBS: 10 

Develop appropriate remedial alternatives to undergo full evaluation. The alternatives are to encompass a range 
including innovative treatment technologies consistent with the regulations outlined in the NCP, 40 CFR Part 
300 and applicable Agency guidance, procedures and directives. The analysis will include institutional controls 
(ICs) to the extent appropriate. Typical activities include, but are not limited to, the following: 

• Establish remedial action objectives 

• Establish general response actions 

Identify and screen applicable remedial technologies 
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Develop remedial alternatives in accordance with Section 300.430( e) of the NCP ( 1990) 

• Screen remedial alternatives for effectiveness, implementability and cost 

Prepare Technical Memorandum. 

REMEDIAL ALTERNATIVES EVALUATIOl:-1 (RE) WBS: II 

Assess individual alternatives against each of the nine evaluation criteria and a comparative analysis of all 
options against the evaluation criteria. The analysis shall be consistent with the NCP, 40 CFR Part 300 and shall 
consider the Guidance for Conducting Remedial /rrvestigation and F easibi/ity Studies under C ERC L4. (OS WER 
Directive 9355.3-01), Guide to Developing and Documenting Cost Estimates During the Feasibility Study 
(OSWER Directive 9355.0-75), and other pertinent OSWER guidance. The analysis will include institutional 
controls (ICs) to the extent appropriate. EPA will make the determination regarding fmal selection of the 
remedial alternative. 

The nine criteria to be employed in evaluation of remedial alternatives are: 

• Overall protection of human health and the environment 
• Compliance with applicable or relevant and appropriate requirementS (ARARs) 
• Long-term effectiveness and permanence 
• Reduction in toxicity, mobility or volume through treatment 
• Short-term effectiveness 

Implementability - technical and administrative 
• Cost 
• State acceptance 
• Community acceptance. 

FEASIBILITY STUDY REPORT (FS) WBS: 12 

Prepare fmdings after remedial alternatives have been screened and evaluated. The task includes preparation of 
all draft and final reports. Typical components of the Feasibility Study report include, but are not limited to, a 
discussion of the following: 

• Feasibility Study Objectives. 

• Remedial Objectives. 

• General Response Actions. 

• Identification and Screening of Remedial Technologies. 

• Remedial Alternatives Description. 

• Detailed Analysis of Remedial Alternatives (individual and comparative). 

• Summary and Conclusions. 

POST RIIFS SUPPORT (PR) WBS: 13 

Provide support required for preparation of the ROD for the site. The fmal recommendation contained in the 
ROD shall represent the opinion and recommendation of EPA not that of the contractor. Typical activities 
include, but are not limited to, the following: 

Attending public meetings, briefmgs, public hearings, technical meetings with PRPs. 
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• Preparing presentation materials . 

• Providing technical assistance in the preparation of the Responsiveness Summary . 

• Providing technical assistance in the preparation of the Proposed Plan and ROD . 

Preparing Feasibility Study Addendum. 

ADMINISTRATIVE RECORD (AR) WBS: 14 

Produce the Administrative Record. Typical activities include, but are not limited to, the following: 

• Attending meetings with EPA W AM/COR.. Site Attorney, and Administrative Record Coordinator. 

• Providing assistance in compiling documents comprising of the Administrative Record File in accordance 
with EPA Regional guidance or other procedures as specified. 

• Preparing Draft Administrative Record Index in accordance with EPA Regional guidance or other 
procedures as specified. 

• Preparing Administrative Record Index. 

• Coordinating duplication of Administrative Record. 

• Assembling Administrative Record and Index. 

WORK ASSIGNMENT!f ASK ORDER CLOSEOUT (CO) WBS: 15 

Perform the necessary activities to close out the work assignment/task order in accordance with contract 
requirements. Typical activities include, but are not limited to, the following: 

• Packaging and returning documents to the government. 

• Duplicating/distribution/storage offiles. 

• Archiving files in accordance with Federal Record Center requirements. 

• Preparing microfiche/microfilm/optical disk or other EPA-approved data storage technology. 

• Pr~paring the closeout report in accordance with Regional guidance or other procedures as specified in the 
work assignment/task order. If the final hours/budget is greater than+/- 10% of the original approved work 
plan/task order hours/budget, the W ACR must describe the circumstances that explain why this occurred. 
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